FCMAT
FISCAL CRISIS & MANAGEMENT ASSISTANCE TEAM
CSIS California School Information Services

FISCAL CRISIS & MANAGEMENT ASSISTANCE TEAM
STUDY AGREEMENT
September 17, 2013

The Fiscal Crisis and Management Assistance Team (FCMAT), hereinafter referred to as the team, and the San Leandro School District, hereinafter referred to as the district, mutually agree as follows:

1. BASIS OF AGREEMENT

The team provides a variety of services to school districts and county offices of education upon request. The district has requested that the team assign professionals to study specific aspects of the San Leandro School District's operations. These professionals may include staff of the team, county offices of education, the California State Department of Education, school districts, or private contractors. All work shall be performed in accordance with the terms and conditions of this agreement.

In keeping with the provisions of Assembly Bill 1200, the county superintendent will be notified of this agreement between the district and FCMAT and will receive a copy of the final report. The final report will also be published on the FCMAT website.

2. SCOPE OF THE WORK

A. Scope and Objectives of the Study

The scope and objectives of this study are to:

1. Analyze the district's special education encroachment on the general fund for the 2011-12 and 2012-13 fiscal years and make recommendations for greater efficiency.

2. Provide an analysis of staffing ratios for all special education certificated and classified staff positions using requirements for mandated services and statewide guidelines.

3. Review special education transportation including routing, scheduling, operations, staffing and the role of the IEP, and determine how costs could be reduced.

4. Analyze current special education programs and services and determine if a full range of services are provided consistent with federal and state law.

5. Determine if the district overidentifies students for special education, and assess the identification rates of preschool students transitioning into the district.

6. Examine the use of 1-to-1 instructional aides and the procedures for identification, placement and fading and make recommendations to improve efficiency

7. Examine the costs of nonpublic school placements and the use of nonpublic agencies and make recommendations for greater efficiency, if needed.

B. Services and Products to be Provided

1. Orientation Meeting - The team will conduct an orientation session at the district to brief district management and supervisory personnel on the team's procedures and the purpose and schedule of the study.
2. On-site Review - The team will conduct an on-site review at the district office and at school sites if necessary.
3. Exit Report - The team will hold an exit meeting at the conclusion of the on-site review to inform the district of significant findings and recommendations to that point.
4. Exit Letter – Approximately 10 days after the exit meeting, the team will issue an exit letter briefly summarizing significant findings and recommendations to date and memorializing the topics discussed in the exit meeting.
5. Draft Reports - Electronic copies of a preliminary draft report will be delivered to the district's administration for review and comment.
6. Final Report - Electronic copies of the final report will be delivered to the district's administration and to the county superintendent following completion of the review. Printed copies are available from FCMAT upon request.
7. Follow-Up Support – If requested, FCMAT will return to the district at no cost six months after completion of the study to assess the district's progress in implementing the recommendations included in the report. Progress in implementing the recommendations will be documented to the district in a FCMAT management letter.

3. PROJECT PERSONNEL

The study team will be supervised by Anthony L. Bridges, CFE, CICA, Deputy Executive Officer, Fiscal Crisis and Management Assistance Team, Kern County Superintendent of Schools Office. The study team may also include:

A. Dr. William Gillaspie	FCMAT Deputy Administrative Officer, Project Lead
B. Tim Purvis	FCMAT Consultant
C. Mike Rea	FCMAT Consultant
D. Anne Stone	FCMAT Consultant
E. Joann Murphy	FCMAT Consultant

Other equally qualified staff or consultants will be substituted in the event one of the above individuals is unable to participate in the study.

4. PROJECT COSTS

The cost for studies requested pursuant to E.C. 42127.8(d)(1) shall be as follows:

A. $500 per day for each staff member while on site, conducting fieldwork at other locations, preparing and presenting reports, or participating in meetings. The cost of independent FCMAT consultants will be billed at their actual daily rate.

B. All out-of-pocket expenses, including travel, meals and lodging.

C. The district will be invoiced at actual costs, with 50% of the estimated cost due following the completion of the on-site review and the remaining amount due upon the district's acceptance of the final report.

Based on the elements noted in section 2 A, the total estimated cost of the study will be $25,300.

D. Any change to the scope will affect the estimate of total cost.

Payments for FCMAT's services are payable to Kern County Superintendent of Schools - Administrative Agent.

5. RESPONSIBILITIES OF THE DISTRICT

A. The district will provide office and conference room space during on-site reviews.

B. The district will provide the following if requested:

1. A map of the local area.
2. Existing policies, regulations and prior reports that address the study scope.
3. Current or proposed organizational charts.
4. Current and two prior years' audit reports.
5. Any documents requested on a supplemental list. Documents requested on the supplemental list should be provided to FCMAT only in electronic format; if only hard copies are available, they should be scanned by the district and sent to FCMAT in electronic format.
6. Documents should be provided in advance of field work; any delay in the receipt of the requested documents may affect the start date of the project. Upon approval of the signed study agreement, access will be provided to FCMAT's online SharePoint document repository, where the district will upload all requested documents.

C. The district's administration will review a preliminary draft copy of the report resulting from the study. Any comments regarding the accuracy of the data presented in the report or the practicability of the recommendations will be reviewed with the team prior to completion of the final report.

Pursuant to EC 45125.1(c), representatives of FCMAT will have limited contact with pupils. The district shall take appropriate steps to comply with EC 45125.1(c).

6. PROJECT SCHEDULE

The following schedule outlines the planned completion dates for different phases of the study:

Orientation:	February, 2014
Staff Interviews:	to be determined
Exit Meeting:	to be determined
Preliminary Report Submitted:	to be determined
Final Report Submitted:	to be determined
Board Presentation:	to be determined, if requested
Follow-Up Support:	if requested

7. CONTACT PERSON

Name: Michael McLaughlin, Superintendent
Telephone: (510) 895-4199
E-mail: mmclaughlin@sanleandro.k12.ca.us

Michael McLaughlin, E.D., Superintendent — Date
San Leandro School District

September 17, 2013

Anthony L. Bridges, CFE, CICA — Date
Deputy Executive Officer
Fiscal Crisis and Management Assistance Team