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This “AGREEMENT” made and entered into this 16th day of March , 2011 by and between
San Leandro Unified School District, a political subdivision of the State of California, herein called
“District” and

Architect: VERDE DESIGN, Inc.

Address: 2455 The Alameda, Ste 200, Santa Clara, CA 95050
Principal in Charge Name: Devin Conway

License No: PE no. C-56494

Telephone No.: 408.985-7200

Fax No.: 408.985-7260

E-mail address: devin@verdedesigninc.com

Taxpayer Identification No.

herein called “Architect”,

WHEREAS, District proposes to undertake the construction of an improvement project
herein described which requires the services of a duly qualified and licensed architect, and

WHEREAS, Architect represents that Architect is licensed to practice architecture in the
State of California and represents that it possesses the requisite professional skill, experience, and
resources to provide the services required by District, and

NOW, THEREFORE, District retains Architect to perform, and Architect agrees and
undertakes to provide to District, under the terms and conditions of this Agreement, the Services for
the complete design of the Project and related construction phase services as specified in this
Agreement and related incidental services .

ARTICLE 1. DESCRIPTION OF PROJECT

1.1 Architectural services shall be provided for the project known as the San Leandro High School
Tennis Court renovation project and as further described in Exhibit A, Project Description and
Schedule, which is hereby incorporated by reference (hereinafter Project). The Project is located at
2200 Bancroft Avenue, San Leandro, CA.

1.3 Schedule

1.3.1 Time is of the essence with respect to the performance of all provisions of this Agreement.
The parties agree and acknowledge that delay is one of the greatest causes of waste and cost
overruns in any construction program. The Architect shall act diligently in anticipating and
performing its required tasks in a manner so as to not unreasonably delay completing of the
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Project.

1.3.2 Included in Exhibit A is a Project Schedule indicating durations and sequences applicable
for performance of all services required under this Agreement, and if indicated, milestone dates
for completion of key Project tasks. Architect shall, on a monthly basis, report to District on
actions required to meet milestone schedule dates, progress on such actions, and recommend
modifications or refinements to the Project Schedule.

1.4 Program (if applicable)

Exhibit _n/a_, Program, is a description of the District’s current program direction for the Project
(Program). The Program is subject to change. The District may revise the Program as necessary
during the course of design.

ARTICLE 2. TERM OF AGREEMENT

The term of the Agreement shall be from the Effective Date and concludes upon completion of
services under the Agreement, unless terminated sooner. If the District has not issued Notice to
Proceed by or before twelve (12) months from the Effective Date, this Agreement is void.

ARTICLE 3. DEFINITIONS
The following terms as used in this Agreement are defined as follows:

Additional Services: The services and/or the associated expenses that the District, in writing,
authorizes the Architect to perform or incur, and are in addition to the services included within Basic
Services. Additional Services shall not include services and/or associated expenses that are the result
of errors or omissions by the Architect.

Appropriate Authorities: Any private, local, municipal, county, state, regional or federal authority
having jurisdiction or regulatory authority of any kind over the Project. This term includes those
agencies and authorities which may require information or the filing of plans, drawings,
specifications, permits, etc., in connection with the Project such as: the State Fire Marshal, Division
of the State Architect, California Department of Education, Health Department, or any other
regulatory agency, or any other entity that the District may designate.

Architect: The Architect serving under this Agreement with the District as the prime consultant for
the design of the Project, whether providing architectural, engineering or other professional design
services. Reference to Architect herein shall also include Architect’s, principals, owners, employees,
subconsultants and agents, and their principals, owners, employees and agents, as appropriate.
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As Built Record Drawings: The working drawings and project specifications (Div. 2 through Div. 16)
as prepared under Construction Documents that have been revised to incorporate changes to the
Project subsequent to the issue of the bidding documents for the project. Changes to be incorporated
shall be based on information provided by the Contractor and include, but not be limited to, addenda,
change orders, construction alterations and other changes to the physical components of the project.
Changes shall be incorporated into the appropriate original drawing. Simple attachments to the
document set are not acceptable.

Authorization: The written direction of the District properly executed by the District’s
Representative, and, where the direction increases or decreases the compensation to be paid to
Architect under this Agreement, a written change order approved and specifically funded by the
Board.

Basic Services: The services provided by the Architect as described in Article 6.0 below, and Exhibit
A attached, that the Architect is required to perform. The fee for Basic Services is defined in Article
5.1 and Exhibit B, and includes normal project costs, including (a) phone calls, faxes, mail, express
mail, courier delivery or overnight delivery service charges, or other communications charges
between members of Architect’s design team, regardless of location; regional phone calls and faxes
for all area codes having any geographical land area within 100 miles of District’s administrative
offices even though its outlying boundary exceeds the 100 mile limitation; (b) Internet gateways,
FTP sites or data file transfer or research services; (c) travel within 100 mile radius of District’s
administrative offices; travel outside 100 mile radius of District’s administrative offices unless
approved in writing in advance by the District; (d) in-house coordination materials among
Architect’s team and sub-consultants, including photocopy and drawing materials, messenger
services; (e) presentation material and reproductions as specifically included in Basic Services; (f) all
CADD and other computer-related time and costs; (g) food, beverage, and entertainment charges of
any kind unless approved in writing in advance by the District.

Bid Alternate: Certain Work as defined in the Bidding Documents that may be added to or deducted
from the base bid amount if the District decides to accept a corresponding change in either the
amount of Work to be completed; the Contract Documents; or in the products, materials, equipment,
systems, or installation methods described on the Contract Documents.

Bid Package: Separate and complete Contract Documents prepared for a specific portion of Work to
be bid independently.

Board of Education or Board: The governing board of the San Leandro Unified School District.
The Board retains sole authority to bind the District under this Agreement, and any modification
thereto, which authority shall not be delegated.

Contract Documents: The Construction Contract and all documents designated in the Construction
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Contract as being part of the Construction Contract, including Construction Documents.

Contractor: The appropriately licensed person, firm, or entity awarded the Construction Contract,
and responsible for performing the Work under the Construction Contract

Construction Budget: District’s budgeted funds available to pay for Construction Cost, including all
on and offsite improvements. The Construction Budget represents that maximum amount of funds
available to pay the Contractor for completing all Work called for by the Construction Contract. The
Construction Budget for the Project is specified in Exhibit A.

Construction Contract: The contract between the District and the Contractor for construction of the
Project.

Construction Cost: The actual amount, including authorized change orders, paid by the District to
Contractor(s) for site work and building construction for the Project as designed or specified by the
Architect pursuant to this Agreement, including all the cost of labor, material and equipment
designed, specified, selected or specially provided for by the Architect, and the Contractor’s profit
and overhead, including insurance and construction bonds. However, it does not include
compensation of the Architect and its consultants, District’s project or construction management
costs, land value or acquisition cost, cost of rights of way improvements, financing or other costs
typically referred to as “soft costs” which remain the responsibility of the District.

Construction Documents: The working drawings, specifications, general conditions and special
and/or supplementary general conditions, information for bidders, accepted bid proposals, addenda,
change orders and submittals developed to set forth in detail aspects of design, function and
construction of the Project and will be used for estimating the cost of the Project, securing bids for
constructing the Project, and directing Contractor in construction of the Project. The Construction
Documents shall be full, complete, coordinated, and accurate, and shall give such directions as will
enable any competent contractor to carry them out

Construction Manager (CM): The construction consultant retained directly by the District to assist
the District in the areas of oversight and management of the Contractor, the bid process, estimating,
value engineering, coordinating inspections, and negotiation of changes to the Construction Contract,
and the like.

CSI: Construction Specification Institute

Deliverables: The required submissions of design or construction documents by the Architect to the
District, as specified in Exhibit B.
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DSA: Division of State Architect, Department of General Services, State of California.

Direct Cost for Services: Either the direct salaries paid by the Architect for the services of employees
with respect to the project or the direct salaries paid by the Architect's consultants for the services of
their employees with respect to the Project, including the portion of the cost of the mandatory and
customary contributions and benefits related thereto, such as employment taxes and other statutory
employee benefits, insurance, vacations, sick leave, holidays, pensions, and similar contributions and
benefits; and overhead expenses.

District Representative: District’s Superintendent or any of the individuals designated in Exhibit D,
as may be changed from time to time upon written notice to Architect, who shall be the Architect’s
point of contact with the District. The District Representative shall represent the District in all
matters pertaining to this Agreement. The Architect expressly acknowledges that all other District
employees or agents are not authorized to order, direct, or approve Architect’s performance. The
District Representative does not have any authority to revise the District’s construction program,
adjust the Project Budget, modify this Agreement, approve changes to the project schedule, authorize
performance of Additional Services, or to commit or bind the District to any obligation to pay any
sum of money or additional compensation beyond the Fee in this Agreement; these powers are
retained exclusively by the Board of Education. Notwithstanding the forgoing, the District
Representative may execute any document needed to carry out the Board’s decisions. District shall
have the right, upon written notice to Architect, to replace, or add additional persons to act as the
District Representative.

Effective Date. The Effective Date is the later of the date upon which the Board of Education finally
approves or ratifies this Agreement and approves funding thereof, or the date the last party executed
this Agreement.

Estimated Construction Cost: The Architect's current estimate of Construction Cost with respect to
each phase of document development. Estimates prepared by the Architect represent the Architect's
best judgment as a design professional familiar with the construction industry. It is recognized,
however, that neither the Architect nor the District have any control over the cost of labor, materials
or equipment, over the Contractor’s methods of determining bid prices, or over competitive bidding
or market conditions. It is recognized the Architect does not guarantee that bids will not vary from
the Estimated Construction Cost. This, however, is not intended to discharge the Architect from any
obligations to design or redesign to the Construction Budget. The District may promulgate standard
instructions necessary to prepare cost estimates and related documents required for submittals at each
phase of the design to establish uniform formats and quality control that are acceptable to funding
sources which Architect agrees to apply.

Principal: Individual authorized and empowered by the Architect to represent it and to act as its
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signatory to agreements for the Project, and to make decisions and commit the resources of the
Architect’s entire design team. The Principal is responsible for directing, coordinating and
controlling the Architect’s team effort to successfully perform the services called for under this
Agreement.

Program Manager: District’s consultant retained to act as District’s agent in all aspects of the Bond
Program.

Request for Proposals or RFP The Request for Proposals for professional design services issued by
the District in connection with the Project, and the Architect’s proposal (Proposal) to provide the
requested services. All requirements of the RFP and the representations in the Proposal that are not
in conflict with provisions of the Agreement are hereby incorporated by reference and made a
integral part of this Agreement as though fully set forth herein. With respect to any conflict or
ambiguity between this Agreement and the RFP or the Proposal, this Agreement shall control.
Where the conflict or ambiguity relates to the services to be provided, the Architect shall provide the
most comprehensive services and shall perform at the highest standard of care.

Work: The construction and services to be performed by the Contractor, including, all other labor,
materials, equipment and services provided by the Contractor to fulfill the Contractor’s obligations.
The Work may constitute the whole or a part of the Project.

ARTICLE 4. STANDARD OF PERFORMANCE

Architect shall perform all services under this Agreement in a manner consistent with the generally
accepted standards of professional practice in the design and construction administration of school
construction or modernization projects of similar size, scope, and complexity in the San Francisco
Bay Area or other major metropolitan area of the United States.

ARTICLE 5. COMPENSATION

No charge shall be incurred under this Agreement nor shall any payment become due the Architect
until the Deliverables required under this Agreement have been completed and are received from the
Architect and accepted by the District, or until the District accepts the services covered under any
pay request as having been satisfactorily performed.

Architect further acknowledges that this Agreement is subject to the fiscal requirements of state
contracting laws and District’s policies, and that no payment shall be due until and unless the Board
has appropriated funding for this Agreement. Architect shall have no obligation to perform services
under this Agreement until the District has made the necessary funding appropriations. Architect
further assumes the risk that the Board does not appropriate funding for this Agreement.
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District shall compensate Architect as follows:
5.1 Fee for Basic Services

Upon Architect’s completion of all Basic Services, as defined in Article 3, Architect shall be paid a
Lump Sum Fixed Fee in the amount of $1,075,125.00, which shall include all subconsultant fees
and normal costs of architectural services, including all phone calls, faxes, in-house and
subconsultant coordination, presentation, printing, specified reprographics, and the like, and
excludes only those costs for Additional Services and amounts for Reimbursable Expenses as set
forth below.

The Lump Sum Fixed Fee for Basic Services is based on the anticipated level of Architect’s
effort for the Project. Architect will not be entitled to an adjustment in its compensation under
this Agreement when the bids or Construction Cost become known. However, in the event that
all or a portion of the services to be provided under this Agreement are terminated, deleted, or
suspended pursuant to Article 14, the Lump Sum Fixed Fee shall be reduced by an agreed
amount to reflect the reduced scope of services to be performed by the Architect.

5.2 Fee for Additional Services

5.2.1 The District shall not compensate the Architect for Additional Services unless such
services are authorized in writing by the Board prior to performance by Architect. Only the
District Representative may communicate a request or direction to Architect to perform
Additional Services; however, District Representative has no authority to bind the District to pay
for Additional Services until and unless the Board votes affirmatively to approve such request for
Additional Services and authorized the District Representative to execute the appropriate
documents. Additional Services shall be incorporated into this Agreement by written
modification approved and executed in the same manner as this Agreement.

5.2.2 If Architect believes it has been asked or directed to perform services not included within
Basic Services, Architect must, within five business days, notify District in writing that Architect
intends to request compensation for Additional Services, and shall include an estimate of its fees for
providing such service. If Architect is unable to provide an estimate of fees within this time frame,
Architect may propose a reasonable alternative deadline for providing an estimate to the District.
Failure to provide such notice and fee estimate for such services, or failure of Architect to verify the
service has been properly authorized, shall be deemed Architect’s agreement that such requested
service is included within Basic Services, and constitutes Architect’s waiver of any right to
compensation for the requested service as Additional Services, and Architect shall not be entitled to
compensation for such unauthorized services.

5.2.3 For all Additional Services, the parties are to agree upon the services to be performed and
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a fee, including associated allowed expenses, in writing prior to Architect’s performance of such
services. Architect shall have no liability for damages due to a delay in obtaining proper District
authorization and/or execution of the writing authorizing Additional Services, where Architect is
not at fault for such delay in obtaining authorization. The fee for Additional Services may be a
flat amount, or based on Architect’s standard hourly rates, as set forth in Exhibit C,
Compensation, Reimbursable Expenses and Schedule of Hourly Billing Rates. The fee for
Additional Services shall also include compensation for necessary subconsultants and allowable
expenses associated with the added services. For Additional Services provided on an hourly
basis, Architect shall be allowed a mark-up of 1.1 times the subconsultants’ invoice to the
Architect, and a mark-up of 1.1. times Architect’s actual allowable expenses.

5.2.4 Architect shall monitor aggregate billings for Additional Services which shall not exceed the
Cap for Additional Service as specified in Exhibit C.

5.3 Reimbursable Expenses

5.3.1. The fee for Basic Services includes compensation for anticipated project-related expenditures,
including the cost of producing Deliverables. District shall reimburse Architect for the types of
expenses described herein that are not included in Basic Services that are necessarily incurred by
Architect in furtherance of the Project up to the allowance for Reimbursable Expenses established in
Exhibit C. Reimbursable Expenses shall be compensated at 1.10 times the actual cost incurred by the
Architect, but are limited only to the following types of expenses:

5.3.1.1 Expenses for authorized travel outside of the nine contiguous San Francisco Bay Area
counties (San Francisco, Marin, Sonoma, Napa, Solano, Contra Costa, Alameda, Santa Clara and
San Mateo) or as otherwise agreed and set forth in writing in Exhibit C hereto.

5.3.1.2 Reasonable expense of additional print sets requested by the District beyond the quantities
anticipated and included in Basic Services.

5.3.1.3 Long distance telephone expense related to the Project.

5.3.1.4 Actual and necessary agency or permit fees, if any, paid by Architect on behalf of District in
connection with the Project.

5.3.1.5 Renderings, computer animated presentations and presentation models, in excess of what is
included as Deliverables under Basic Services, that are requested and approved by the District in
advance are reimbursable. Such documents prepared without prior written approval by the District
shall be considered Basic Service.

5.3.2 Architect is responsible for tracking the cumulative amount of Reimbursable Expenses, and
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shall not exceed the allowance for Reimbursable Expenses in Exhibit C without prior written
authorization from the District.

5.3.3 The District will not compensate Architect for expenses not specifically enumerated
and identified in this Article.

5.3.4 The District will no compensate Architect for expenses not specifically enumerated or
identified in Article 5 or Exhibit C. Such excluded expenses which are considered incidental to
Architect’s performance of this Agreement include but are not limited to home office overhead
expenses, field office overhead expenses, the cost of doing business in the State of California,
business taxes, overtime charges, meals and dining, clerical support, and other normal business
expenses associated with operating a design firm.

5.4 Timing of Payments

Payment to Architect shall be made in the usual course of District business after presentation by
Architect of an invoice approved by District Representative for services performed, method of
computation of amount payable, and amount payable. District shall endeavor to pay Architect all
undisputed charges within thirty days from receipt of an approved invoice. Nonpayment of
undisputed amounts exceeding thirty days after receipt of Architect’s invoice is subject to a 1% per
month interest charge which shall be Architect’s sole remedy for late or non-payment of undisputed
charges. Architect shall not be entitled to suspend performance for late or non-payment by District.

5.4.1 Payment for Basic Services

Architect will submit invoices for work in progress no more than once each month for Basic Services
in proportion to the Architect’s determination of the percentage of design services that have been
satisfactorily performed within each phase, up to the Percentage of Total Fees for Basic Services set
forth in the following table:

PHASE PERCENTAGE OF TOTAL | CUMULATIVE PERCENTAGE
FEES FOR BASIC OF TOTAL FEES FOR BASIC
SERVICES PER PHASE SERVICE

Programming phase 10 10

Schematic design phase 10 20
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Design development phase | 20 40
Construction documents 20 60
phase

District approval 5 65
Bid phase 2.5 67.5
Construction phase 30 97.5
Closeout 2.5 100

Payment to Architect for Basic Services during the Construction Phase will be made monthly in
proportion to the percentage of completion of the Work by the Contractor according to the following
schedule:

25% construction Work complete, up to 35% construction phase fee
50% construction Work complete, up to 65% construction phase fee
75% construction Work complete, up to 80% construction phase fee

Substantial completion of construction, up to 95% construction phase
fee

Final acceptance of construction Work, up to 100% construction
phase fee

5.4.2 Payment for Additional Services.

5.4.2.1 Architect shall be paid only for Additional Services which have been authorized in writing
by the District in the advance of the Architect’s performance of the Additional Services.

5.4.2.2 Architect will submit invoices for Additional Services which are still in progress no more
than once each month. Fees are to be invoiced in proportion to the degree of completion of such
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Additional Services if the fee for such service is a fixed fee, or in such other manner as the parties
shall specify in writing when such Additional Services are agreed upon.

5.4.3 Payment for Reimbursable Expenses

5.4.3.1 Architect will submit invoices for Reimbursable Expenses, no more than once each month,
up to a maximum of eighty percent of the Allowance for Reimbursable Expenses established in
Exhibit C through completion of the Construction Documents Phase. The final twenty percent of the
Allowance for Reimbursable Expenses shall be allowed in proportion to the percentage completion
of construction.

5.4.4 Information to be Provided with Invoices:

5.4.4.1 Regardless of whether compensation is to be for a Lump Sum Fixed Fee or otherwise, all
invoices submitted to the District under this Agreement shall identify the percentage of completion
and the amount of the payment for each major work element, and shall be in accordance with
District’s form of invoice currently in use, if any. Architect shall furnish copies of invoices
submitted by subconsultants, and the subconsultant’s invoices shall provide the same type of
information.

5.4.4.2 The District may request the Architect to provide, as part of Basic Services and at no
additional cost to the District, copies of time records for all employees of Architect and its
subconsultants indicating the number of hours worked during the period, and the appropriate billing
rate regardless of whether the invoice is being paid on a fixed or hourly basis. Accordingly,
Architect is required to maintain such records.

5.4.4.3 If work is performed on an hourly basis, copies of certified time records shall be submitted
for all employees of Architect and its subconsultants indicating the number of hours worked during
the period, the appropriate direct rate, overhead and profit billing rate as set forth in Exhibit C, and
detailed time summaries that are broken down by time keeper, task and time expended.

5.4.4.4 For Reimbursable Expenses, Architect shall present an itemized statement of actual expenses
incurred with a detailed cost breakout and copies of supporting invoices and original receipts.

5.4.5 Withholding of Payment

5.4.5.1 After written notice to Architect, District may reasonably withhold payment to the Architect
pending resolution, in an amount equal to 150% of questioned, disputed or disapproved amounts, or
for work not satisfactorily completed or delivered as required by this Agreement or for amounts
incurred by the District in connection with the Architect’s negligent errors or omissions.

Page 13 of 63

San Leandro Unified School District
Architectural Services Agreement



Project: SLHS Tennis Courts
Project No.:
Program ID No.: _0

5.4.5.2 Such withholding shall not constitute a final determination or waiver of any rights or
liabilities of District or Architect with respect to responsibility for such loss, which rights and
liabilities shall remain subject to determination in accordance with this Agreement. Architect shall
continue performance of its services pending final determination of disputes related to such
withholding.

5.4.5.3 Payments for other undisputed amounts due on the same or other invoices shall not be
unreasonably withheld or delayed.

5.4.5.4 No deductions shall be made to the Architect's compensation on account of penalty,
liquidated damages or other sums withheld from payments to the Contractor, or the cost of changes
in the work other than those for which the Architect is responsible.

5.4.6 Disallowance of Payment

If the Architect claims or receives payment from the District, which is later disallowed by the
District, the Architect shall promptly refund the disallowed amount to the District upon District’s
request. At its option the District may offset the amount disallowed from any payment due or to
become due to the Architect.

5.4.7 Payment Not Acceptance

Payment by District does not imply acceptance of Architect’s work and shall not lessen the liability
of the Architect to correct unsatisfactory work although the unsatisfactory nature of such work may
or may not have been apparent or detected at the time such payment was made.

5.4.8 Suspension of Work

If the Project is suspended for more than one hundred eighty calendar days or abandoned in whole or
in part, Architect shall be compensated for services satisfactorily performed prior to receipt of
written notice from the District of such suspension or abandonment pursuant to Article 14. If the
Project is resumed after being suspended for more than 180 days, Architect’s compensation of the
remainder of services to be performed under this Agreement shall be subject to renegotiation.

ARTICLE 6. BASIC SERVICES TO BE RENDERED BY ARCHITECT

The Architect shall perform as Basic Services all necessary architectural, engineering and other
consulting services as necessary to completely and comprehensively design the Project, except
for services specifically designated herein as Additional Services. Performance of Basic
Services is included in the fee payable by District to the Architect. Architect shall perform and
maintain an active role during the Project. Architect must adhere to the Project Schedule as
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shown in Exhibit A and the Construction Budget.

Basic Services shall include, but are not limited to, the services described and/or identified in the
Task and Responsibilities (Exhibit B) and the RFP, and shall include the following:

6.1 Project Staffing, Designation of Key Employees

District and Architect agree that the professional services under this Agreement require adequate
staffing and continuity of qualified people.

6.1.1 Architect shall maintain an adequate staff to provide necessary and incidental services
called for under this Agreement. Consistent with Architect’s response to the RFP for this
Agreement, Architect shall employ personnel and/or subcontract with subconsultant firms as
may be necessary or required including, but not limited to, an Architect, Landscape Architect,
Engineers for the structural, mechanical, electrical, plumbing, and civil portions including off-
site improvements of the Project, Cost Estimator, CHPS Coordinator, Energy Management &
Building Automation Coordinator, Art Program Coordinator, other special designers and services
for fire protection and life safety, acoustical, lighting, specifications, security, computer
infrastructure, parking and traffic, and disabled access, and others as maybe necessary for
complete design of the Project; all to be licensed by the State of California, if licensing is
required by law. Architect’s staffing decisions shall be subject to approval by the District.

6.1.2 Unless specifically agreed to by the District elsewhere in this Agreement or in writing as
Additional Services, all fees and costs attributable to Architect’s employees or subconsultant
firms are included in the fee for Basic Services.

6.1.3 Prior to execution of this Agreement, the Architect shall submit for the District’s approval
a list of the names of designated Key Employees, including Principal-in-Charge, Project
Manager, Architect of Record, and Engineers of Record proposed for the Project, who shall
serve in those roles for the duration of the Project so long as their respective performances
continue to be acceptable to the District. The duties and responsibilities of Key Employees shall
be consistent with the Architect’s response to the RFP for this Agreement. This list is
incorporated by reference and shall be attached to this Agreement as Exhibit D.

6.1.4 Prior to execution of this Agreement, the Architect shall submit the names of the
subconsultant firm(s) that it proposes for the Project and shall identify the responsible individual
at the subconsultant firm(s) who shall remain in charge of the professional services provided by
the subconsultant firm for the Project for the duration of the Project so long as their respective
performances continue to be acceptable to the District. This list is incorporated by reference and
shall be attached to this Agreement as Exhibit D
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6.1.5 The District shall have the discretion to accept or reject any individual or subconsultant
firm proposed. If an individual or subconsultant firm is rejected, the Architect shall propose an
alternate individual or subconsultant firm that is acceptable to the District. The Key Employees
shall remain in charge of the professional services for the Project, so long as their respective
performance continues to be acceptable to the District.

6.1.6 Any change in Architect’s staffing shall be made in consultation with the District and is
subject to District’s final approval. If staffing changes must be made due to unavoidable
circumstances, the Architect shall promptly notify the District of the change and immediately
submit the name(s) and resume(s) of the person(s) to the District in writing for approval prior to
making the replacement. District’s approval of staffing change shall not be unreasonably denied.

6.1.7 District shall have the right to request replacement of any subconsultant or project staff at
any time the District, in its sole, subjective (but not arbitrary or capricious) discretion,
determines that performance is unsatisfactory.

6.1.8 Architect’s use of subconsultants shall not relieve Architect of any of its duties or
obligations under this Agreement. With respect to Architect’s obligations to District under this
Agreement, Architect is responsible for the services performed by its subconsultants as if
Architect had performed the services with its own forces. Architect shall coordinate its work
with the work of all of its subconsultants to produce comprehensive, complete, coordinated and
accurate drawings and specifications for all portions of the Project.

6.1.9 Architect shall assist District and CM in developing RFP/RFQ’s for professional services
for specialized consultants that may need to be retained by the Architect or District for the
Project.

6.2 General Duties and Responsibilities

6.2.1 Architect shall consult District on all matters relative to the Agreement. Architect will
participate in consultations and conferences as directed by District Appropriate Agencies
necessary for the development of the drawings, specifications, and documents in accordance with
the applicable standards and requirements of law and District. Such consultations and
conferences shall continue through the design and construction of the Project. Architect shall
only take direction from District Representative. District may designate new and/or different
individuals to act as District Representative from time to time, but such designations shall be in
writing.

6.2.2 The Architect shall perform its services in accordance with all applicable requirements of
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federal, state and local law including, but not limited to, the Uniform Building Code with California
amendments, the Education Code, Title 19, Title 21 and Title 24 of the California Code of
Regulations, and all requirements prescribed by the California Department of General Services, as
these codes and regulations may be amended from time to time, and current written interpretation
thereof published and in effect during Architect’s rendering of services under this Agreement.
Architect shall identify and analyze any existing conflicts in codes or regulations, pending
changes to codes, regulations, or current written interpretations thereof, and keep the District
informed as to potential changes that would materially impact the Project. In the event of
changes in such codes, regulations or interpretations during the course of the Project that were
not and could not have been reasonably anticipated by Architect, and which result in a
substantive change to the Construction Documents, the Architect shall not be held responsible
for the resulting additional costs, fees or time, and shall be entitled to reasonable additional
compensation for the time and expense of responding to such changes.

6.2.3 District’s Construction Budget for the Project is defined in Exhibit A. Architect shall
design at least one scheme to meet the Construction Budget for the project. District may increase
or decrease the Construction Budget and/or design space program at the end of each design
phase based on the probable construction cost estimate for the proposed design, project needs
and requirements, compatibility with other similar schools, and/or budget availability.

6.2.4 Prior to the start of design, Architect shall attend a project design start meeting with
District and CM.

6.2.5 When requested by District, Architect shall: (i) attend meetings with Appropriate
Authorities, school community, and/or the public (ii) assist in making presentations about the
design to, and responding to questions or comments by attendees; and (iii) provide necessary
follow-up to ensure that concerns, recommendations, or directions of Appropriate Authorities
related to design matters are appropriately addressed.

6.2.6 Architect shall coordinate its work and collaborate with the CM and any other District
authorized employee or agent The Architect, and members of its design team as appropriate,
shall meet and confer regularly with the District Representative, CM, other District staff and
consultants, the Board, contractors and subcontractors, and others as directed by the District’s
Representative, regarding the design, DSA review and permitting, bidding, award, and
construction of the Project, as reasonably necessary to report on the progress of the Project, and
to keep the Project progressing according to District’s priorities and schedule. Architect shall
also participate in meetings and workshops with CM or others for purposes of design
coordination, value engineering, and constructability review.

6.2.7 Architect shall coordinate with the District, DSA, and Appropriate Authorities and public
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utilities to identify and integrate design requirements affecting the Project, review designs and
obtain agency and utility provider approvals. Where engineering designs are prepared by such
agencies or utilities, Architect shall coordinate and integrate those designs into the Construction
Documents.

6.2.8 Throughout the design phases of the Project from NTP to DSA approval of the
Construction Documents, Architect and appropriate members of its design team shall conduct
design progress meetings as well as attend any other design related conferences deemed
necessary by District. Architect will record the discussions in these meetings and provide a draft
copy of the minutes to District and CM within three (3) working days. The District and CM will
review and provide review comments to the Architect. The Architect shall then incorporate the
District’s and CM’s review comments, sign, publish, and distribute the final minutes of the
meeting.

6.2.9 Architect shall notify District in writing of potential complications, cost overruns, unusual
conditions, or other issue that could significantly affect the Project budget and schedule.

6.2.10 Architect shall, in accordance with applicable laws, take all steps necessary to submit
required applications and other documents, the submission of which are not within the scope of
the obligations of Contractor under the General Conditions, so as to enable District to promptly
secure any necessary approvals and permitting of the Project and completed Construction
Documents by Appropriate Authorities. Architect shall notify the District in writing upon receipt
of such approvals specifying in detail the scope of Architect’s work covered thereby and
recommend as to whether and when all such approvals required by applicable laws have been
obtained. Architect shall notify District in writing ninety (90) Days prior to the date that any
approval by Appropriate Authority may expire.

6.2.10 Architect shall not proceed until it has received District’s written notice to proceed with each
successive design phase described herein. In the event that separate written notice to proceed is not
received by Architect for whatever reason, minutes to regular project team meetings which
memorialize an orally conveyed intention to issue notice to proceed may substitute as written notice
if the entry clearly states that notice to proceed was intended, and the Architect was present when the
notice was given.

6.2.11 Independent Reviews

6.2.11.1 The Project is subject to independent reviews conducted by the District. Architect shall
cooperate with these design reviews.

6.2.11.2 Architect shall prepare written responses to the written review comments and shall
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make changes to the Construction Documents as appropriate. If the Architect does not deem a
comment to require a change, the Architect shall so state in the written response to the comment,
providing reasons why no change should be implemented. If the District nevertheless directs the
Architect to implement the requested change, the Architect will do so, unless doing so would
result in a violation of Applicable Laws.

6.2.11.3 District shall have the right, but not the obligation, to have independent cost estimate(s)
conducted by an estimator designated by the District and at the District's expense. The Architect
shall, as part of its Basic Services, be available to answer the estimator's questions regarding the
design and to attend meetings with the District’s estimator as reasonably necessary to reconcile
the Architect's estimate with the independent estimate(s).

6.2.11.4 Approval by District, Appropriate Authorities, or other project team member of
Construction Documents prepared by Architect (i) shall not relieve Architect of sole
responsibility for the completeness, coordination or suitability of the Construction Documents,
and (ii) shall not constitute acceptance or approval of any revision to the Project unless Architect
informs District in writing at the time of seeking such approval that it is requesting approval of a
revision to the Project and District thereafter issues approval of such change in the Project in
writing. Any and all District approvals or decisions that involve changes to the Project,
Architect's compensation (including, without limitation, compensation for Additional Services or
Reimbursable Expenses), or time for performance by Architect (including, without limitation,
changes in the Project Schedule) must be approved by District’s Representative in writing in
order to be effective.

6.3 PROGRAMMING PHASE
Upon Notice to Proceed for the Programming Phase, Architect shall:

6.3.1 Facilitate and document the District’s development of an educational program /curricula
and resulting facility requirements.

6.3.2 Review District archives to identify all District-held record documents or data relative to
the Project site.

6.3.3 Research and procure any record documents and/or related information and data not in
possession of District including but not limited to street improvements, easements, utilities and
other on and off site improvements.

6.3.4 Make the necessary site visits and field investigations required to compare the building
and/or site with the record drawings and other information and data Architect has obtained from
District and/or others, and to review and clarify the requirements of the Project. Upon the
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discovery of discrepancies, conflicts, and/or ambiguities within those areas where construction
will occur, Architect shall notify and address all discrepancies, conflicts and/or ambiguities with
District. Architect shall meet with the District to discuss the Architect’s findings and any
specific site characteristics.

6.3.5 Advise and assist District in determining the feasibility of the Project, analysis of the type
and quality of materials and construction to be selected, the site location, and other initial
planning matters.

6.3.6 Notify District in writing of potential complications, cost overruns, unusual conditions, and
general needs that could significantly affect the Project
budget and time line.

6.3.7 Advise District regarding any existing, or need for securing, easements, encroachment
permits, rights of way, dedications, infrastructure, road improvements, and coordinating with
utilities and adjacent property owners.

6.3.8 Unless otherwise directed by the District, prepare and present a minimum of three viable
conceptual design solutions to the District’s program and community requirements. At least one
of the proposed schemes’ costs must meet the Construction Budget current as of the start of the
Programming Phase.

6.3.9 As Deliverables for the Programming Phase, for each design solution, prepare conceptual
design studies, sketches and other necessary documents the solution(s) that best meet the needs
of the District. The Deliverables shall provide sufficient information to allow the District to
make an informed decision whether to proceed with the Schematic Design Phase, including,
without limitation, general description of scope, site analysis diagrams showing key influences
such as topographical characteristics, solar orientation, winds, views, traffic, and neighborhood
context; utilization plans; spatial relationships; schematic plans of each floor; simplified
elevations as necessary to show the fundamental architectural concept; and estimated costs and
area calculations, and shall identify any notable issues with the potential for cost or schedule
impacts.

6.4. SCHEMATIC DESIGN PHASE:
Upon Notice to Proceed for the Schematic Design Phase, Architect shall:

6.4.1 Meet and confer with District Representative and other designated District instructional and
operational personnel to discuss the established program requirements, select a preferred
conceptual plan, and to confirm the scope, Construction Budget, and scheduling.
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6.4.2 Upon selection of the preferred design concept by the District, Architect shall further
develop and present the preferred scheme.

6.4.2 Prepare and submit Schematic Design Documents, which shall include site plans, floor
plans, elevations, sections, study models, perspective sketches, phasing plans and other drawings
or graphic materials necessary to describe the architectural concept and establishing the scope,
relationship, forms, size and appearance of all design elements. The Schematic Design
Documents will also describe the relationship of the Project to on- and off-site improvements.
Architect shall also prepare descriptive outline specifications indicating proposed architectural,
structural, mechanical and electrical systems and materials and other systems.

6.4.2.1 The Schematic Design Documents shall meet the requirements of the California State
Department of Education Regulations (Cal Code Regs. Title 5, Section 14000, et seq.) and
guidelines and shall be prepared in such form as may be submitted to the California State
Department of Education for approval.

6.4.2.2 Such drawings and plans shall show in single-line drawings all rooms incorporated in
each building in the Project, and shall include all revisions required by district or by Appropriate
Agencies.

6.4.2.3 All final drawings shall be in a form suitable for reproduction.

6.4.3 Prepare and submit an updated cost estimate and area calculation as required under
Article 7.

6.4.4 Prepare and submit a written report (Basis of Design) with a narrative that includes a
discussion of pertinent design factors, if any, and a description of all components and facilities in
the Project, including proposed engineered systems, general types of construction by
architectural and engineering disciplines, materials, furnishings, equipment, outline
specifications, preliminary seismic evaluation, Title 24 disability access, energy, mechanical and
electrical load calculations, and disabled access features for the selected scheme, and an outline
of applicable provisions of building code requirements. The report shall include diagrams or
drawings which delineate the design criteria (e.g., exit paths, travel distances, required exits,
rated walls, rated corridors, building occupancy, construction type and fire zones). A list of
recommended finish materials and colors shall be included.

6.4.5 Prepare presentation models and color perspective renderings necessary to explain the
proposed designs, including samples of color, finishes and materials proposed for the Project.
Renderings and presentation models are Additional Services if prepared by the Architect.
Renderings and presentation models are Reimbursable Expenses if prepared by Architect’s
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subconsultant or vendor.

6.4.6 Prepare and maintain three dimensional building information models and reports necessary
to collaborate and coordinate design and construction features with CM for purposes of verifying
constructability and/or value engineering.

6.4.7 Final Schematic Design Documents shall be consistent with the Construction Budget and
Project Schedule, and shall be revised until approved by District as acceptable, at no additional
cost to the District.

6.4.8 Together with its subconsultants, make presentations to the Board, Appropriate
Authorities, educational community, community groups, and others as directed by the District
Representative.

6.4.8 Architect shall meet with the District and CM every other week (bi-weekly) to review the
Architect’s design progress.

6.4.9 If directed by the District’s Representative at the time of approval of the Schematic Design
Documents, the final working drawings and specifications shall be prepared so that portions of
the work of the project may be performed under separate construction contracts, or so that the
construction or reconstruction of certain buildings, facilities, or other portions of the project may
be deferred.

6.4.10 The Deliverables required for this phase shall be in the format and contain the necessary
information required for an application to any federal, state, regional, or local agency for
approval and/or funding.

6.5 DESIGN DEVELOPMENT PHASE:
Upon receipt of written authorization from the District to proceed, the Architect shall:

6.5.1. Prepare, from the approved Schematic Design Documents, the Design Development
Documents. Design Development Documents must fully illustrate and describe the refinement
of the design of the Project by establishing the scope, relationships, form, size and appearance of
the Project.

6.5.1.1 The Design Development Documents shall address comments provided by the District on
the previous submittals, and shall include any revisions necessary to incorporate District’s
comments, as directed by the District Representative. If Architect believes that incorporating the
District’s comments would materially change the scope of services Architect is to provide for the
Project, then the Architect is required to notify the District in writing per the requirements of Article
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5.2.2 before starting work to incorporate the changes.

6.5.1.2 The Design Development Documents shall include all the previously required
information presented in the final documentation of the Schematic Design as well as
dimensioned site development plan, floor plans, exterior elevations and typical sections and
construction details indicating proposed construction as may be necessary, equipment layouts for
all buildings and site structures, as well as all major finishes and colors. Drawings shall also
illustrate fundamentals of major engineering systems including civil, landscaping, structural,
mechanical, plumbing, fire protection, electrical systems and kitchen/food service. Design
Development documents shall be suitable for serving as the statement of design intent for the
end-of-job commissioning and performance testing.

6.5.2 Provide a color schedule of all materials and selections of textures, finishes, and other
matters requiring an aesthetic decision at this phase of the Project for District's review and
approval.

6.5.3 Prepare interim updates to the estimate of Construction Cost based on the Design
Development Documents at interim or final levels of completion specified by District. Cooperate
and coordinate with the District Representative and CM to reconcile any differences with the
District’s independent estimates of construction cost based on the Construction Documents at
corresponding intervals of completion.

6.5.4 Update the baseline design schedule by tasks, personnel and milestones for the remainder
of the design phase.

6.5.5 Provide required draft sets of all drawings, in hard copy and electronic format, to the
District for review and approval.

6.5.6 Review drafts of all Schematic Design Documents, estimates and schedules with the
District, and revise as required to incorporate the District’s comments before issuing them in
final form.

6.5.7. Assist District in applying for and obtaining all required approvals from Appropriate
Authorities. Architect shall make initial contact and consult with DSA, the State Fire Marshall,
local fire authorities, City and/or County Street and Engineering Departments, and utility
companies to determine their requirements and shall secure their preliminary approval and notify
the District in writing as to the actions the District must take to secure formal approvals.

6.5.8 Together with its subconsultants, make presentations, with drawings or renderings as
necessary, to the Board, Appropriate Authorities, educational community, community groups,
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and others as directed by the District Representative. Presentation drawings or renderings shall
be in color, mounted on 30” x 40” boards, with Project’s and Architect’s names, and shall show
perspective view and technique, and adequately and accurately indicates the scope of the Project.
Renderings are not required on modernization projects unless extensive changes are made to the
exterior.

6.5.9. The Architect shall complete work and services required under the Design Development
Phase of this Agreement, and submit such work to the District for their approval in accordance
with the Project Schedule.

6.5.10 Architect shall meet with the District and CM every other week (bi-weekly) to review the
Architect’s design progress.

6.6. CONSTRUCTION DOCUMENT PHASE:
Upon receipt of written notice from the District to proceed, the Architect shall:

6.6.1 From the Design Development Documents approved by the District, prepare a complete
set of Construction Documents which shall set forth in detail the Work to be done, including the
materials, workmanship, finishes and equipment required for the architectural, structural,
mechanical electrical systems, and utility-service-connected equipment and site work. The
Architect agrees that the 100% Construction Documents shall be full, complete and accurate,
giving sufficient directions to enable any competent contractor to bid and perform the Work
within the allotted time frame.

6.6.1.1 The Construction Documents shall include without limitation working drawings (e.g. all
site and building plans, sections, elevations, enlarged plans, and details necessary to construct the
Project), specifications, bidding information, bid forms, bid alternates, bonds, agreements,
general conditions and special conditions to be submitted for approval by Appropriate
Authorities and issued for bidding. Specifications shall establish the technical criteria and
quality standards and requirements for elements of the Project, and shall conform to
CSI/MASTERFORMAT 2004 standards.

6.6.1.2 The Construction Documents shall respond to comments provided by the District in prior
reviews, and shall incorporate all approved design and constructability review comments.

6.6.1.3 The Construction Documents shall be in full compliance with all applicable building
codes, ordinances, other regulatory requirements, and requirements of DSA, applicable city
departments and utility providers.

6.6.1.4. The Construction Documents shall be prepared utilizing AutoCAD software and
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shall be of such quality and workmanship so that clear, legible and uniformly sized duplicate
tracings or prints may be obtained therefrom. Architect shall also provide electronic copy files of
the 100% Construction Documents.

6.6.2 Develop Bid Alternates, as directed by District, which shall be integral parts of the
Construction Documents.

6.6.3 Recommend alternative designs to resolve any identified conflicts for above-grade and
below-grade for the site facilities as well as the buildings and structures.

6.6.4 Be responsible for the content of all Construction Documents.

6.6.5 At 50% level of completion of the Construction Documents, provide a final color
schedule, samples of textures and finishes of all materials to be specified for the Project for
District’s review and approval.

6.6.6. Furnish the required sets of drawings and updated basis of design report to the District for
approval at 50%, 95% and 100% completion for the Construction Documents, both in hard copy
and electronic format, and revise if required and directed by the District.

6.6.7 Bid and contract forms and documents shall be submitted to District’s legal advisor for review
and approval at least ten (10) days prior to proposed publication.

6.6.8 Architect shall compile the Project Manual to include, but not limited to, information to
bidders, bid forms, bonds, general conditions, special conditions, supplementary conditions,
agreement forms between District and the prospective successful bidder, and other forms typically
required of public school construction. Bid documents shall be submitted to District’s legal advisor
for review and approval at least ten days prior to proposed publication.

6.6.8 Complete Construction Documents, and obtain plan check approvals. Prior to submission
of 100% Construction Documents to the District, Architect shall have completed an
interdisciplinary coordination check, dimension check, terminology and spelling check, and
detailed technical check of the Construction Documents. Completion of Construction
Documents for initial submittal for plan check approvals shall be in accordance with the Project
Schedule. The final plan check approved drawings shall be stamped with a California Architect
and/or Engineer's registration seal, signed and dated by the Architect of record and/or
consultant(s) responsible for the design.

6.6.9 Architect shall assist District in submitting any incremental or final documents necessary for
procuring the approval of Appropriate Authorities. Architect shall review the submittals with the
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Appropriate Authorities, and revise and resubmit as necessary to secure all permits (costs of permits
to be borne by the District).

6.6.10 Architect shall incorporate the District design review comments and submit estimated
construction cost in CSI format and area calculations at 100% completion of the Construction
Documents, and with Bid Documents after DSA back-check (if required) with all scope revisions
incorporated. These estimates shall be subject to District review and Architect shall incorporate
all District corrections.

6.6.11 Prepare interim updates to the estimate of Construction Cost based on the Construction

Documents at interim levels of completion specified by District. Cooperate and coordinate with
the District Representative and CM to reconcile any differences with the District’s independent
estimates of construction cost based on the Construction Documents at corresponding intervals
of completion.

6.6.12 Prepare a new estimate of Construction Cost for each increment or bid package to be
issued by the District according to CSI Division classifications based on the 100% complete
Construction Documents to be considered for inclusion in the bid documents as the “Engineer’s
Estimate of Construction Cost.” The final estimate of probable Construction Cost shall take into
consideration any adjustments to previous estimates indicated by changes in requirements or general
market conditions.

6.6.13 If, in the opinion of the CM or the District, that the probable Cost of Construction will exceed
the Construction Budget by more than 10%, Architect shall, if directed by the District, and without
additional compensation, so revise the plans and specifications so that construction may be
completed within the Construction Budget, which may involve omitting or deferring portions of the
design.

6.6.14. If the interim or final estimated Cost of Construction at the Construction Documents
phase exceeds the Construction Budget, District may, at its sole discretion, (i) give written
approval of an increase in the Construction, (ii) authorize the solicitation of bids, or (iii) require
Architect to revise the Construction Documents, at no cost to the District, so as to reduce the
estimated Cost of Construction to conform with the Construction Budget.

6.6.15 Participate and assist in finalization and maintenance of three dimensional building
information models and reports necessary to collaborate and coordinate design and construction
features with CM for purposes of verifying constructability and compatibility.

6.6.16 Participate and assist in final selection and approval of systems to be included in the
Project such as utilities, mechanical, electrical, communication, and security systems, and other
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relevant systems and equipment, including the coordination and management of required CHPS
certification documentation. Continue to monitor and evaluate CHPS certification targets
including tracking probable CHPS point achievements through forecasted CHPS Certification
Scorecard format.

6.6.17 Together with its subconsultants, the Architect shall make presentations to District, State
and local agencies, stakeholders and community groups as directed by the Construction Manager

6.6.18 The Architect and its subconsultants shall include with the delivery of the final form of
Construction Documents their written certification that they have reviewed the drawings in total
and confirmed that their own work has been coordinated into the Construction Documents, and
to the best of their knowledge, the final set of Construction Documents is 100% complete and
ready for bid.

6.6.19 At any time during the Architect’s performance of design services, and upon 100%
completion of the Construction Documents Phase, the District may retain
architectural/engineering consultants to conduct a peer review of the Contract Documents for
constructability and completeness. This peer review, if performed, shall be performed for the
benefit of the District and shall in no way decrease the obligation of the Architect to produce a
comprehensive, complete and accurate set of Construction Documents.

6.6.20 Architect shall meet with the District and CM at least monthly during the Construction
Document phase to review the Architect’s design progress.

6.7 BID PHASE
Upon receipt of written notice from the District to proceed, the Architect shall:

6.7.1 Assist the District and CM to prepare and assemble bid documents consisting of the
General Conditions, Supplementary Conditions, Prevailing Wage Scale, Notice to Contractor,
Bid Proposal Forms into the specifications. In addition, the Architect shall prepare the Technical
Specifications (including CSI Division 0 and 1) and any Alternates as may be required.
Architect shall make recommendations as to the packaging of bids. If the Project will be bid in
increments or packages, Architect shall assist the District and CM to prepare bid documents
accordingly.

6.7.2 If requested by the District, assist in the prequalification of contractors by developing a list
of relevant criteria and standards to pre-qualify potential bidders, responding to inquiries
regarding the prequalification process, and maintaining an up to date list of pre-qualified bidders.

6.7.3 Participate in and assist District and CM with a pre-bid conference.
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6.7.4 Attend meetings with District and/or CM to discuss the upcoming bids and resolve any
issues that might arise.

6.7.5 Assist the District and CM in providing timely responses to bidders’ questions,
interpreting Construction Documents, evaluating requests for substitutions.

6.7.6 Prepare addenda and clarification documents on timely basis for incorporation into the Bid
Documents for issuance to potential bidders as directed by the District.

6.7.7 Assist with the review and evaluation of bids submitted, alternates, and make
recommendations for award of construction contract(s). In the event that the District accepts bid
alternates impacting Project space area and requiring a significant change in efforts by Architect,
fees for Additional Services may be negotiated.

6.7.8 In the event that the lowest responsive bid exceeds the Construction Budget, District may,
at its sole discretion:

6.7.8.1 Give written approval of an increase in the Construction Budget;
6.7.8.2 Authorize the solicitation of new bids;

6.7.8.3. Require Architect to revise the Project scope of Work as necessary to secure new bids
that conform to the Construction Budget;

6.7.8.4 Abandon the Project and terminate this Agreement in accordance with Article 14.

6.7.9 If District chooses to proceed under Article 6.7.8.3, Architect shall, as part of Basic Services
and at no additional cost to the District, make such changes in plans and specifications as shall be
necessary to bring a new bid into conformity with the Construction Budget as may be revised under
Article 6.7.8.1. The Architect must complete any redesign within forty-five days of notification by
the District of its intent to proceed under Article 6.7.8.3, or as otherwise may be agreed between the
parties and memorialized by written acknowledgement of the District.

6.7.10 If bidding or negotiating has not commenced within ninety (90) days after Architect
submits the DSA stamped approved Construction Documents to District, the Construction
Budget shall be adjusted to reflect changes in the general level of prices in the construction
industry.

6.8 CONSTRUCTION PHASE:
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The Construction Phase shall commence with the award of the Construction Contract and shall
end upon the earlier of District’s approval of Architect’s final certificate for payment to the
Contractor or sixty days after the recording of the Notice of Completion or upon DSA’s approval
of final closeout submittals, including all final construction change orders and Final Verified
Progress Report (Title 24 CCR Section 4-336) and final DSA approval of the Project. (The end
of the Construction Phase does not necessarily coincide with the termination of this Agreement.)

The Principal-in-Charge or the Project Architect, or other representative of Architect approved
by District, shall provide construction observation services as that term is defined in California
Business and Professions Code section 5536.25(c).

6.8.1 Architect shall advise and consult with the District in the general administration of the
Construction Contract and in the District’s dealings with the Contractor, and shall have authority
to act for the District to the extent provide in the Contract Documents.

6.8.2 Architect and appropriate members of its design team shall attend a construction start
meeting, regularly scheduled construction progress meetings, and any other Project-related
conferences deemed necessary by District. CM will provide Architect with a draft copy of the
minutes of these meetings. Architect will review and provide review comments to the CM
within three (3) working days of receipt for incorporation into the final minutes of the meeting.
The Architect shall, when requested by District, be present at meetings or inspections called or
conducted by Appropriate Authorities. Additionally, Architect and/or its subconsultants shall
attend site meetings or site visits to discuss and resolve field issues, as necessary but not less than
weekly.

6.8.3 Architect shall provide general direction and technical advice to any Inspector of Record
and/or District Representative who shall be employed by and responsible to the District as
required by applicable law.

6.8.4 Assist District in directing the Contractor in the preparation of a set of drawings indicating
exact location of buried utility lines (as built drawings), which shall be forwarded to District
upon completion of the Project.

6.8.5 The Architect shall perform within professional standards to secure the Contractor’s
compliance with the requirements of the Construction Contract, but is not responsible for the acts
or omissions of the Contractor or any subcontractors, or Contractor's agents or employees, or
persons performing Work on the Project that is not due to the Architect’s negligence. Architect
shall not have control over or charge of, nor be responsible for, the Contractor’s construction
sequences or procedure (means and methods) or for safety precaution and programs in
connection with the Contractor’s work, as those items are solely the responsibility of the

Page 29 of 63

San Leandro Unified School District
Architectural Services Agreement



Project: SLHS Tennis Courts
Project No.:
Program ID No.: _0

Contractor.

6.8.6 The Architect (and their consultants as necessary) shall make visits to the Project site at
appropriate intervals, but not less than weekly, in order to maintain familiarity with the progress
of the Work and to ascertain whether the Work is being executed in conformity with the plans,
specifications, and directions and that the Work when fully completed, will be in accordance
with the Contract Documents; and advise as to the true interpretation of the drawings and
specifications for the construction of the project, and, quickly relay all observation to the District
Representative relative to the construction of the Project. Such visits are to be distinguished from
the continuous inspection provided by a project inspector required by law for public school
construction. As Work progresses, Architect may be consulted to confirm completeness and/or
regarding acceptance of the Work performed by Contractor.

6.8.7 The Architect shall conduct and make such regular written reports as shall be required by
the District or by Appropriate Authorities to keep District Representative, Superintendent, or
Board informed of the progress of construction.

6.8.8 The Architect shall be the interpreter of the requirements of the Construction Documents
and the impartial judge of the performance by the Contractor hereunder. The District
Representative may consult the Architect and seek their opinion and/or assistance in evaluating
disputes related to the execution and progress of the Work and questions relating thereto.
Architect shall provide the requested information in a prompt manner so as not to materially
affect the progress of the Work or delay resolution on a dispute. The Architect's decisions in
matters relating to artistic effect shall be consistent with the intent of the Construction
Documents. The decisions of the Architect regarding the requirements of the Construction
Documents and performance by the contractor are subject to District approval.

6.8.9 Architect shall review the Contractor’s submittals required by the Construction Contract
for general compliance with design and the Contract Documents, but only for the limited purpose
of checking for conformance with information given and the design concept expressed in the
Contract Documents. Architect shall comment upon, approve, or take other appropriate action
with such reasonable promptness as to cause no delay in the Contractor’s Work or in the
activities of District or of separate contractors or subcontractors, while allowing sufficient time
in Architect’s professional judgment to permit adequate review. Such reviews shall take place
within the following time limits:

6.8.9.1 Request For Clarifications (RFC) or Request For Information (RFI) shall be reviewed and
responded to within seven (7) calendar days from its receipt.

6.8.9.2. Submittals and shop drawings shall be reviewed and responded to within twenty-one
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(21) calendar days from its receipt and within fourteen (14) calendar days for resubmittals.

6.8.9.3 Request for substitution shall be reviewed and responded to within fourteen (14)
calendar days from its receipt.

6.8.9.4 Deferred submittals shall be reviewed and responded to within fourteen (14) calendar
days from its receipt.

6.8.9.5 Any change order request impacting the design drawings and specifications shall be
reviewed and responded to within five (7) calendar days from its receipt. Architect may be
consulted in preparing documentations for change proposals and their related cost estimates.

6.8.10 Architect shall check and process, in a timely manner, all required material and test
reports and report to the Division of the State Architect, the contractor, and District any
deficiencies in material as reflected by those reports, with recommendation(s) for the correction
of such deficiencies.

6.8.11 Promptly notify District, in writing, of deviations known or observed by Architect in the
Contractor’s Work or materials or both which do not conform to the Contract Documents. Upon
direction from the District’s Representative, Architect shall reject the Work or materials or both
which do not so conform. Architect shall then inform District what further work, installation of
conforming materials, or testing of proposed substitute materials, whichever may be applicable, shall
be required of the Contractor if determined by Architect to be necessary to carry out the intent and
purposes of the Contract Documents and the Project, based on Architect’s reasonable professional
judgment. Architect shall promptly notify District if Architect becomes aware of a significant defect
or of any known or observed default by the Contractor in the orderly and timely progression or
prosecution of the Work.

6.8.12 Architect, as well as the District, shall have authority to reject Work, or portions thereof,
which does not conform to the Construction Documents. The Architect shall promptly inform the
District whenever, in the Architect's opinion, it may be necessary to stop the Work to avoid the
improper performance of the Construction Documents. Whenever Architect considers it
necessary or advisable, Architect will have authority to require inspection or testing of the Work
in accordance with the provisions of the Contract Documents, whether or not such Work is
fabricated, installed or completed. However, neither this authority of Architect nor a decision
made in good faith either to exercise or not to exercise such authority shall give rise to a duty or
responsibility of Architect to the Contractor, subcontractors, material and equipment suppliers,
their agents or employees or other persons performing portions of the Work.

6.8.13. Prior to District’s review and approval of construction contractor’s payment requests, the
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Architect shall receive and review the field marked contractor’s set of prints describing the
complete project as constructed. Upon the filing of the Notice of Completion, the Contractor
shall forward the completed contractor’s set of as-built drawings and specifications to the
Construction Manager who will review and then transmit them to the Architect and the District
Representative. The Architect shall be responsible for transferring markings and attachments
from the contractor’s record set of prints, including RFI responses and change order drawings,
into the original CAD drawings by standard drafting methods. Each drawing sheet shall be
prominently entitled “As Built Record Drawings” and dated. Upon approval of the District, the
Architect shall furnish the District with the required As-Built Record Drawings. The District will
not approve the Architect’s final payment prior to receiving the As-Built Record Drawings.

6.8.14. Architect shall assist the District in preparing rebuttal for any claims filed against the
District and attend arbitration and/or litigation hearings, except in the case where the Architect is
a party to the suite. Additional compensations shall be provided per Article 8.

6.8.15. Examine and verify the contractor's applications for payments including reviews of the status
of the Contractor’s record drawings and approve the issuance of certificates for payment for Work
completed in such amount as Architect shall judge proper under the Contract Documents.
Architect’s approvals shall constitute representations to District, based on the Architect’s
professional evaluation of the Contractor’s Work and on the data comprising the Contractor’s
applications for payment, that the Contractor’s Work has progressed to the points indicated and
that, in the Architect’s professional opinion and based on the Architect’s knowledge, information
and belief, the quality of the Contractor’s Work is in accordance with the Contract Documents.
Architect’s approvals shall not be representations that Architect has (1) made exhaustive or
continuous on-site inspections to check the quality or quantity of the Contractor’s Work; (2)
reviewed construction means, methods, techniques, sequences or procedures; (3) reviewed
copies of requisitions received from subcontractors and material suppliers and other data
requested by District to substantiate the Contractor’s rights to payment; or (4) ascertained how or
for what purpose the Contractor has used money previously paid.

6.8.16 Prepare and/or review and comment in writing on any necessary change orders for approval
by the Contractor, District and all applicable governmental agencies, including review of the
Contractor’s pricing requests.

6.8.17 When notified that the Project is ready for punchlist inspection, Architect shall walk the
site with District’s designee, CM and Contractor and shall prepare one preliminary and one final
punchlist identifying any non-conforming Work. Architect shall participate in meetings relating
to completion of the punchlist, as may be requested by the District. When notified that the Work
is ready for final inspection, Architect shall participate in a final walkthrough to confirm that the
punchlist has been cleared.
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6.8.18 Determine dates of substantial and final completion, and prepare appropriate notices for
approval of the Board and recording with Appropriate Authorities.

6.8.19 Issue Architect’s certificate of completion and final certificate for payment.

6.8.20 District shall require each contractor to provide District with record drawings indicating
the location and size of all underground or imbedded construction and utility connections not
covered in the original drawings, change orders, supplemental drawings, shop drawings, and
other significant changes in the Work made during the construction process. District shall require
the Contractor to record such construction on reproducible drawings furnished to the Contractor
by District. Architect shall review the Contractor’s completed record drawings for general
compliance based on Architect’s site visits. Such a review by Architect shall not relieve the
Contractor of its responsibility for the accuracy or completeness of the information recorded.

6.8.21 Should Architect be required to perform Construction Phase services beyond a total
duration provided in the Contract Documents due to no fault of the Architect, the Architect may
be entitled to additional compensation. In the event that the construction is delayed beyond the
specified duration due to the fault of Architect, as determined by the District in its sole
discretion, then the Architect shall continue to provide Construction Phase services in
accordance with this Agreement through the actual completion of construction at no additional
charge to the District. Architect may submit any disputed amounts as a claim.

6.9 POST CONSTRUCTION PHASE:

After the completion of Architect’s Construction Phase services, Architect shall

6.9.1 Provide all necessary services to assist District to closeout the Project, including but not limited
to, preparing and submitting all final construction change orders to DSA and securing DSA’s
approval, and preparing and submitting the Final Verified Progress Report.

6.9.2 Within 30 days of final completion of construction and as a condition precedent to final
payment, Architect shall review and forward the final working drawings and specifications,
indicating on them all changes made by change orders or otherwise, under the Construction
Contract and all information called for on the specifications, producing a record set of final
working drawings, and one clear and legible set of reproductions of the computations, the
original copy of the specifications, the record drawings, the final verified progress report
pursuant to Title 21 of the California Code of Regulations, and Architect's Final Verified Report.
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6.9.3 Be available for consultation relating to the Project and the plans drawn by Architect.

6.9.4 Attend meetings, at the request of District, relating to any claim by the Contractor(s) or
any subcontractor of extra work or delay due to the plans, alleged design flaws, alleged
insufficient drawings, or the construction contract administration by the Architect; or relating to
any other matter germane to the completion of the Project over which Architect had general or
specific control or responsibility.

6.9.5 Attend meetings, at the request of District relating to any other matter germane to the
completion of the Project over which Architect had general or specific control or responsibility

6.9.6 Advise District on apparent deficiencies in the construction during the one-year warranty
period following acceptance of Work. This provision survives the term of this Agreement and
does not extend the term of this Agreement.

6.9.7 No earlier than the eleventh month following final completion but with sufficient time to
prepare and submit any claims before the expiration of any warranty period, Architect shall inspect
the condition of completed Work, and provide assistance to the District to develop a list of corrective
warranty work and a schedule for completion of systems, components, equipment and finishes that
have failed to meet the specified performance criteria or the terms of specific product warranties
during the warranty period.

6.9.8 Services requested by the District after notice of completion has been filed that are not covered
by this Article 6.9 shall be compensated as Additional Services.

ARTICLE 7. RESPONSIBILITY FOR CONSTRUCTION COST:

7.1 Proposed Design or Scope Changes

The Architect shall cooperate with the District to control design or scope changes that would
affect the cost or schedule of the Project during the design phases or the construction phases of
the Project. To that end, Architect will coordinate with the District and CM to assure that all
proposed changes to the design are promptly and properly analyzed for potential cost and
schedule impacts. The Architect shall cooperate with the District to establish an interactive and
integrated design, review and approval processes with the District Representative and CM. The
intent of this provision is to avoid unnecessary re-design work by the Architect and to avoid
unnecessary additional cost to the District. Architect will consult as necessary with District
Representative and with Appropriate Agencies throughout the planning and construction of the
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Project and the postconstruction phase noted above.

7.1.1 Other than minor modifications, Architect shall not make modifications to plans, designs or
specifications which would increase the size or scope of the Project or which would increase the
Estimated Construction Cost, without the prior express written instruction of District. Architect
shall inform the District Representative of any proposed changes to the design recommended by
the Architect, or to the scope of the Project requested by the District or other stakeholders, that
would materially affect (add or decrease) the Estimated Construction Cost or duration of the
Project. Architect shall review with the District Representative the benefits and costs of the
proposed changes, including any potential affect to the operating costs of the Project. To the
extent that the changes increased the Estimated Construction Cost of the Project, Architect shall
cooperate with the District and CM to identify other changes that could reduce the Estimate
Construction Cost, or offset the anticipated increased cost.

7.1.2 Prior to performing design work engendered by any proposed design or scope change,
Architect shall submit a written change request, numbered sequentially, that summarizes the
proposed change and attaches such other analyses as may be appropriate for the District’s
consideration and approval. The District’s prior written approval is required before Architect
may incorporate any proposed change in the work. Architect shall proceed to incorporate the
proposed change into the Project immediately upon receipt of District’s approval, or as otherwise
directed by the District.

7.1.3 Architect shall maintain a log of all changes recommended, pending, approved and
incorporated. This change log is to be submitted to the District monthly throughout the design of
the Project.

7.1.4 District’s approval of any change in design or scope does not automatically entitle
Architect to a change in Architect’s compensation. Should Architect believe that the changes
constitute Additional Services, Architect shall make any request for additional compensation,
and the District shall consider such request, in accordance with Article 8.

7.2 Upon request and at no additional cost to the District, Architect shall revise the design as
necessary for any and all change orders and other necessary modifications which were caused by
negligent acts, errors or omissions of Architect, its employees or subconsultants.

7.3 Cost Estimating

7.3.1 The Architect shall prepare an Estimated Construction Cost of the design documents at
each phase of the design in Uniformat [I or Il or MASTERFORMAT 2004and according to the
CSI Division classifications, or whatever protocol] and area calculation for each proposed
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design solution. Should the District require multiple contracts, as defined in Exhibit A - Scope
of Work, the Architect shall prepare separate Estimated Construction Cost estimates for each bid
package. The Estimated Construction Cost shall reflect the estimated cost of each element of the
Project, and shall include and disclose reasonable contingencies for design, bidding and price
escalation.

7.3.2 During each subsequent design phase, the Architect shall update the Estimated
Construction Cost and its assumptions to reflect changes to the design or scope, and current
market conditions; and shall also provide a narrative explaining what Architect has determined is
the cause of any change. The Estimate Construction Cost must include a quantity take-off and
unit pricing consistent with the level of design completion, together with a statement of
assumptions regarding design contingencies and exclusions.

7.3 .3 Architect’s evaluation of the Construction Budget and preparation of the Construction
Cost Estimate shall be made in accordance with the standard of care as provided in Article 4. It
is recognized, however, that neither Architect nor District has control over the cost of labor,
materials or equipment, over the Contractor’s methods of determining bid prices, or over
competitive bidding, market or negotiating conditions. Accordingly, Architect cannot and does
not warrant or represent that bids or negotiated prices will not vary from District’s Construction
Budget, the Estimated Construction Cost, or other evaluation prepared or agreed to by Architect.

7.3.4 The Estimated Construction Cost and the Construction Budget shall be reconciled at the
end of each design phase of the Project and prior to commencement of the subsequent design

phase. At District’s request, Architect shall meet with CM or others to reconcile any material
differences between the Estimated Construction Cost and any estimates of construction costs
generated by CM or others.

7.4 In the event any estimate during the course of the Project indicates Construction Cost will
exceed the latest-approved Construction Budget, or the area calculation will be in excess of the
latest approved design space, Architect shall immediately meet and confer with District, and
shall, as part of Basic Services and at no additional cost to the District, make such changes to the
Contract Documents to bring the design back within the Construction Budget prior to proceeding
to the next design phase.

7.5 Architect must complete any redesign within forty-five days, or as otherwise agreed with
the District, depending on required modifications and schedule adjustments. If the District elects
to increase the scope of the Project and Construction Budget, the District shall do so in writing
and only after the District and the Architect come to mutual agreement on the revised
Construction Budget and the associated cost of Architect’s services for any added scope.
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ARTICLE 8. ADDITIONAL SERVICES

Architect shall not receive any compensation for performing Additional Services without the prior
written authorization of the District. The following services are not include in Basic Services and
shall be considered Additional Services:

8.1 Providing financial feasibility or other special studies other than those required under Basic
Services.

8.2 Providing extensive planning surveys, site evaluations or comparative studies of prospective
sites.

8.3. Providing design services relative to future facilities, systems and equipment which are not
intended to be constructed as part of the Project.

8.4 Providing detailed quantity surveys or inventories of material, equipment and labor.

8.5 Providing services for planning tenant or rental spaces. Preparing contract documents required
in connection with temporary housing during or related to construction.

8.6 Making revisions in drawings, specifications or other documents when such revisions are
inconsistent with written approvals or instructions previously given or are due to causes beyond the
control of Architect.

8.7 Preparing supporting data and other services such as extra drawings, trips, estimates, studies,
correspondence and presentations in connection with change orders if the change in the basic
compensation resulting from the adjusted contract sum is not commensurate with the services
required of Architect.

8.8 Making investigations involving detailed appraisals and valuations of existing facilities, and
surveys or inventories required in connection with construction performed by District.

8.9 Providing consultation concerning replacement of any work damaged by fire or other cause
during construction, and furnishing professional services as may be required in connection with the
replacement of such work.

8.10. Providing professional services made necessary by the failure of performance, termination or
default of the contractor or a subcontractor or by major defects in the work of the contractor or a
subcontractor in the performance of the construction contract.
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8.11 Providing services after issuance by District of the final certificate for payment except as noted
in Article 6.9 or providing ongoing services if the agreed upon initial construction schedule is
exceeded by more than thirty (30) days through no fault of the Architect.

8.12. Preparing to serve or serving as an expert witness on District’s behalf in connection with any
public hearing, dispute resolution proceeding or legal proceeding.

8.13. Providing any other services not otherwise included in this Agreement and not customarily
furnished in accordance with generally accepted architectural practice.

8.14 Services for the following disciplines: graphics (other than for code-required signage).

8.15 Time and expenses preparing special presentation models, renderings or mock-ups.

8.16. Enactment or revisions of codes, laws or regulations or changes in official interpretations
which necessitate changes to previously prepared documents other than those changes for which
Architect should have reasonably foreseen.

8.17 Seeking variances or changes to agency guidelines on behalf of District when so directed
by District.

8.18 Formal value engineering and detailed life-cycle cost analyses beyond those normally
provided or required to meet the approved construction budget.

8.19 Preparation of design and documentation for alternate bid or proposal requests by District
when not required to meet the approved construction budget.

8.20 Preparing additional scope Addenda. Addenda necessary to correct Architect’s own errors or
omissions are non compensable.

8.21 Assistance with environmental and EIR studies other than those which would normally be
required to complete Architect’s Basic Services.

8.22 Coordination of construction performed by District’s own forces or coordination in connection
with equipment supplied by District and not reflected within the contractor’s construction costs.

8.23 Providing assistance in the utilization of any equipment or system such as preparation of
operation and maintenance manuals, training personnel for operation and maintenance, and
consultation during operation.

8.24 Services related to manufactured relocatable buildings specified or coordinated by Architect
and not included in the construction contract.

8.25 If the Project is suspended by District for more than sixty (60) consecutive days through no
fault of Architect, the parties may negotiate an equitable adjustment to Architect’s compensation
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due to such suspension.

8.26 Professional services required for the selection, design, or preparation of documents for the
procurement of furniture, furnishings or portable equipment that are not affixed to the building;
however, Architect’s services to coordinate such design, procurement or installation are included
as part of Basic Services.

ARTICLE 9. RESPONSIBILITIES OF DISTRICT
It shall be the duty of District to:

9.1 Make available to Architect all necessary data and information concerning the purposes and
requirements of the Project, including scheduling and budget limitations of the District.

9.2 Depending upon the scope of the Project, furnish Architect with, or direct Architect to
procure at District expense, a survey of the Project site preparation by a registered surveyor or
civil engineer and any other record documents which shall indicate legal limitations, existing
structures, land features, improvements, sewer, water, gas, electrical and utility lines, and
locations including inverts and depths, topographical information and boundary dimensions of the
site, and any other such pertinent information. District shall also provide a soils investigation
report and a geological report, if required by law.

9.3 Directly pay, or reimburse Architect, for all fees required by any reviewing or licensing agency.

9.4 The District has designated Harris & Associates, as a representative authorized to act as liaison
between Architect and District in the administration of this Agreement and the construction contract.

9.5 Furnish at District expense the services of any Project inspector agreed to or required by law.

9.6 Review all documents submitted by Architect and advise Architect of decisions thereon within a
reasonable time after submission.

9.7 Issue any orders to Contractors through Architect or with notice to Architect.

9.8. Notify Architect in writing of any deficiencies in material or workmanship becoming apparent
during the Contractor's warranty period.

9.9 Retain a testing service for materials testing and inspection as required by the Department of
General Services, Division of the State Architect, Office of Regulatory Services and Title 21 of the
California Code of Regulations and the Uniform Building Code with California amendments, as they
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may be amended from time to time.
9.10 Provide copies of plans of existing buildings to be remodeled.
9.11 Provide other services identified as “District’s Responsibilities” in Exhibit B.

9.12. Architect shall be entitled to rely upon the accuracy of all plans, surveys and reports provided
or furnished by District unless, based upon Architect’s professional judgment, such material or
information appear to be inaccurate or incomplete. Although Architect shall not be required to
provide detailed or exhaustive investigations to determine accuracy of such plans, surveys and
reports, Architect shall notify the District immediately if it has a reasonable doubt that such surveys,
data, reports, or other information are inaccurate, incomplete, or insufficient.

ARTICLE 10. INDEMNITY

10.1 With regard to professional services to be provided under this Agreement, Architect shall
indemnify, defend (with counsel acceptable to the District), and hold harmless District, the Board,
each member of the Board, and their officers, agents and employees (collectively Indemnitees) from
and against all claims, loss, expense, damage, injury (including without limitation, injury to or death
of an employee of Architect or its subconsultants), cost and liability of any kind (including, without
limitation, incidental and consequential damages, court costs, attorney’s fees, litigation expenses,
expert consultant or witness fees in litigation, and costs of investigation), that arise out of, pertain to,
or relate to the negligence, recklessness, or willful misconduct of Architect, subconsultant, their
agents or employees.

10.2 Architect shall indemnify, defend (with counsel acceptable to the District), and hold harmless
District, the Board, each member of the Board, and their officers, agents and employees (collectively
Indemnitees) from and against all claims, loss, expense, damage, injury (including without limitation,
injury to or death of an employee of Architect or its subconsultants), cost and liability of any kind
(including, without limitation, incidental and consequential damages, court costs, attorney’s fees,
litigation expenses, expert consultant or witness fees in litigation, and costs of investigation), that
arise out of, pertain to, or relate to any infringement of any patent right, copyright, trade secret,
trade name, trademark, service mark, or any other proprietary right of any person or persons as a
consequence of the use by District, or any member of its Board, its officers, employees and
agents of articles or services provided by Architect under this Agreement.

10.3 Architect assumes no liability whatsoever for the sole negligence, active negligence, or willful
misconduct of any Indemnitee.

10.4 This indemnification obligation is not limited in any way or by any limitation on the amount or
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type of damages or compensation payable to Architect or its agents and employees under applicable
policies of insurance, workers' compensation acts, disability benefits acts, or other employees,
benefits acts.

10.5 This indemnification obligation survives the performance of Architectural services under this
Agreement or any termination under the provisions of this Agreement except as specifically stated in
this Agreement.

ARTICLE 11. INSURANCE
11.1 Public Liability and Property Damage Insurance.

Architect, at Architect's sole cost and expense, shall take out and maintain at all times, personal
injury and property damage insurance for all activities of the Architect and Architect's
subconsultants except for professional services, arising out of or in connection with this
Agreement, written on a comprehensive or commercial general liability form, including blanket
contractual, completed operations, vehicle coverage and employer's non-ownership liability
coverage, in an amount no less than $1,000,000.00 combined single limit personal injury and
property damage for each occurrence in an annual aggregate of no less than $2,000,000.00 or as
may be agreed upon between District and Architect in writing.

11.1.2 The Public Liability Policy specified above shall be endorsed with the following specific
language:

The District is named as additional insured, for all liability arising out of the
operations by or on behalf of the named insured, and this policy protects the
additional insured, its officers, Board, Board members, employees and agents
against liability for bodily injuries, deaths, property damage or destruction arising
in any respect directly or indirectly from Architect's performance of the
Agreement.

11.1.3 The Public Liability Policy specified above shall be endorsed with or include the
following specific or equivalent language:

(@) The inclusion of more than one insured shall not operate to impair the rights
of one insured against another insured and the coverage afforded shall apply as
though separate policies have been issued to each insured.

(b) The insurance provided herein is primary and no insurance held or owned by
the District shall be called upon to contribute to a loss.
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(c) Coverage provided by this policy shall not be canceled or modified without
thirty (30) days written notice given to the District.

(d) The certificate must state that the insurance is on an 'occurrence’ (not a claims
made' or 'modified occurrence') basis.

(e) The Architect will notify the District if insurance coverage dollar amount is
reduced.

11.2 Workers' Compensation Insurance.

11.2.1 Before the Agreement is entered into, Architect shall furnish to District satisfactory proof
that Architect and all engineers, subconsultants, and subcontractors Architect intends to employ
have taken out, for the period covered by the proposed contract, full Workers' Compensation
insurance and Employer's Liability insurance, with a limit of not less than $1,000,000.00 with an
insurance carrier satisfactory to District for all persons whom they may employ in carrying out
the work contemplated under this Agreement in accordance with the act of the Legislature of the
State of California, known as the "Workmen's Compensation Insurance and Safety Act,"”
approved May 26, 1913, and all acts amendatory or supplemental thereto. Such insurance shall
be maintained in full force and effect during the period covered by this Agreement. In the event
Architect is self-insured, Architect shall furnish a Certificate of Permission to Self-Insure, signed
by the Department of Industrial Relations Administration of Self-Insurance, Sacramento,
California.

11.2.2 The policies represented by the certificates must contain the provision (and the certificates
must so state) that the insurance cannot be canceled or modified or reduced in coverage amount
until thirty (30) days after written notice of intended revocation, modification or reduction has
been given to the District.

11.3 Errors and Omissions Insurance.

11.3.1 Immediately upon execution of this Agreement and before commencing any services
hereunder, Architect shall furnish to District satisfactory proof that Architect has and shall
maintain in force for the period covered by this Agreement, professional liability (“errors and
omissions") insurance covering Architect's activities, in the amount not less than $2,000,000.00
with an insurance carrier satisfactory to District. In addition, to the extent that the activities and
services of engineers or consultants are not covered under Architect's professional liability
insurance, Architect shall cause each engineer and consultant, before the time such engineer or
consultant shall commence any services relating to the Project, to obtain and maintain a policy of
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professional liability insurance in an amount of not less than $2,000,000.00 with an insurance
carrier satisfactory to District.
11.4 Project Insurance.

In addition to sections 11.1, 11.2 and 11.3 of this Article, District may require Architect to obtain
a non-cancelable policy of project insurance with a carrier satisfactory to District, for the term of
the Agreement and three years after completion of the Project, whichever is later. If District
requires Architect to obtain Project insurance, such insurance shall begin when construction
begins, at which time Architect shall provide evidence of the existence of such policy to District.
The cost of such insurance shall be borne by District.

11.5 Documentation and Additional Provisions.

11.5.1 Architect shall maintain in full force and effect, at its sole cost and expense, from the time
this Agreement is entered into until the date of acceptance of the Architect’s work by District,
insurance as set forth in this Article. All insurance provided for under this Article shall be with a
carrier satisfactory to District. Prior to commencement of Architect’s work, Architect shall
furnish to District a certificate of insurance evidencing the required coverages. District shall not
be obligated to make any payment to Architect until after its receipt and acceptance of said
certificates.

11.5.2 Additionally, the following documentation of insurance shall be submitted to District,
approved prior to execution of this Agreement and attached as part of Exhibit C:

Certificates of insurance showing the limits of insurance provided and signed copies
of the specified endorsements for each policy.

11.5.3 At the time of making application for an extension of time, Architect shall submit
evidence that the insurance policies will be in effect during the requested additional period of
time.

11.5.4 If Architect fails to maintain such insurance, District may, at its sole option, upon five
days prior written notice to Architect, take out such insurance to cover any damages of the above
mentioned classes for which District might be held liable on account of Architect's failure to pay
such damages, and deduct and retain the amount of the premiums from any sums due Architect
under the Agreement.

11.5.5 Nothing herein contained shall be construed as limiting in any way the extent to which
Architect or any of the Architect's engineers, agents, employees or consultants may be held
responsible for payment of damages resulting from its operations, its work, or its performance of
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services under this Agreement.
11.5.6 Complete copies of policies shall be furnished promptly to District upon request.

11.5.7 Approval of insurance by District shall not relieve or decrease liability of Architect
hereunder.

11.5.8 District will stop processing this Agreement, approval of any future contract
modifications and/or contract payments at any time, if there is not sufficient evidence that
insurance is in full force and effect, as required under this Article.

11.5.9 Architect's failure to maintain insurance as required by this Agreement will be cause for
immediate termination of this Agreement, solely at District's option, and will constitute a
material breach and default of this Agreement.

ARTICLE 12. ERRORS AND OMISSIONS

12.1 If during the course of construction, the District determines in its sole discretion that
modifications to Construction Documents or Contract Documents are required due to errors or
omissions on the part of the Architect or its subconsultants in the final Construction Documents
working drawings and specifications, the Architect shall not receive any fee or reimbursement for the
cost of developing, preparing or reproducing the necessary revised drawings and specifications to
correct said errors or omissions nor shall the Architect be compensated in its fee for the cost of extra
design work made necessary by errors or omissions of the Architect or its subconsultants.

12.2 Notwithstanding the foregoing, District shall pay for the cost of any actual materials and labor
which were omitted for any reason, but only to the extent the bid price obtained from the Contractor
was lower by reason of the omission. In the event of any dispute between District and Architect
concerning this Article 12, the parties shall utilize the dispute resolution provisions set forth in
Article 18. Architect remains subject to applicable government claims presentation statutes.

ARTICLE 13. MAINTENANCE/INSPECTION OF RECORDS

13.1 Architect shall maintain complete and accurate books and records with respect to services,
costs, expenses, receipts and other information necessary to verify the scope or charges for any
services provided under this Agreement. Architect shall maintain such records in sufficient detail to
permit the District, District's independent auditors, or a designee of any of them, to thoroughly
evaluate and verify the nature, scope, value and charges for services performed under this
Agreement. All such books and records shall be maintained in accordance with generally accepted
accounting principles and shall be clearly identified and readily accessible. Such records shall be kept
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separate from other documents and records unrelated to the Project for a period of four (4) years after
the later of termination of this Agreement or Final Completion of the Project.

13.2 The District, District's independent auditors, or a designee of any of them, shall have the
right to examine and to audit books, records, documents, and other evidence sufficient to reflect
properly all costs and expenses claimed to have been incurred in Architect's performance of this
Agreement, including, without limitation, verification of the amounts and tasks performed for all
time expended that is charged to District on an hourly basis. Such right to audit shall include
inspection at all reasonable times at the Architect's offices or facilities. In addition, Architect
shall, at no cost or expense to the District, furnish facilities and cooperate fully with the audit.
Upon request, Architect shall provide reproducible copies of books, records and other documents
in the possession of Architect and its Subconsultants that are applicable to this Agreement for
reproduction by the District or its designee.

ARTICLE 14. TERMINATION OF AGREEMENT
14.1 Termination for Convenience

District shall have the right to suspend, cancel, terminate or abandon performance of all or part of
this Agreement for the District’s convenience and without cause upon ten days written notice to
Acrchitect of District’s intent to terminate the Agreement, so long as such decision is not made
arbitrarily or capriciously. Architect shall be compensated in accordance with Article 14.4 for all
authorized services and Reimbursable Expenses incurred by Architect through the date of
termination. If District terminates this Agreement under this provision the parties shall be relieved of
the remaining executory obligations of the Agreement except for such liability arising out of services
performed prior to the date of termination.

14.2 Termination for Cause

14.2.1 District may, at its election, terminate this Agreement if Architect defaults in any material
respect on any provision hereunder and Architect fails to cure such material default within fifteen
(15) days following written notice of default, or if the default cannot be cured within fifteen (15)
days, Architect commences to cure such default, diligently pursue such cure, and complete the cure
within a reasonable time acceptable to District. If District terminates this Agreement based upon the
material default of Architect, District shall be entitled to pursue any remedy available under the law
against Architect including, without limitation, an action for damages for breach of contract.

14.2.2 Architect may, at its election, terminate this Agreement if District defaults in any material
respect on any provision hereunder and fails to cure such material default within fifteen (15) days, or
if the default cannot be cured within fifteen (15) days, commence to cure such default, diligently
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pursue such cure, and complete the cure within a reasonable time following written notice and
demand from ARCHITECT. If Architect terminates this Agreement based upon the material default
of District, Architect shall be entitled to pursue any remedy available under the law against District,
including, without limitation, an action for damages for breach of contract.

14.2.3 If, after the Agreement has been terminated for Architect’s default under Article 14.2.1, it is
determined that Architect was not in fact in default, the termination shall be deemed to have been
effected for the convenience of the District pursuant to Article 14.

14.3 Conditions of Termination

14.3.1 Upon receipt of District’s notice under either Article 14.1 or 14.2.1, Architect shall cease all
work as directed in the District’s notice of suspension or termination, and shall, without further cost
or charge to District, promptly deliver or immediately make available to the District all information,
documents, and other work product the Architect or subconsultants have accumulated in the
performance of this Agreement, whether completed or in progress, along with the final invoice for
payment. Architect shall diligently commence and perform, all actions necessary on the part of
Contractor to effect the termination of this Agreement on the date specified in the notice in a manner
which minimizes the liability of Contractor and District to each other and to third parties as a result
of termination. All such actions shall be subject to prior approval by District and shall include,
without limitation: canceling orders, assigning interests to the District, settling outstanding liabilities
and claims, securing and safe-guarding District property, and halting or completing services in the
manner specified by the District.

14.3.2 Return of Property.

14.3.2.1 Architect shall return to the District all unconsumed and unused work product,
materials, equipment and documents and other items, the cost, expense or purchase of which was
reimbursed by the District in connection with this Project. Such items include, but are not limited
to, original documents, design or other calculations, reports including testing or geo-technical
reports, and data files.

14.3.2.2 Architect shall deliver all such property to the District at the termination of this
Agreement, or earlier if such property is requested by the District or is no longer of use to
Architect in the performance of this Agreement.

14.3.2.3 All property leased by Architect and reimbursed as a direct cost by the District shall
be used exclusively for purposes of this Project, and every lease by its terms shall be fully
assignable to District at the sole option of District, including any right of purchase.
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14.3.3 Upon termination under either Article 14.1 or 14.2.1, the District may opt to take over and
prosecute the work to completion using another design professional or its own forces. The District
shall be free to use or reuse any plan, drawings, specifications or other work prepared by Architect as
provided in Article 17.

14.3.4 Where only a portion of the Project or Basic Services has been terminated or deleted,
Architect’s fixed compensation for Basic Services shall be equitably adjusted to reflect the reduced
scope of Basic Services.

14.4 Payment of Fee Upon Termination for Convenience

14.4.1 If the Agreement is terminated in whole or in part for any reason other than for default by
Architect, Architect’s total fee for all services performed shall be computed under Articles 5 and 14.4
to compensate Architect for services actually performed through the effective date of the termination,
and shall include compensation for services within the phase of performance at which Architect’s
services stopped, proportionate to the degree of completion of the work on such phase;

14.4.2 Architect shall be paid a termination fee which shall compensate Architect for all expenses
actually incurred by Architect as a result of termination of the Agreement, including, but not limited
to, start up costs, termination settlement costs the Architect reasonably incurs relating to
commitments which had become firm before receipt of the notice of termination, and a reasonable
profit for services actually performed (Termination Fee). The Termination Fee shall be an amount
computed as a percentage of the applicable Cumulative Percentage of Total Fees as set forth in 5.4.1
earned at the time of termination as follows:

(@ Twenty percent (20%) if termination occurs during or prior to completion of the
Schematic Design Phase; or

(b) Ten percent (10%) if termination occurs during the Design Development Phase;

(c) Five percent (5%) if termination occurs during the Construction Documents
Phase.

(d) No Termination Fee shall be due if the Agreement is terminated at 100%
Construction Documents.

14.4.3 Architect shall take all reasonable and/or necessary measures to mitigate any and all
expenses and/or costs incurred in closing out this Agreement. Architect hereby expressly waives
any and all claims for damages or compensation arising under this Agreement, except as set forth
herein, in the event of such suspension, cancellation, abandonment, or termination.
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14.5 Payment of Fee Upon Termination for Default

Should District terminate this Agreement for Architect’s default, Architect’s total fee, less applicable
deductions or disallowances, for all services performed shall be computed under the foregoing
provisions of this Agreement to cover services satisfactorily performed to the effective date of the
Termination for Default. However, any payment otherwise due to the Architect at the time of
termination under this provision may be equitably adjusted by the District to the extent of any
additional loss actually incurred or reasonably anticipated by the District because of Architect’s
default.

14.6 Bankruptcy.

In the event that either party shall cease conducting business in the normal course, become
insolvent, make a general assignment for the benefit of creditors, suffer or permit the
appointment of a receiver for its business or assets or shall avail itself of or become subject to,
any proceeding under the Federal Bankruptcy Act or any other statue of any state relating to
insolvency or the protection of rights of creditors, then at the option of the other party, this
Agreement shall terminate and be of no further force and effect, and any property rights of such
other party, tangible or intangible, shall forthwith be returned to it.

14.7 Lack of Funding

This Agreement will terminate without penalty at the end of any school year in the event funds
are not appropriated for the succeeding fiscal year. If funds are appropriated, for a portion of the
fiscal year, this Agreement will terminate, without penalty, at the end of the term for which funds
are appropriated

14.8 Exclusive Remedy

Any payments made to Architect pursuant to Article 14.4 or 14.5 shall be Architect’s sole and
exclusive remedy for early termination of the Agreement. Architect shall not be entitled to be paid
for anticipated profits on unperformed services, prospective losses, or consequential damages arising
from the termination of this Agreement.

ARTICLE 15. ARCHITECT AN INDEPENDENT CONTRACTOR

15.1 Itis expressly understood and agreed that in the making and performance of this Agreement,
Architect is an independent contractor and is not and shall not be construed to be an officer or
employee or partner or joint venturer of District.
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15.2 Itis expressly understood and agreed that Architect, or any of its employees or the
employees of its subconsultants, shall in no event be entitled to any benefits to which District
employees are entitled, including, but not limited to, overtime, retirement benefits, insurance,
vacation, worker's compensation benefits, sick or injury leave, or other benefits.

15.3 As an independent contractor, Architect shall be wholly responsible for the manner in
which it performs its services under this Agreement. Architect shall be liable for any and all acts,
errors, and omissions of its agents, engineers, consultants and employees.

ARTICLE 16. STANDARDIZED MANUFACTURED ITEMS

Acrchitect shall consult with and cooperate with District’s staff in the use and selection of
manufactured items to be used in the Project. Manufactured items, including, but not limited to,
paint, finish, hardware, plumbing fixtures and fittings, mechanical equipment, electrical fixtures and
equipment, roofing materials, and floor covering, shall be standardized to District’s criteria so long as
the same does not seriously interfere with building design. Architect is responsible for ensuring that
any specification calling for a designated material, product, thing, or service by a specific brand or
trade name is drafted in compliance with Section 3400 of the Public Contract Code.

ARTICLE 17. OWNERSHIP, USE OR REUSE OF DOCUMENTS

17.1 Consistent with Section 17316 of the Education Code, Architect hereby irrevocably assigns and
transfers, in perpetuity and without reservation, all copyrights, including, but not limited to, all
common law, statutory, and other rights, over all design documents, including, but not limited to,
interim and record drawings and the designs depicted in them, specifications, and estimates prepared
by Architect pertaining to the Project pursuant to this Agreement. Nothing in this paragraph shall
preclude District from using the plans, record drawings, specifications, or estimates related to the
Project for the purposes of additions, alignments, or other development on or adjacent to the site.
District retains the right to take over and complete the work using another party, District forces, or
otherwise. District shall be free to engage another architect or to utilize such plans, drawings,
specification, and other work prepared by Architect for the Project.

17.2 After the completion of this project, Architect shall not permit any reproductions to be made of
any District owned documents without the approval of District and shall refer all requests for such
documents by other persons to District.

17.3 District hereby grants to Architect and its subconsultants a license, revocable at will of
District, to use and copy the design documents, and the design depicted in them, during the term
of this Agreement for the sole purpose of performing the services required under this Agreement.
With the exception of (i) standard and generic details in the design documents, and (ii) other
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designs or details that do not involve a replication of the overall building design or aesthetic
appearance, the design documents shall not be used or replicated as a whole, or in substantial
part by the Architect on other projects, except as expressly provided herein.

17.4 Any reuse of any portion of the plans, specifications, or estimates or other documents prepared
by Architect under this Agreement, by District or any other person with District’s consent, for any
purpose other than as contemplated in this Agreement, shall be at the sole risk of District and without
liability to Architect, with no warranty of merchantability or fitness, and District shall indemnify and
hold harmless Architect and its officers, directors, agents, employees and consultants from all claims,
damages, losses, and expenses, including attorney's fees of any kind arising out or resulting from, in
whole or in part, the reuse of said plans, specifications, estimates or other documents prepared by
Architect. District will remove Architect’s stamp and logo from documents prior to re-use.

17.5 District hereby grants to Architect and its subconsultants a license, revocable at will of
District, to retain copies, including reproducible copies of the design documents for information
and reference, and to include photographic or graphic representations of the design of the Project
among their respective promotional and professional materials.

ARTICLE 18. DISPUTE RESOLUTION PROVISIONS

18.1 Superintendent’s Interpretation

Any question as to the meaning and intent of the Agreement shall, prior to any action or resort to any
other remedy, be referred to the Superintendent who shall decide the true meaning and intent of the
Agreement. The Superintendent’s interpretation shall be final.

18.2 Notice of Claim

In the event that either party asserts any claim, dispute or other matter in question arising out of or
related to this Agreement, it shall promptly give the other party reasonably specific written notice of
the said claim, dispute or question. Within ten (10) calendar days of the provision of such notice the
parties shall make a good faith effort to meet and confer to settle the dispute.

18.3 Mediation

18.3.1 If a mutually agreeable settlement of any claim, dispute or question cannot be reached
Aurticle 18.1, the same may be subject to mediation upon the written request of either party prior to
other legal actions. If such matter relates to or is the subject of a lien arising out of Architect’s
services, Architect may proceed in accordance with applicable law to comply with the lien notice or

Page 50 of 63

San Leandro Unified School District
Architectural Services Agreement



Project: SLHS Tennis Courts
Project No.:
Program ID No.: _0

filing deadlines prior to resolution of the matter by mediation or arbitration.

18.3.2 A request for mediation shall be filed in writing with the other party to this Agreement. The
request may be made concurrently with the filing of a request for arbitration but, in such event,
mediation shall proceed in advance of arbitration or legal or equitable proceedings, which shall be
stayed pending mediation for a period of sixty (60) days from the date of filing, unless stayed for a
longer period by agreement of the parties or court order.

18.3.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be
held in the place where the Project is located, unless another location is mutually agreed upon.

18.4 Voluntary, Non-Binding Arbitration

18.4.1 Any claim, dispute or other matter in question arising out of or related to this Agreement may
be subject to arbitration if the parties mutually agree in writing. Prior to arbitration, the parties may
endeavor to resolve disputes by mediation in accordance with the mediation provisions above.

18.4.2 A request for arbitration shall be made within a reasonable time after the claim, dispute or
other matter in question has arisen. In no event shall the request for arbitration be made after the date
when institution of legal or equitable proceedings based on such claim, dispute or other matter in
question would be barred by the applicable statute of limitations.

18.4.3 Such arbitration shall be advisory unless the parties otherwise agree.

18.5.4 If a claim, dispute or other matter in question between Architect and District involves the
work of a another participant in the design and construction process, the parties hereto expressly
agree that either Architect or District may join such entity or person as a party to the arbitration
between Architect and District. Architect shall include in all subcontracts required by this
Agreement a specific provision whereby its subconsultant consents to being joined in arbitration
between Architect and District involving the work of such Subconsultant.

ARTICLE 19. SUCCESSORS AND ASSIGNMENTS

This Agreement is binding upon and inures to the benefit of the successors, executors, administrators,
and assigns of each party to this Agreement, provided, however, that Architect shall not assign or
transfer by operation of law or otherwise any or all of Architect’s rights, burdens, duties, or
obligations, professional or otherwise, without the prior written consent of District’s Governing
Board. Any attempted assignment without such consent shall be invalid. It is understood and
agreed that the architectural services to be performed by Architect are personal in character

ARTICLE 20. TIME SCHEDULE

20.1 Architect shall perform all services hereunder as expeditiously as is consistent with
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professional skill and care and the orderly progress of the Project. Architect shall submit for
District’s approval, as part of Exhibit A hereto, a schedule for the performance of Architect’s
services which shall be adjusted, as required, as the Project proceeds, and shall include allowance for
periods of time required for District’s review and approval of submissions and for approvals of
authorities having jurisdiction over the Project. The schedule when approved by District shall not be
exceeded unless extended in writing by District. Architect shall at all times maintain adequate
staffing and resources necessary for the timely performance of Architect’s services under this
Agreement. Architect shall review and respond to submittals, requests for information, and the like,
as expeditiously as possible to avoid delays in the work.

20.2 DELAYS: If Architect is delayed in Architect’s services by acts of District or its employees or
those in a direct contractual relationship with District or by the California Department of General
Services or other agencies having jurisdiction over the Project or by acts of God or other occurrences
which were not or could not have been reasonably foreseen and provided for, and which are not due
to any fault or negligence on the part of Architect, the time for Architect’s performance shall be
extended accordingly. Notwithstanding the foregoing, Architect shall endeavor to avoid or minimize
such delay. District shall not be liable for the damages to Architect on account of such delays,
however, if delays beyond sixty (60) days are not due to any fault or negligence on the part of
Architect, the parties shall negotiate equitable adjustment to Architect’s compensation if due to such
delays.

ARTICLE 21. HAZARDOUS MATERIALS

Unless otherwise specified, the services provided under this Agreement do not include the
discovery, identification, removal, handling, or disturbance of any hazardous substances or
materials at the project site. If such substances or materials are knowingly encountered by
Architect, construction work shall cease in that area and District shall be notified to take
appropriate action for removal or otherwise abating the condition in accordance with current
regulations applicable to District.

ARTICLE 22. SCHOOL SITE CONDITIONS

District has determined that fingerprinting is not applicable to this Agreement, however,
Architect expressly acknowledges that the following conditions shall apply to any work
performed by Architect and/or Architect’s employees on a school site: (1) Architect and
Architect’s employees shall check in with the school office each day immediately upon arriving
at the school site; (2) Architect and Architect’s employees shall inform school office staff of
their proposed activities and location at the school site; (3) Once at such location, Architect and
Architect’s employees shall not change locations without contacting the school office; (4)
Architect and Architect’s employees shall not use student restroom facilities; and (5) if Architect
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and/or Architect’s employees find themselves alone with a student, Architect and Architect’s
employees shall immediately contact the school office and request that a member of the school
staff be assigned to the work location.

Fingerprinting.

Architect, its employees, agents, subconsultants and subconsultant employees who go to school
sites when students are present will be required to comply with the requirements of the
California Education Code Sections 45125.1 and 45125.2 at no cost to the District. In accordance
with Section 45125.1 (d) all personnel going to the school site(s) must submit his or her
fingerprints to the California Department of Justice (DOJ) in a manner authorized by the DOJ to
determine whether the employee has been arrested or convicted of any crime. All personnel who
may come in contact with students must be cleared by DOJ (Section 42125.1(f)). Any person
who has been arrested or convicted of any serious or violent felony, as defined by California
Penal Code Sections 667.5 and 1192.7 will not be allowed on the District property. The Architect
is responsible for the administration and all costs relating to the fingerprinting and screening by
the DOJ of all candidates for positions with the District. Confirmation of the DOJ clearance or
confirmation that the fingerprints have been submitted to DOJ must be submitted to the District
prior to employees visiting the school site. If the above time requirements cannot be met a letter
of explanation must be submitted for the District’s approval prior to visiting the school site.

ARTICLE 23. NOTICES
All notices, demands or requests shall be addressed to the parties as follows:

To District
Name: Song Chin-Bendib
Address: 14735 Juniper St
City: San Leandro, CA 94579
Phone: 510.667.3504
Fax: 510.895.4159
Email: schinbendib@sanleandro.k12.ca.us

With a copy to District and to

Name: Kurt Weidmann

Address: 14735 Juniper St

City: San Leandro, CA 94579
Phone: 510.895.4675

Fax: 510.678.5368

Email: kweidmann@harris-assoc.com
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To Architect

Name: Devin Conway

Address: The Alameda, Ste 200
City: Santa Clara, CA

Phone: 408.985-7200

Fax: 408.985-7260

Email: devin@verdedesigninc.com

The Parties expressly acknowledge and agree that attempts to transmit electronic mail and
facsimiles will not be sufficient to constitute notice under this Agreement.

ARTICLE 24. ARCHITECT REPRESENTATIONS AND DECLARATIONS.

24.1 Architect hereby represents and states that it is an experienced architectural firm having
the skill and the legal and professional ability and flexibility to perform the services required of it
under this Agreement.

24.2 Architect hereby represents and states that it has the capabilities and resources necessary to
perform its obligations hereunder.

24.3 Architect hereby represents and states that it will assume full responsibility for all services
prepared and furnished to District by its engineers, agents, employees, consultants.

24.4 Architect hereby represents and states that it has sufficient financial strength and resources
to undertake and complete the architectural services provided for under this Agreement within
the time allotted by District.

24.5 Architect hereby represents and agrees that the drawings, specifications and other
documents prepared by it pursuant to this Agreement shall be designed to be complete and
functional for the purposes intended, and that the buildings and improvements shown thereon, if
constructed in accordance with the intent established by such drawings, specifications and other
documents, and each shall be a complete and properly functioning facility suitable for the
purposes for which it is intended and in compliance with applicable governmental laws, rules
and regulations.

24.6 Architect understands and acknowledges that the Board must approve the terms of this
Agreement and the provision of architectural and professional services herein, and must formally
approve and appoint Architect to provide the professional and architectural services in
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accordance with the terms and conditions of this Agreement.

24.7 Architect understands and acknowledges that this Agreement is subject to the budget and
school provisions of District. District must first assure itself that the funds needed to execute this
Agreement are available and have been properly appropriated for such purpose. Architect
understands that charges and compensation under this Agreement shall accrue only after Board
approval. Any amount of District's obligation hereunder shall not at any time exceed the amount
approved by the Board for the purpose and period stated in this Agreement. This Section of
Article 24 is a particularized provision, which shall control against any and all other provisions
of this Agreement.

24.8 Architect acknowledges and agrees that the role of any construction manager on this
Project is to function solely on behalf of, as an agent of, and for the benefit of the District.

ARTICLE 25. AMENDMENTS AND MODIFICATIONS

The Parties reserve the right to amend or modify this Agreement in writing at any time by mutual
consent. Such changes, including any increase or decrease in the amount of compensation shall
be effective upon execution of duly authorized written amendments to this Agreement unless
stated otherwise in the amendments themselves. Amendments shall be numbered sequentially.

ARTICLE 26 CONFLICT OF INTEREST

26.1 Architect represents that Architect has no existing financial interest and will not acquire
any such interest, direct or indirect, which could conflict in any manner or degree with the
performance of services required under this Agreement and that no person having any such
interest shall be subcontracted in connection with this Agreement, or employed by Architect.
Architect shall not conduct or solicit any non-District business while on District property or time.
Architect will also take all necessary steps to avoid the appearance of a conflict of interest and
shall have a duty to disclose to the District prior to entering into this Agreement any and all
circumstances existing at such time which pose a potential conflict of interest.

26.2 Architect warrants that it has not directly or indirectly offered or given, and will not
directly or indirectly offer or give, to any employee, agent, or representative of District any cash
or non-cash gratuity or payment with view toward securing any business from District or
influencing such person with respect to the conditions, or performance of any Agreements with
or orders from District, including without limitation this Agreement. Any breach of this warranty
shall be a material breach of each and every Agreement between District and Architect.

26.3 Architect hereby certifies that no current Board member or District employee, and no one
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who has been a Board Member or who has been employed by District within the past two years,
has participated in bidding, selling or promoting this Agreement. Furthermore, Architect certifies
that no such current or former Board member or District employee has an ownership interest in
this Agreement, nor shall any such current or former Board member or District employee derive
any compensation, directly or indirectly, from this Agreement. Architect understands that any
violation of this provision of the Agreement shall make the Agreement voidable by the District at
its option.

26.4 Should a conflict of interest issue arise, Architect agrees to fully cooperate in any inquiry
and to provide the District with all documents or other information reasonably necessary to
enable the District to determine whether or not a conflict of interest existed or exists.

26.5 Failure to comply with the provisions of this section shall constitute grounds for immediate
termination of the Agreement, in addition to whatever other remedies the District may have.

ARTICLE 27. MISCELLANEOUS
The following terms and conditions shall apply to this Agreement:

27.1 GOVERNING LAW AND VENUE: This Agreement shall be construed in accordance with,
and governed by the laws of the State of California. VVenue shall be in the Superior Court of the State
of California in the County of Alameda.

27.2. ENTIRE AGREEMENT: This Agreement with its exhibits supersedes any and all other prior
or contemporaneous oral or written agreements between the parties hereto. Each party acknowledges
that no representations, inducements, promises or agreements have been made by any person which
are not incorporated herein, and that any other agreement shall be void. Furthermore, any
modification of this Agreement shall only be effective if in writing signed by all parties hereto.

27.3. SEVERABILITY: Should any provision in this Agreement be held by a court of competent
jurisdiction to be invalid, void or unenforceable, the remaining provisions shall continue in full force
and effect.

27.4. NON-WAIVER: None of the provisions of the Agreement shall be considered waived by
either party unless made by written statement expressing that it is intended as a waiver of specified
provisions of the Agreement. In the case of the District, any waiver of any provision of this
Agreement must also have been approved by affirmative vote of the Board. District’s failure to
enforce any provision of this Agreement, or the District’s waiver of any provision in a particular
instance shall not be construed as a general waiver of any part of such provision.
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27.5 DISCRIMINATION PROHIBITED: ltis the policy of District that in connection with all
work or services performed under contracts, there will be no discrimination against any prospective
or active employee engaged in the work because of race, color, ancestry, national origin, religious
creed, sex, age, handicap, or marital status. Architect agrees to comply with applicable Federal and
California laws including, but not limited to, the California Fair Employment Practice Act, beginning
with Government Code Section 12900, et seq. Architect shall familiarize itself with all District
policies relating to nondiscrimination, harassment-free workplaces, and other work related
policies, and agrees to adhere to those policies in executing this Agreement and in performing
the obligations hereunder. Architect agrees to require like compliance by any consultants or
subcontractors employed on the Project.

27.6. DISABLED VETERANS

27.6.1 PARTICIPATION GOALS: In accordance with Education Code section 17076.11, the
District has a participation goal for disabled veteran business enterprises (“DVBE”) of at least
three percent (3%) per year of the overall dollar amount of funds allocated to District by the
State Allocation Board pursuant to the Leroy F. Greene School Facilities Act of 1998 for
construction or modernization and expended each year by the District. Prior to, and as a
condition precedent for final payment under any contract for such Project, Architect shall
provide appropriate documentation to District identifying the amount paid to disabled veteran
business enterprises in conjunction with the contract, so that District can assess its success at
meeting this goal.

27.6.2. RETENTION OF DVBE RECORDS: Architect agrees that, for all contracts subject to
DVBE participation goals, the State and District have the right to review, obtain and copy all
records pertaining to performance of the contract in accordance with DVBE requirements.
Architect agrees to provide the State or District with any relevant information requested and shall
permit the State or District access to its premises upon reasonable notice for purposes of
interviewing employees and inspecting records. Architect agrees to maintain such records for a
period of three (3) years after final payment under the contract.

27.7 NO THIRD PARTY BENEFICIARIES: This Agreement is as between Architect and
District and no other party, individual or entity is intended to be or is a third party beneficiary of
this Agreement.

27.8 CONFIDENTIALITY

Architect shall treat all information and data furnished to it by District or otherwise obtained or
prepared by Architect concerning the Project as strictly confidential and shall not disclose any of
the same to any other person or entity unless required to do so in connection with Architect's
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performance of this Agreement or any governmental filings or applications. Architect shall not
engage in or permit any public references or statements to the Project, District or Architect's
services hereunder, including, without limitation, granting interviews to broadcast, print or other
media, without the prior written consent of District, which may be granted or withheld in the sole
discretion of the District. Architect shall instruct all of its employees of the foregoing
confidentiality obligation.

27.9 SURVIVAL.

The provisions of this Agreement which by their nature survive completion of the Services or
termination of this Agreement, including, without limitation, all warranties, indemnities and
payment obligations, shall remain in full force and effect after completion or termination of this
Agreement.

IN WITNESS WHEREOF, the parties have caused this Agreement to be duly executed this

day of , 201 .
Architect District
By: By:
Devin Conway, Principal Song Chin-Bendib,
Assistant Superintendent
EXHIBITS:

Exhibit A: Project Description and Schedule

Exhibit B: Tasks and Responsibilities

Exhibit C: Compensation, Reimbursables and Schedule of Hourly Billing Rates
Exhibit D: Key personnel
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Exhibit A — Project Description and Schedule
I. General Description of the Project:
San Leandro High School Tennis Court Renovation

DSA Approval not required, as this is maintenance project, in kind replacement

I1. Project Scope:
Design of sustainable facility per SLUSD board policy, to include:

The proposed project will undertake tennis court rebuilding renovations, and would include the
following improvements:

Demolition of existing courts and netting post system.
Rebuilding of the courts; subgrade compaction, base and paving
New tennis court wear surface

New netting post system

I11. Construction Budget

$250,000 for general contractor at bid day.

IV. Schedule

Design Team start October 16, 2013
District Approval of CD Plans November 6, 2013
Bids Due November 26, 2013
Board Approval of GC’s contract ~ December 10, 2013
Construction start December 16, 2013
Construction complete January 31, 2014

Exhibit B — Tasks and Responsibilities

Note: It is important that District and Architect communicate with one another clearly to
allocate and coordinate the tasks and responsibilities listed:
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Architect’s Basic Services Scope Responsibilities:

Deliverables shall be provided for each phase as follows:

Programming Phase: four (4) full size and four (4) half size plotted or printed sets of
drawings and other document typically produced at this phase.

Schematic Design Phase: four (4) full size and four (4) half size plotted or printed sets
of drawings, and one (1) reproducible set of full size drawings; four (4) hard copies
and one (1) set of compact discs of CADD files, reports, schedules and other
documents typically produced at this phase.

Design Development Phase: four (4) full size and four (4) half size sets of drawings,
and one (1) reproducible set of full size drawings; four (4) hard copies and one (1) set
of compact discs of CADD files, outline specifications, reports, schedules and other
written documents typically produced at this phase.

Construction Documents Phase, 50%, 95% and 100% submittals: four (4) full size
and four (4) half size sets of drawings, and one (1) reproducible set of full size
drawings; four (4) hard copies and one (1) set of compact discs of CADD files,
outline specifications, reports, schedules and other written documents typically
produced at this phase.

Construction Bid Phase: all documents on compact disk.

CADD drawings shall be provided in [AutoCAD R2011 or other required format, if
any] or other computer drawing and drafting software approved by the District.

Written documents, spreadsheets and cost estimates on Microsoft Office Suite 2010
(Word and Excel)

Schedules in Microsoft Project 2010 or current Primavera version.
Audiovisual presentations in Microsoft PowerPoint 2010.

Image files in JPG, GIF, PIC, TIF and BMP formats. These images shall be made
available on any storage format selected by the District.
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When Architect submits for approval, Architect shall submit the following to the District:

Specifications with General Conditions (6 bound sets or 7 sets if project has a kitchen).
District furnished "boiler plate™ material to complete the project manual need not be
included.

Structural Calculations, if required, signed by the Structural Engineer (2 sets).
Construction Cost Estimate on State forms 506B or 706B (3 sets).

Project technical specifications for the completion of Contract Documents. Architect
shall assist the District with Advertisement for Bids, Information for Bidders, Bid Forms
(including Alternate Bids as requested by District), Bonds, General Conditions, Special
Conditions, Agreement, Veteran Business Enterprise preferences, and/or affirmative
action documents, if required, and any other documents reasonably required in order to
obtain bids responsive to the specifications. All such documents shall be subject to the
approval of District and District's counsel.

These are in addition to, and supplement, Basic Services as described in Paragraph 5. Where
there is an apparent conflict between Exhibit B and Paragraph 5, Paragraph 5 shall prevail.

Exhibit C — Compensation, Reimbursable Expenses and Schedule of Hourly Billing Rates
Compensation - Fee Schedule

Lump Sum Fixed Fee is $27,500.00

Cap for Additional Services is $1,000;
Note: All Additional services must be approved, in writing, by District in advance

Reimbursable Expenses

The Architect has estimated and the District has accepted the following reimbursable expenses
to be billed at one hundred ten percent (110%) of cost. The Architect may not exceed the total
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estimated amount unless approved by District in advance.

Additional models and mockups
Total estimated reimbursable expenses

Out-of-local-area travel $ 0
Long distance telephone $ 0
Printing $ 0
Plotting $ 0
$ 0
$ 0

Schedule of Standard Hourly Billing Rates for Additional Services

The following hourly rates shall be used for any Time and Materials services above or for any
calculation of future services:

Senior Principal $260.00/ hr
Principal $210.00/ hr
Associate Principal $190.00/ hr
Director $175.00/ hr
Senior Project Manager $165.00/ hr
Project Architect/Project Manager $ 155.00/ hr
Contract Administrator $ 155.00/ hr
Project Designer $ 140.00 / hr
Assistant Project Manager $125.00/ hr
Intern Architect $100.00/ hr
Office Manager $125.00/ hr
Clerical $88.00/ hr

Consultants:  1.10 times the consultants’ standard hourly rates not
to exceed a base rate of $185.00 per hour

Architect represents and warrants that during the calendar year this agreement is executed and in the
geographic region of the proposed project, these are the lowest hourly rates for architectural services
being offered by Architect to other school districts engaging in the design of a construction project of
comparable size, scope and budget. (Most Favored Rate). These rates shall be adjusted annually on
the anniversary date of the Agreement up to, and in accordance with the Consumer Price Index
issued by the U.S. Department of Labor, Bureau of Labor Statistics for “All Urban Consumers” in
“San Francisco-Oakland” for “All Items,” provided that the rates charged to the District does not
exceed Architect’s prevailing Most Favored Rate.

Forms/agreements/ARCHITECT/04-24-07
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Exhibit D
Key Employees:

Principal-in-Charge Devin Conway
Project Manager, Lead Corbin Schneider
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