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AGREEMENT 
 

THIS AGREEMENT IS MADE AND ENTERED INTO THIS   11th DAY OF DECEMBER 2018, by and between the San 
Leandro Unified School District (“District” or “Owner”) and BEALS MARTIN and ASSOCIATES, Inc.(“Contractor”) 
(“Agreement”).  The District and the Contractor agree as follows:  
 
1. The Work:  Contractor shall furnish all tools, equipment, apparatus, facilities, labor, and material necessary to 

perform and complete in a good and workmanlike manner, the work of the following project: 
 

PROJECT: District Office and Nutrition Training Center Remodel 
(“Project” or “Contract” or “Work”) 

 
The Work shall be performed and completed as required in the Contract Documents as defined in the General 
Conditions including, without limitation, the Drawings and Specifications, under the direction and supervision 
of, and subject to, the approval of the District or its authorized representative. 

 
2. The Contract Documents:   
 

a. The complete Contract consists of all Contract Documents as defined in the General Conditions and 
incorporated herein by this reference.  All obligations of the District and Contractor are fully set forth and 
described in the Contract Documents.  The Contract Documents are intended to cooperate so that Work 
called for in one and not mentioned in the other or vice versa is to be performed the same as if 
mentioned in all Contract Documents. 

 
b. Interpretation of Contract Documents:  Questions concerning the intent, precedence, or meaning of the 

Contract Documents, including the Drawings or Specifications, shall be submitted to the District for 
interpretation.  Inconsistencies in the Contract Documents shall be resolved by giving precedence in the 
following order: 

 
(i) District-approved modifications, beginning with the most recent (if any); 
(ii) Agreement; 
(iii) Special Conditions (if any); 
(iv) Supplemental Conditions (if any); 
(v) General Conditions; 
(vi) Remaining Division 0 documents (Documents beginning with “00”);; 
(vii) Division 1 Documents (Documents beginning with “01”); 
(viii) Division 2 through Division 32 documents (Technical Specifications); 
(ix) Figured dimensions; 
(x) Large-scale drawings; 
(xi) Small-scale drawings.   

 
In case of conflict, the greater quantity and/or higher standard of workmanship shall apply unless the 
District expressly in writing (e.g., via a Change Order) accepts a lesser quantity or lower quality of 
workmanship and the Contract Price is adjusted accordingly.  The decision of the District in the matter 
shall be final. 

 
3. Time For Completion:  It is hereby understood and agreed that the Contractor shall complete the Work within 

One Hundred and Forty Eight, (148) consecutive calendar days (“Contract Time”) from the date specified in 
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the District's Notice to Proceed.   The District shall not approve an early completion schedule by Contractor.   A 
schedule showing the Work completed in less than the Contract Time indicated in the Contract, shall be 
considered to have Project Float 

4. Completion-Extension of Time:  If Contractor fails to complete the Work within the Contract Time, due 
allowance being made for the contingencies provided for herein, Contractor shall become liable to District for 
all loss and damage that District may suffer on account thereof.  Contractor shall coordinate its Work with the 
work of all other contractors.  The District shall not be liable for delays resulting from Contractor's failure to 
coordinate its Work with other contractors in a manner that allows for timely completion of Contractor's 
Work.  Contractor shall be liable for delays to other contractors caused by Contractor's failure to coordinate its 
Work with the work of other contractors. 

 
5. Liquidated Damages:  Time is of the essence for all Work to be performed.  It is hereby understood and 

agreed that it is and will be difficult and/or impossible to ascertain and determine the actual damage that 
District will sustain in the event of and by reason of Contractor's delay; therefore, pursuant to Government 
Code section 53069.85 and Public Contract Code section 7203, Contractor shall forfeit and pay to District the 
following sum(s) as liquidated damages (“Liquidated Damages”): 

 
• Submittal of any item on approved Submittal Schedule:  Hundred and Fifty dollars ($ 150) per 

day as Liquidated Damages for each day's delay beyond the time herein prescribed for each item 
on approved Submittal Schedule.   

 
• Project Completion:  One Thousand Five Hundred   dollars ($ 1,500) per day as Liquidated 

Damages for each and every day's delay beyond the Contract Time to complete all the Work.   
 

a. Each portion of the Liquidated Damages shall be calculated cumulatively.  For example, if Contractor is 
late in completing two milestones and the entire Project, Contractor will forfeit and pay three separate 
Liquidated Damages amounts. 

 
b. It is hereby understood and agreed that neither the total cumulative Liquidate Damages amount, nor any 

portion of the Liquidated Damage amount are penalties. 
 
c. District may deduct Liquidated Damages from money due or that may become due Contractor under this 

Agreement.  Contractor’s forfeiture of Liquidated Damages to District, and District's right to retain 
Liquidated Damages, are as indicated in Government Code section 53069.85 and as indicated herein and 
in the General Conditions. 

 
d. Liquidated Damages are automatically and without notice of any kind forfeited and payable by Contractor 

upon the accrual of each day of delay.  Neither District’s failure or delay in deducting Liquidated Damages 
from payments otherwise due the Contractor, nor District’s failure or delay in notifying Contractor of the 
forfeiture and payment of Liquidated Damages, shall be deemed a waiver of District’s right to Liquidated 
Damages and/or the District’s right to withhold Liquidated Damages from any amounts that would 
otherwise be payable to the Contractor.   

 
e. Contractor and Surety shall be liable for and pay to District the entire amount of Liquidated Damages 

including any portion that exceeds the amount of the Contract Price then held, retained or controlled by 
District.  

 
f. Liquidated Damages shall be in addition, and not in lieu of, District's right to charge Contractor for the 

District’s cost of completing or correcting items of the Work. 
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6. Insurance and Bonds:  Contractor shall provide all required certificates of insurance, and payment and 
performance bonds. 

 
7. Performance of Work:  If Contractor fails to perform the Work properly or fails to perform any provisions of 

this Contract, the District, may, pursuant to the General Conditions and without prejudice to any other remedy 
it may have, cure the deficiencies and deduct the cost thereof from the payment then or thereafter due 
Contractor. 

 
8. Authority of Architect, Project Inspector, and DSA: Contractor hereby acknowledges that the Architect(s), the 

Project Inspector(s), and the Division of the State Architect have authority to approve and/or stop Work if 
Contractor’s Work does not comply with the requirements of the Contract Documents, Title 24 of the 
California Code of Regulations, and all applicable laws.  Contractor shall be liable for any delay caused by its 
non-compliant Work. 

 
9. Assignment of Contract:  Neither the Contract, nor any part thereof, nor any moneys due or to become due 

thereunder, may be assigned by Contractor without the written approval of District, nor without the written 
consent of the Surety on Contractor's Performance Bond (the “Surety”), unless the Surety has waived in 
writing its right to notice of assignment. 

 
10. Classification of Contractor’s License:  Contractor hereby acknowledges that it currently holds valid Type B 

issued by the State of California, Contractor's State Licensing Board, in accordance with division 3, chapter 9, 
of the Business and Professions Code and in the classification called for in the Contract Documents; as 
required by California State License Board (CSLB). All Contractors/ Subcontractors shall be in possession of 
current and appropriate license as allowed and accepted by the CSLB for all “Work” being performed under 
this contract. CSLB 3132 Bradshaw Road, Post Office Box 2600, Sacramento, California 98826, Post Office Box 
2600, Sacramento, California 98826, http://www.cslb.ca. 

11. Payment of Prevailing Wages:  Contractor and all Subcontractors under Contractor shall pay all workers on 
Work performed pursuant to this Contract not less than the general prevailing rate of per diem wages and the 
general prevailing rate for holiday and overtime work as determined by the Director of the Department of 
Industrial Relations, State of California, for the type of work performed and the locality in which the work is to 
be performed within the boundaries of the District, pursuant to sections 1770 et seq. of the California Labor 
Code.   

 
12. Contractor & Subcontractor Registration:  Contractor shall comply with the registration and compliance 

monitoring provisions of Labor Code section 1771.4, including complying with any applicable enforcement by 
the Department of Industrial Relations.    

 
13. Contract Price:  In consideration of the foregoing covenants, promises, and agreements, Contractor offers, in 

the amounts stated below, to perform the Work according to the Contract Documents.  District covenants, 
promises, and agrees that it will pay and cause to be paid to Contractor in full, and as the Contract Price the 
following amount(s): 

 
One million seven hundred seven thousand seven hundred and sixty-seven Dollars  
 

($ 1,707,767.00), (Base Contract Amount) 
 
 

 
 

 

http://www.cslb.ca/
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a. The Contract Price shall be paid in lawful money of the United States pursuant to the payment provisions 
in the General Conditions. 

 
14. Authority of Contractor’s Representative: Contractor hereby certifies that its legal representative as defined 

in the General Conditions and the person(s) it employees on the Project at or above the level of project 
superintendent, each have the authority to legally bind the Contractor.  

 
15. Severability:  If any term, covenant, condition, or provision of the Contract Documents is held by a court of 

competent jurisdiction to be invalid, void or unenforceable, the remainder of the provisions in the Contract 
Documents shall remain in full force and effect and shall in no way be affected, impaired, or invalidated 
thereby. 
 

16. CONTRACTOR SPECIFICALLY AGREES TO ASSERT NO DEMANDS OR CLAIMS IN ARBITRATION OR LITIGATION 
UNLESS IT HAS STRICTLY COMPLIED WITH THE PROVISIONS IN THE “CLAIMS RESOLUTION” SECTION OF THE 
GENERAL CONDITIONS (DOCUMENT 00 70 00).   

Contractor’s Initials Acknowledging “Claims Resolution” Requirements: ___________ 
IN WITNESS WHEREOF, accepted and agreed on the date indicated above:  
 

Dated:     , 20___ 
 
SAN LEANDRO UNIFIED SCHOOL DISTRICT 
 
By:      
 
Print Name: Aaron Kerrigan 
 
Print Title: Director of Facilities and Operations 
 

Dated:      , 20___ 
 
Beals Martin and Associates, Inc CONTRACTOR 
 
By:      
 
Print Name:      
 
Print Title:      

NOTE: If the Contractor is a corporation, Contractor must attach a certified copy of the corporation’s by-laws, 
or of the resolution of the Board of Directors of the corporation, authorizing the above person to execute this 
Agreement and the bonds required by the Contract Documents.  
 
 

END OF DOCUMENT 


	Agreement- Beals Martin and Associates, Inc 11.15.18.pdf
	MASTER - Division 0 Documents-s COMPLETE SET 2- January 2017 60
	MASTER - Division 0 Documents-s COMPLETE SET 2- January 2017 61
	MASTER - Division 0 Documents-s COMPLETE SET 2- January 2017 62
	MASTER - Division 0 Documents-s COMPLETE SET 2- January 2017 63




