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FACILITY SOLUTIONS AGREEMENT

This FACILITY SOLUTIONS AGREEMENT (“Agreement”), dated as of May 7th, 2019 (“Effective
Date™, is by and between San Leandro Unified School District, a school district organized and
existing under the laws of the State of California (“District”) and Famand, Inc. (dba Indoor
Environmental Services), a California corporation (“Contractor”) (each a “Party” and collectively,
the “Parties”).

RECITALS

WHEREAS, District desires to reduce energy consumption and operational expenses through the
installation of energy conservation technologies (“System”);

WHEREAS, District has assigned specific areas on school properties (each one, a “Site”) on
which the energy conservation measures (each one, a "System") will be constructed;

WHEREAS, District desires to engage Contractor to install energy efficiency upgrades, design,
supply and install selected and listed scope of work at each Site; and

WHEREAS, Contractor desires to provide such upgrades, design, supply and installation
services, all in accordance with the terms and conditions set forth in this Agreement;

WHEREAS, Contractor is a full-service energy services company with the technical capabilities
to provide services to the District, including, but not limited to, energy and energy system auditing,
engineering, design, procurement, construction management, installation, construction, financing,
training, monitoring and verification, maintenance, operation, and repair.

NOW, THEREFORE, in consideration of the mutual promises set forth below, and other good and
valuable consideration, the receipt and sufficiency of which are hereby acknowledged, the Parties
hereby agree as follows:



AGREEMENT
1. DEFINITIONS.

Unless otherwise required by the context in which any term appears: (a) capitalized terms used
in this Agreement shall have the respective meanings set forth in Exhibit A; (b) the singular shall
include the plural and vice versa; (c) the word “including” shall mean “including, without limitation,”
(d) references to “Sections” and “Exhibits” shall be to sections and exhibits of this Agreement; (e)
the words “herein,” “hereof” and “hereunder” shall refer to this Agreement as a whole and not to
any particular section or subsection; and (f) references to this Agreement shall include a reference
to all attached Exhibits, as the same may be amended, modified, supplemented or replaced from
time to time.

2. CONTRACTOR CERTIFICATIONS AND BOND FORMS

This Agreement includes the following contractor certifications, the forms of which are attached
in Exhibit B, which must be completed by Contractor prior to commencement of the work on the
Systems:

2.1.  FEingerprinting/Criminal Background Investigation Certification (Exhibit B-1)

2.2.  Drug-Free Workplace / Tobacco-Free Environment Certification (Exhibit B-2)

2.3 Asbestos & Other Hazardous Materials Certification (Exhibit B-3)

2.4 Guarantee (Exhibit B-4)

2.5 Workers Compensation Certificate (Exhibit B-5)

2.6 Form of Payment Bond (Exhibit B-6)

2.7 Form of Performance Bond (Exhibit B-7)

3. GENERAL

3.1. Scope of Work

@) Contractor shall furnish to District energy efficiency upgrades and the
engineering, design, procurement, construction management, installation,
construction, monitoring, and commissioning of energy conservation
systems (each one a "System") installed at various sites (collectively, the
upgrades and Systems shall be referred to as the "Project").

(b) Project will be executed by individual Work Orders, detailed in Exhibit C
(“Work™).

(© Work shall be performed in accordance with this Agreement and Exhibits
attached hereto.



3.2. Contract Price

(@)

(b)

Contract Price. Subject to adjustments set forth in this Agreement,
Contractor agrees to perform the Work for a total fixed price of $2,528,054
("Contract Price"), including the following amounts detailed in Exhibit C
("Work Order Prices"):

() Work Order 1 with a total fixed price of $1,516,832

(i) Work Order 2 with a total fixed price of $1,011,222

(iii) Payment of the Contract Price shall be made in compliance with the
process described in Exhibit C.

Work Order Prices in Exhibit C assume all Work Orders are executed.

3.3. Protective Measures.

(@)

(b)

(c)

(d)

Contractor shall be responsible for all injury or damage to individuals or
property that may occur as a result of its fault or negligence, or that of its
Subcontractors, in connection with the performance of the Work.

Contractor shall take all reasonably necessary precautions for the safety of
its employees and any and all other individuals present on the Site where
the System is located and prevent accidents or injury to individuals on,
about, or adjacent to the premises where the Work is being performed.

Contractor shall keep the relevant part of the Site where the System is
located and surrounding areas free from accumulation of waste materials
or rubbish caused by the Work, and at the end of each Day that the
Contractor performs the Work, Contractor shall remove any debris, store
such debris in containers at its sole expense, and leave the Site in a clean
and orderly condition. Upon Final Completion, Contractor shall remove
from the relevant part of the Site where the System is located all waste
materials, rubbish, debris, debris containers, tools, Equipment, machinery
and surplus materials from the Site and leave the Site in a clean and orderly
condition.

Contractor shall comply with the provisions of the California Education
Code Section 45125.2 regarding the submission of employee fingerprints
to the California Department of Justice and the completion of criminal
background investigations of its employees.

3.4. Prevailing Wage.

(@)

California_Labor Code. Contractor shall comply with all applicable
provisions of the California Labor Code, Division 2, Part 7, Chapter 1,
Articles 1-5, including (without limitation) the payment of the general
prevailing per diem wage rates for public work projects in excess of $1,000.
In addition, Contractor and each Subcontractor shall comply with Chapter
1 of Division 2, Part 7 of the California Labor Code, commencing with
Section 1720, and including Sections 1725.5, 1735, 1774.1, 1777.5 and
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(b)

(c)

(d)

(e)

(f)

(9

1777.6 forbidding discrimination, and Sections 1776, 1777.5 and 1777.6
concerning the employment of apprentices by Contractor or Subcontractor.

Davis-Bacon Act. If the Work under this Agreement is financed partially
with federal funds (Qualified Zone Academy Bonds), to the extent required
by such financing, Contractor shall also comply with all applicable
provisions of the Davis-Bacon Act (40 U.S.C. 3141-48). Specifically those
provisions found at Title 29 CFR 5.5 requiring Contractor to pay the
laborers and mechanics employed on the Project, on a weekly basis, no
less than the wages and benefits that are prevailing in the area as
determined by the Secretary of Labor.

Certified Payroll Records. This Project is subject to the requirements of
Subchapter 4.5 of Chapter 8 of Title 8 of the California Code of Regulations.
Contractor and all subcontractors must furnish electronic certified payroll
records to the Labor Commissioner at least monthly and within 10 days of
any separate request by the District, the DIR, the Labor Commissioner or
any other requesting party entitled to make such a request under the law,
in the manner required by the Labor Code or applicable regulations.

Contractor shall permit District, the DIR or their designee to interview
Contractor's employees concerning compliance with prevailing wage,
apprenticeship, and related matters, whether or not during work hours, and
shall require each subcontractor to provide the District, the DIR or their
designee with such access to its employees.

Payment Withholding. Pursuant to 8 CCR 16463(e), the District may
withhold contract payments when payroll records are delinquent or
inadequate or as required by the Labor Commissioner. The amount
withheld shall be limited to those payments due or estimated to be due to
the Contractor or Subcontractor whose payroll records are delinquent or
inadequate, plus any additional amount that the Labor Commissioner has
reasonable cause to believe may be needed to cover a back wage and
penalty assessment against the Contractor or Subcontractor whose payroll
records are delinquent or inadequate; provided that the Contractor shall be
required in turn to cease all payments to a Subcontractor whose payroll
records are delinquent or inadequate until the Labor Commissioner
provides notice that the Subcontractor has cured the delinquency or
deficiency.

Site_Access. Contractor shall provide site access to Department of
Industrial Relations personnel upon request.

Prevailing Wage Notice. On each job site that is subject to compliance
monitoring and enforcement by the Department of Industrial Relations, the
Contractor shall post at appropriate, conspicuous, weatherproof points at
the site the Notice of Projects Subject to Requirements of Subchapter
provided in Title 8, section 16451(d) of the California Code of Regulations.

Prevailing Rate Penalty. Contractor shall, as a penalty, forfeit not less than
Two Hundred Dollars ($200.00) to the District for each calendar day or
portion thereof, for each worker paid less than the prevailing rates as
determined by the Director of the Department of Industrial Relations for
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3.5.

(h)

(i)

(@)

(b)

(c)

such work or craft in which such worker is employed for the Work by the
Contractor or by any Subcontractor, of any tier, in connection with the
Work. Pursuant to California Labor Code 81775, the difference between
prevailing wage rates and the amount paid to each worker each calendar
day, or portion thereof, for which each worker paid less than the prevailing
wage rate, shall be paid to each worker by Contractor.

Department of Industrial Relations Registration. Contractor and each
Subcontractor shall be registered with the Department of Industrial
Relations at all times.

Labor. Contractor shall be responsible for all Contractor labor-related
delays or disruption of the progress of the Work. Contractor shall promptly
take any and all reasonable steps that may be available in connection with
the resolution of violations of collective bargaining agreements or labor
jurisdictional disputes. Contractor shall advise District promptly in writing of
any actual or threatened labor dispute of which Contractor has knowledge
that might materially affect the performance of the Work by Contractor or
by any of its Subcontractors. Notwithstanding the foregoing, (a) the
settlement of strikes, walkouts, lockouts or other labor disputes shall be at
the discretion of the Party having the difficulty, (b) a labor-related delay
shall not give rise to a change in the Construction Schedule unless such
delay constitutes a Force Majeure Event under paragraph (c) of the
definition thereof, and (d) in no event will labor-related delays or difficulties
give rise to additional payments to Contractor.

Insurance.

Contractor and District, at their own expense, shall procure or cause to be
procured and maintain or cause to be maintained in full force and effect at
all times commencing no later than commencement of the Work at the Site
and until Final Completion, all insurance coverage specified in Exhibit E.

District and any lenders to the District and Contractor shall be added as
additional insureds under the commercial general liability, automobile
liability and umbrella/excess liability insurance procured and maintained by
Contractor in connection with the Work. Contractor shall not add District or
any lender as additional insureds under its worker's compensation
insurance policy.

Each Party shall furnish current certificates indicating that the insurance
required under this Agreement is being maintained. Each Party’s certificate
shall contain a provision whereby the insurer agrees to give the other Party
thirty (30) days (or ten (10) days in the event of failure to pay premiums)
written notice before the insurance is cancelled.



3.6 Performance of the Work.

(a)

(b)

3.7.

Contractor agrees to use, and agrees that it shall require each of its
Subcontractors to use, only personnel who are qualified and properly
trained and who possess every license, permit, registration, certificate or
other approval required by Applicable Law or any Governmental Authority
to enable such Persons to perform their Work involving any part of
Contractor’s obligations under this Agreement.

Contractor agrees that all materials and Equipment to be supplied or used
by Contractor or its Subcontractors in the performance of its obligations
under this Agreement shall be new (if being incorporated into the System)
or in good operating condition (if not being incorporated into the System)
and fit for the use(s) for which they are employed by Contractor or its
Subcontractors. Such materials and Equipment shall at all times be
maintained, inspected and operated pursuant to Industry Standards and as
required by Applicable Law. Contractor further agrees that all licenses,
permits, registrations and certificates or other approvals required by
Applicable Law or any Governmental Authority will be procured and
maintained for such materials and Equipment at all times during the use of
the same by Contractor or its Subcontractors in the performance of any of
Contractor’s obligations under this Agreement.

Hazardous Materials.

(@)

(b)

Contractor hereby specifically agrees to indemnify, defend and hold
District, their present and future Board members, administrators,
employees, agents, representatives, successors and assigns harmless
from and against any and all losses, liabilities, claims, demands, damages,
causes of action, fines, penalties, costs and expenses (including, but not
limited to, all reasonable consulting, engineering, attorneys’ or other
professional fees), that they may incur or suffer by reason of:

0] any release of a Hazardous Material brought on to the Site by
Contractor, or any pre-existing Hazardous Materials that, through
Contractor’s sole negligence, are released or disturbed at the Site;

(i) any enforcement or compliance proceeding commenced by or in
the name of any Governmental Authority because of an alleged,
threatened or actual violation of any Applicable Law by Contractor;
and

(iii) any action reasonably necessary to abate, remediate or prevent a
violation or threatened violation of any Applicable Law by
Contractor.

District hereby specifically agrees to indemnify, defend and hold
Contractor, its present and future direct or indirect parents, subsidiaries,
affiliates, divisions, and their respective directors, officers, employees,
shareholders, agents, representatives, successors and assigns harmless
from and against any and all losses, liabilities, claims, demands,
damages, causes of action, fines, penalties, costs and expenses
(including, but not limited to, all reasonable consulting, engineering,
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attorneys’ or other professional fees), that they may incur or suffer by
reason of:

@ any release of a Hazardous Material brought on to the Site by
District, District Representative, or Third Party and any pre-existing
Hazardous Material except pre-existing Hazardous Material
released or disturbed at the Site through Contractor's negligence;

(i) any enforcement or compliance proceeding commenced by or in
the name of any Governmental Authority because of an alleged,
threatened or actual violation of any Applicable Law by District or
District Representative; and

(iii) any action reasonably necessary to abate, remediate or prevent a
violation or threatened violation of any Applicable Law by District or
District Representative.

3.8. Suspension of the Work.

(@)

(b)

(c)

If Contractor does not receive payment of any undisputed invoices
submitted in accordance with Section 4.2, Contractor shall have the right,
upon not less than fifteen (15) days written notice, to suspend the Work
under this Agreement. Contractor shall be entitled to compensation for all
undisputed amounts under this Agreement. If District issues full payment
of the undisputed invoice within fifteen (15) days of written notice of
intention to suspend, the notice of intention to suspend shall have no further
force or effect and Contractor shall continue to perform the services
hereunder as if the notice of intention to suspend had not been given. In
the event of any such suspension, Contractor shall be entitled to request
(i) an extension of the deadlines of this Agreement for the same period of
the suspension, and (ii) the reimbursement of the additional costs and
expenses, if any, reasonably incurred and substantiated by Contractor
(provided Contractor undertakes reasonable efforts to mitigate such costs
and expenses) in protecting, securing or insuring the Work, the delay
resulting from such suspension, and in resumption of the Work. If a
suspension of the Work under this Section 3.8 (a) continues for more than
two (2) months, Contractor shall be entitled to, at its sole discretion,
terminate this Agreement.

District may suspend the Work temporarily at its discretion. In the event of
any such suspension, Contractor shall be entitled to request (i) an
extension of the deadlines of this Agreement for the same period of the
suspension, and (ii) the reimbursement of the additional costs and
expenses, if any, reasonably incurred and substantiated by Contractor
(provided Contractor undertakes reasonable efforts to mitigate such costs
and expenses) in protecting, securing or insuring the Work, the delay
resulting from such suspension, and in resumption of the Work. If a
suspension of the Work under this Section 3.8(b) continues for more than
six (6) months, Contractor shall be entitled, at its sole discretion, to
terminate this Agreement.

In the event that the Work is totally or partially suspended, the Party that
has caused the suspension (whether by reason of an act, omission or
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default) shall bear all the damages, costs and expenses caused by the
suspension. If the suspension is not due to an act, omission or default of
any of the Parties, and such delay falls under the definition of an
Excusable Delay, then the deadlines of this Agreement will be extended
for the same period of the suspension, or for such other period that the
Parties deem reasonable in view of the circumstances, and District shall
assume any costs arising under the effects of the suspension on the
obligations of the Parties under this Agreement.

(d) After the resumption of the performance of the Work, Contractor shall, after
due notice to District, examine the Work affected by the suspension.
Contractor shall make good any defect, deterioration or loss of the
construction or the Work affected that may have occurred during the
suspension period. Costs properly incurred by Contractor (including but not
limited to demobilization and mobilization costs, insurance fees, and repair
cost) shall be added to the Work Order Price, so long as the suspension
did not arise due to any act, omission or default on the part of Contractor.

3.9. Taxes.

The Work Order Price includes (and Contractor assumes exclusive liability for and shall
pay before delinquency) all federal, state or local sales, use, value added, excise and
other taxes, charges or contributions imposed on, or with respect to all Equipment and
Contractor’s services contemplated by this Agreement, provided that District shall pay and
have exclusive liability with respect to any taxes payable with respect to District’s income.
Contractor shall hold harmless, indemnify and defend District, together with any and all its
governing board, administrators, agents and employees from any liability, penalty, interest
and expense by reason of Contractor’s failure to pay such taxes, charges or contributions.
Contractor and District shall cooperate with each other to minimize the tax liability of both
Parties to the extent legally permissible.

3.10. Liens.

Contractor warrants good title, free and clear of all liens, claims, charges, security
interests, and encumbrances whatsoever, to all Equipment and other items furnished by
it or any of its Subcontractors that become part of the System to the extent payment
therefore has been received by Contractor from District.

3.11. Compliance with Applicable Laws.

(a) Contractor specifically agrees that it shall at all times fully comply with
Applicable Laws and that it shall perform the Work in accordance with the
Applicable Laws. Notwithstanding the foregoing, Contractor’s responsibility
for any environmental liabilities shall be governed by Section 3.7.

(b) District specifically agrees that in the performance of its obligations under
this Agreement it shall at all times fully comply with Applicable Laws.



3.12 Independent Contractor.

Contractor is acting hereunder as an independent contractor and not as an agent or
employee of the District. The Contractor shall not represent or otherwise hold out itself or
any of its directors, officers, partners, employees, or agents to be an agent or employee
of the District.

3.13 Subcontractors.

Contractor shall at all times be responsible for the acts and omissions of Subcontractors.
Contractor shall be responsible for performance of all the Work, whether performed by
Contractor or its Subcontractors. District shall not undertake any obligation to pay or to be
responsible for the payment of any sums to any Subcontractor. The District shall have no
responsibility for settling Subcontractor claims or disputes.

3.14 Performance & Payment Bonds.

See Exhibit B for form of Payment and Performance Bonds. See individual Work Orders
in Exhibit C for bonding requirements.

3.15 Title; Risk of Loss.

@) From Effective Date and until the date of Final Completion for the Work
subject to the applicable Work Order, Contractor assumes risk of loss and
full responsibility for the cost of replacing or repairing any damage to the
System and all damages to and defects in materials, Equipment, supplies
and maintenance equipment (including temporary materials, equipment
and supplies) that are purchased by Contractor for permanent installation
in or for use during construction of the System.

(b) District shall bear the risk of loss and full responsibility with respect of the
System from and after the date of Final Completion of the Work subject to
the Work Order.

(© Notwithstanding anything herein to the contrary, District shall bear the risk
of loss and full responsibility for the cost of replacing or repairing any
damage to that portion of the System applicable to the Work Order and all
materials, Equipment, supplies and maintenance equipment (including
temporary materials, equipment and supplies) that are purchased by
Contractor or District for permanent installation in or for use during
construction of the System to the extent caused by the negligent, grossly
negligent or willful acts of District or its agents, employees or
representatives.

(d) Title to all materials, Equipment, supplies and maintenance equipment
required by this Agreement, to be purchased by Contractor for permanent
installation as part of the System or for use by District or Project Owner in
the operation of that portion of the System subject to the particular Work
Order shall pass to the District upon the achievement of Final Completion
of the Work required by that Work Order.



4.

PRICE AND PAYMENT

4.1.

4.2.

(@)

(b)

(c)

(d)

(e)

Contract Price.

The Work Order Price is firm and fixed and includes all expenses to be
incurred by Contractor including, but not limited to, Equipment and
materials, erection, commissioning, inclusive of cost of travel and lodging
expenses, Applicable Permits (other than the District Permits) and taxes,
related to Contractor’s performance of its obligations under this Agreement.

Any Changes to the System or Work above and beyond code requirements
and Industry Standards requested by the District shall be resolved through
a written fully executed Change Order to this Agreement.

Any additional Work not otherwise specified in Exhibit C shall be resolved
through a written fully executed Change Order to this Agreement.

District and Contractor may mutually agree to reduce portions of the Work
to offset the Change Order request to comply with District budget limits.

The Work Order Price shall only be changed by a written Change Order
approved and signed by Contractor and District.

Payment.

(@)

(b)

(c)

(d)

Subject to Section 4.2(e), District shall pay to Contractor the progress
payments set forth in Exhibit C when Contractor has satisfactorily
completed the Work associated with such payment. Contractor must
submit documentation at the time of invoicing for related progress
payments.

District shall pay one hundred percent (100%) of each progress payment
for undisputed work when such payment is due.

Payments will be made by District within fifteen (15) calendar days of
receipt of the Contractor invoices. Notwithstanding the immediately
preceding sentence, District shall pay one hundred percent (100%) of the
Contract Approval Date payment set forth in Exhibit C prior to
Commencement of Work. Invoices shall include any partial Lien releases
and any other supporting documentation that District may reasonably
request. District shall notify Contractor of any missing documentation within
five (5) Business Days of receipt of invoice.

The following minimum content will be contained in, or delivered together
with, any payment request from Contractor to District:

0] Contractor address, phone number, and fax;

(i) Contractor invoice number and date;

(iii) Project Site address(es);

(iv) Description of completed milestones since the immediately
preceding payment request;
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(e)

(f)

(v) Total invoice amount;
(vi) "Remit to" details (for wire transfer);
(vii)  Lien waivers from major Subcontractors (>5% of Work Order Price);

(viii)  Signature of authorized representative of Contractor, certifying as
to the accuracy of the payment request.

Overdue payment obligations of District hereunder shall bear interest from
the date due until the date paid at a rate per annum equal to the rate
published by the Wall Street Journal as the “prime rate” on the date on
which such interest begins to accrue plus two percent (2%).

District may withhold or, on account of subsequently discovered evidence,
nullify and require repayment of the whole or part of any payment to the
extent necessary to protect District from loss, including costs and actual
attorneys' fees, on account of (1) any breach of this Agreement by
Contractor; (2) claims filed or reasonable evidence indicating probable filing
of claims; (3) failure of Contractor to make payments properly to its
Subcontractors or for material, labor or fringe benefits; (4) a reasonable
doubt that the Work to be completed as a condition to a payment has
properly been completed; (5) penalties assessed against District for failure
of Contractor to comply with state, federal or local laws and regulations; or
(6) any other ground for withholding payment allowed by state or federal
law, or as otherwise provided in this Agreement. When the above matters
are rectified, such amounts as then due and owing shall be paid or credited
to Contractor.

5. COMMENCEMENT & COMPLETION

5.1. Commencement and Substantial Completion.

(@)

(b)

(c)

Contractor shall perform the Work as soon as practicable following the
receipt of Funding Date payment and receipt of Site title reports and as-
built drawings from the District.

The Contractor shall achieve Substantial Completion as set forth in Work
Order. Contractor may claim a justified extension of the Substantial
Completion Date if it is or will be delayed in completing the Work for one or
more of the following causes:

0] Unanticipated Conditions which directly affect the Project
Milestones;

(i) Changes in the design, scope, or schedule of the Project required
by the District;

(iii) Breach of this Agreement by District;
(iv) Suspension of the Work pursuant to Section 3.8; or

(V) Force Majeure Event.

The following are conditions precedent to Substantial Completion:
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5.2.

(d)

(e)

(f)

(1) the System is mechanically, electrically, and structurally
constructed in accordance with the requirements of this Agreement,
the Work and Industry Standards, except for non-critical punchlist
items that do not affect operations;

(i) District and Contractor shall have agreed on the punchlist items.
For clarity purposes, the punchlist shall include final as-built
drawings, operation and maintenance manuals, operation and
maintenance training, and final lien waivers; and

(iii) all necessary documents have been submitted to the local public
utility and all Work has been completed to the extent necessary for
the local utility to issue a permission to operate.

When Contractor believes it has achieved Substantial Completion,
Contractor shall provide notice to District containing sufficient detail to
enable District to determine that Contractor has complied fully with the
requirements of Section 5.1(c). Within five (5) days after receipt of such
notice, District shall either issue to Contractor the Certificate of Substantial
Completion in a form similar to Exhibit F, or, if reasonable cause exists for
doing so, advise Contractor by notice (stating the reasons therefore) that
Substantial Completion has not been achieved. In the event District
determines that Substantial Completion has not been achieved in
accordance with the conditions precedent in Section 5.1(c), Contractor
shall promptly take such action or perform such Work as is required to
achieve Substantial Completion and shall thereupon issue to District
another notice as set forth above. This procedure shall be repeated until
such time as District has acknowledged Substantial Completion subject to

Section 5.1(f).

All punchlist items shall be completed no later than sixty (60) Business
Days after Substantial Completion Date. Failure of Contractor to fulfill this
obligation shall entitle District to complete the pending works on its own.
District shall issue final payment to Contractor minus the cost to complete
remaining or incomplete punchlist items.

Any dispute between District and Contractor with respect to the projected
achievement of Substantial Completion as contemplated by this Section
5.1(c) shall be resolved in accordance with Section 8.6(b).

Final Completion.

(@)

Final Completion of the System shall be deemed to have occurred only if:

0] all punchlist items contemplated in Section 5.1(c)(iii) have been
completed or waived;

(i) all manuals, drawings and other documents expressly required to
be delivered by Contractor hereunder have been delivered to
District;

(iii) on-site operation and maintenance training as required has
occurred;

(iv) all final Lien waivers have been obtained,;
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(b)

(c)

(v) a Certificate of Final Completion in a form similar to Exhibit F is duly
signed by District's Representative and the Contractor's
Representative; and

(vi) the local utility has provided a permission to operate.

Upon Final Completion, Contractor shall submit to District a Certificate of
Final Completion in a form similar to Exhibit F certifying that all of the
foregoing conditions have been satisfied. District shall, within five (5)
Business Days after the receipt by District of such written certificate, shall
execute an acknowledgment of such certificate if Contractor has achieved
Final Completion or provide written notice of Contractor’s failure to achieve
Final Completion. Contractor shall promptly take such action or perform
such Work as is required to achieve Final Completion and shall thereupon
issue to District another notice as set forth above. This procedure shall be
repeated until such time as District has acknowledged Final Completion

subject to Section 5.2(c).

Any dispute between District and Contractor with respect to the projected
achievement of Final Completion as contemplated by this Section 5.2(a)
shall be resolved in accordance with Section 8.6(b).

5.3. Inspection.

(@)

(b)

All Work performed by Contractor and all Equipment shall be subject to
inspection by one or more DSA inspectors hired by the District, but such
right of inspection of the Work or Equipment shall not relieve Contractor
of responsibility for the proper performance of the Work or Equipment to
the extent provided under this Agreement. Contractor shall provide to
District or District’s designee access to Contractor’s facility or facilities
where the Work is being performed during business hours, and subject to
compliance with Site safety rules and policies. District shall ensure that
the inspections do not affect the normal performance of this Agreement
unless Work is not in compliance with this Agreement.

All Work performed by Contractor and all Equipment shall be subject to
inspection by the DSA Inspector of Record (“IOR”) retained by District.
Contractor shall coordinate with the IOR as necessary to facilitate
continuous inspection of the Work.

6. REPRESENTATIONS & WARRANTIES

Representations and Warranties of Contractor. Contractor represents and warrants to

District that:

(@)

Contractor is a California corporation, duly organized, validly existing, and
in good standing under the laws of the State of California, and has full
power to engage in the business it presently conducts and contemplates
conducting, and is and will be duly licensed or qualified and in good
standing under the laws of the State of California and in each other
jurisdiction wherein the nature of the business transacted by it makes such
licensing or qualification necessary and where the failure to be licensed or

13



(b)

(c)

(d)

(e)

(f)

(9)

(h)

gualified would have a material adverse effect on its ability to perform its
obligations hereunder. Contractor is currently, and will remain at all times
relevant to this Agreement, registered with the department of Industrial
Relations as a public works contractor and will only employ such
subcontractors in accomplishing the Work as are similarily registered as
public works contractors.

Contractor has (either directly or through a Subcontractor) all the required
authority, ability, skills, experience and capacity necessary to perform and
shall diligently perform the Work in a timely and professional manner,
utilizing sound procurement principles, project management procedures,
construction procedures and supervisory procedures, all in accordance
with Industry Standards. Contractor has (either directly or through a
Subcontractor) the experience and skills necessary to determine, and
Contractor has reasonably determined, that Contractor can perform the
Work for the Work Order Price.

The execution, delivery and performance by Contractor of this Agreement
will not (i) violate or conflict with any covenant, agreement or understanding
to which it is a party or by which it or any of its properties or assets is bound
or affected, or its organizational documents or (ii) subject the System or
any component part thereof to any lien other than as contemplated or
permitted by this Agreement.

There are no undisclosed actions, suits, proceedings, patent or license
infringements or investigations pending or, to Contractor’'s knowledge,
threatened against it before any court or arbitrator that individually or in the
aggregate could result in any materially adverse effect on the business,
properties or assets or the condition, financial or otherwise, of Contractor
or in any impairment of its ability to perform its obligations under this
Agreement.

All goods, services, equipment, parts, and materials furnished in
connection with the Work related to the System are new, unused and
undamaged at the time of delivery to the Site.

The individual executing this Agreement on behalf of Contractor is duly
authorized to execute and deliver this Agreement on behalf of Contractor
and this Agreement is binding upon Contractor in accordance with its
terms.

District is a California public school district, duly organized, validly existing,
and in good standing under the laws of the State of California, and has full
legal capacity and standing to pursue its purpose (including the capacity to
dispose of and encumber all of its assets) and full power to engage in the
business it presently conducts and contemplates conducting.

The execution, delivery and performance by District of this Agreement will
not (i) violate or conflict with any covenant, agreement or understanding to
which it is a party or by which it or any of its properties or assets is bound
or affected, or its organizational documents or (ii) subject the System or
any component part thereof or the Site or any portion thereof to any lien
other than as contemplated or permitted by this Agreement.
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(i)

()

(k)

()

There are no undisclosed actions, suits, proceedings, patent or license
infringements or investigations pending or, to District's knowledge,
threatened against it before any court or arbitrator that individually or in the
aggregate could result in any materially adverse effect on the business,
properties or assets or the condition, financial or otherwise, of District or in
any impairment of its ability to perform its obligations under this Agreement.

District will exercise commercially reasonable efforts to procure funding for
the Project within 365 days of the Effective Date.

District has proof of funds, to the satisfaction of the Contractor, that are
necessary from time to time to pay Contractor the Work Order Price in
accordance with the terms of this Agreement.

The individual executing this Agreement on behalf of District is duly
authorized to execute and deliver this Agreement on behalf of District and
this Agreement is binding upon District in accordance with its terms.

7. BREACH & TERMINATION

7.1. Termination by District:

(@)

(b)

(c)

Contractor agrees that District shall be entitled to terminate this Agreement
upon the occurrence of any of the following circumstances:

@ Except as otherwise permitted under this Agreement, Contractor
abandons the entire Work for more than ninety (90) days or fails to
commence the Work within one-hundred and eighty (180) days
after the Contract Date and after expiration of said period fails to
commence or continue performance of the Work within ten (10)
business days of District’s written notice to Contractor to commence
or continue performance of the Work;

(i) Contractor commits a material breach of this Agreement, and
Contractor does not commence the cure of said breach and
thereafter diligent pursuant to completion the cure of said breach,
within thirty (30) days following Contractor’s receipt of written notice
thereof from District, or

(iii) Contractor makes a general assignment for the benefit of creditors,
or a receiver is appointed on account of its insolvency, or it
becomes the subject of any proceeding commenced under any
federal or state insolvency statute or law for the relief of debtors.

Upon the occurrence of any of the foregoing, District may instruct
Contractor to discontinue all or any part of the Work, and Contractor shall
thereupon discontinue the Work of such parts thereof. District shall
thereupon have the right to continue and complete the Work or any part
thereof, by contract or otherwise.

Upon exercising commercially reasonable efforts, District shall be entitled
to terminate this Agreement if it is unable to procure funding for the Project
within 365 days of the Effective Date. Upon this occurrence, District shall
have no further obligation to Contractor.
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7.2

7.3.

(d)

(e)

If District elects to terminate this Agreement for any reason other than
provided herein, District shall reimburse Contractor for all expenses
incurred prior to termination, including but not limited to development and
engineering cost prior to the Effective Date.

If any covenant, condition or restriction upon the Site prohibits the
installation of the System at the Site, District has the right to terminate this
Agreement. Upon such termination, District shall pay to Contractor for all
services rendered up to and including the date of termination; plus all costs
incurred with respect to equipment or materials ordered (which order
cannot be refunded, terminated or such costs otherwise recovered by
Contractor) prior to the date of termination; plus, if applicable, amounts
payable to Subcontractors arising from costs or expenses reasonably
incurred by such Subcontractor and directly resulting from such
termination; plus, if applicable, costs incurred by Contractor in demobilizing
its work force from Site; plus all engineering and development cost incurred
by Contractor prior to the Effective Date.

Termination by Contractor.

(@)

(b)

(c)

Without limiting the provisions of Section 8.6, District agrees that upon the
occurrence of any of the following, District shall reimburse Contractor for
all expenses incurred prior to termination, including but not limited to
development and engineering cost incurred prior to the Effective Date.

If District makes a general assignment for the benefit of creditors, or a
receiver is appointed on account of its insolvency, or it becomes the subject
of any proceeding commenced under any federal or state insolvency
statute or law for the relief of debtors.

If District fails to make any payment to Contractor hereunder when due,
which failure remains uncured for twenty (20) days following District’'s
receipt of written notice thereof from Contractor, the District shall be in
breach and Contractor shall have all rights and remedies that may be
available under Applicable Law against District with respect thereto,
including without limitation the right to suspend performance of the Work or
terminate this Agreement as set forth in Section 7.2.

Indemnity.

(@)

Contractor shall fully indemnify, save harmless and defend District from
and against any and all costs, claims, and expenses incurred by District
and their successors, assigns, governing board members, administrators,
managers, employees, agents, affiliates and partners in connection with or
arising from any claim by a third party for physical damage to or physical
destruction of property, or death of or bodily injury to any person (other than
Affiliates of District) arising from or relating to Contractor’s performance of
its obligations under this Agreement, but only to the extent caused by (a)
the negligence, gross negligence or willful misconduct of Contractor or its
Subcontractors, agents or employees or others under Contractor’s control
or (b) a breach by Contractor of its obligations hereunder.
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(b)

(c)

(d)

District shall fully indemnify, save harmless and defend Contractor and its
successors, assigns, officers, directors, members, managers, employees,
agents, affiliates and partners in connection with or arising from any claim
by a third party for physical damage to or physical destruction of property,
or death of or bodily injury to any person (other than Affiliates of Contractor
or Subcontractors) arising from or relating to this Agreement, but only to
the extent caused by (a) the negligence, gross negligence or willful
misconduct of District or its agents or employees or others under District’s
control or (b) a breach by District of its obligations hereunder.

Each Party shall indemnify, defend and hold the other Party, and its present
and future governing board members, administrators, direct and indirect
parents, subsidiaries and Affiliates and their directors, officers,
shareholders, employees, agents and representatives harmless from and
against any and all claims, actions, suits, proceedings, losses, liabilities,
penalties, damages, costs or expenses (including attorneys’ fees and
disbursements) of any kind whatsoever arising from (a) actual or alleged
infringement or misappropriation by such Party (or in the case of
Contractor, any Subcontractor) of any patent, copyright, trade secret,
trademark, service mark, trade name, or other intellectual property right in
connection with the System, including without limitation, any deliverable,
(b) such Party’s (and in the case of Contractor, any Subcontractor’s)
violation of any third-party license to use intellectual property in connection
with the Work, including, without limitation, any deliverable. District shall
indemnify, defend and hold Contractor and its present and future direct and
indirect parents, subsidiaries and Affiliates and their directors, officers,
shareholders, employees, agents and representatives harmless from
against any and all claims, actions, suits, proceedings, losses, liabilities,
penalties, damages, costs or expenses (including attorneys’ fees and
disbursements) of any kind whatsoever arising from the challenge to the
procedures under which this Agreement was approved by the District.
Notwithstanding the foregoing, the indemnification obligations of
Contractor set forth in this Section 7.3(c) shall not apply when the claim of
infringement arises from a particular design, process or product of a
particular manufacturer or manufacturers that Contractor is directed by
District to use in connection with the Contract Documents, unless the
Contractor has reason to believe there is an infringement of such
intellectual property right.

If any claim is brought against a Party (the “Indemnified Party”) that gives
rise to a potential indemnity claim under this Section 7.3, then the
Indemnified Party shall give written notice of said claim to the other Party
(the “Indemnifying Party”). Upon receipt of written notice of the claim, the
Indemnifying Party shall be entitled to participate in, and, unless in the
opinion of counsel for the Indemnifying Party a conflict of interest between
the Parties may exist with respect to such claim, assume the defense of
such claim, with counsel reasonably acceptable to the Indemnified Party.
Where the Indemnifying Party has elected not to assume the defense of a
claim that gives rise to a potential indemnity claim under this Section 7.3,
the Indemnifying Party shall reimburse the Indemnified Party for its
reasonable and necessary defense expenses to the extent said claim is
adjudged to be covered under the indemnity obligations. Even if the
Indemnifying Party assumes the defense of the Indemnified Party with
17




acceptable counsel, the Indemnified Party, at its sole option, may
participate in the defense, at its own expense, with counsel of its own
choice without relieving the Indemnifying Party of any of its obligations
hereunder.

7.4. Limitations of Liability.

No Consequential Damages. IN NO CIRCUMSTANCES SHALL THE
CONTRACTOR OR DISTRICT OR ANY OF THEIR RESPECTIVE OFFICERS,
MEMBERS OR EMPLOYEES BE LIABLE FOR PUNITIVE, CONSEQUENTIAL
OR EXEMPLARY DAMAGES OF ANY NATURE INCLUDING, BUT NOT LIMITED
TO, DAMAGES FOR LOST PROFITS OR REVENUES OR THE LOSS OF USE
OF SUCH PROFITS OR REVENUE, LOSS BY REASON OF PLANT SHUTDOWN
OR INABILITY TO OPERATE AT RATED CAPACITY, COSTS OF
REPLACEMENT POWER OR CAPITAL, DEBT SERVICE FEES OR PENALTIES,
INVENTORY OR USE CHARGES, DAMAGES TO REPUTATION, DAMAGES
FOR LOST OPPORTUNITIES, REGARDLESS OF WHETHER SAID CLAIM IS
BASED UPON CONTRACT, WARRANTY, TORT (INCLUDING NEGLIGENCE
AND STRICT LIABILITY) OR OTHER THEORY OF LAW. NOTWITHSTANDING
THE FOREGOING, THE LIMITATIONS ON PARTIES' LIABILITY FOR
CONSEQUENTIAL, PUNITIVE OR EXEMPLARY DAMAGES IN THIS SECTION
7.4(a) SHALL NOT APPLY TO THE PARTIES' RESPECTIVE INDEMNITY
OBLIGATIONS AS SET FORTH IN THIS AGREEMENT FOR SUCH DAMAGES
WHEN SUCH DAMAGES ARE SOUGHT BY THIRD PARTIES.

8. MISCELLANEOUS

8.2. Representatives.

(a) District Representative. District designates, and Contractor agrees to
accept the Aaron Kerrigan, Director of Facilities and Operations, or his
designee, as District Representative for all matters relating to Contractor’'s
performance of the Work. The actions taken by District Representative
regarding such performance shall be deemed the acts of District and shall
be fully binding for District. District may, upon written notice to Contractor,
pursuant to Section 8.7 hereof, change the designated District
Representative.

(b) Contractor Representative. Contractor designates, and District agrees to
accept, Stan Butts as Contractor Representative for all matters relating to
Contractor’s performance under this Agreement. The actions taken by
Contractor Representative shall be deemed the acts of Contractor and shall
be fully binding for Contractor. Contractor may, upon written notice to
District, pursuant to Section 8.7 hereof, change the designated Contractor
Representative.

(© Power of Representatives. The Parties shall vest their Representatives
with sufficient powers to enable them to assume the obligations and
exercise the rights of Contractor or District, as applicable, under this
Agreement.

(d) Notices to Representative. Notwithstanding Sections 8.1(a) and 8.1(b), all
amendments, Change Orders, notices and other communications between
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Contractor and District contemplated herein shall be delivered in writing
and otherwise in accordance with Section 8.7.

8.3. Ownership of Plans, Data, Reports and Material.

(@) Subject to Sections 8.3(c), Contract Documents developed by Contractor
under this Agreement shall become the property of District when prepared
and shall be delivered to District upon completion of the Work; provided
that nothing in the foregoing shall impair, alter or otherwise affect
Contractor’s proprietary rights in its patents, products or other intellectual

property.

(b) Any additional inventions or intellectual property created during
performance of this Agreement shall be owned by Contractor.

© Contractor further agrees to grant and hereby grants to District an
irrevocable, non-exclusive, royalty-free license under all patents,
copyrights and other proprietary information of Contractor related to the
Work now or hereafter owned or controlled by Contractor to the extent
reasonably necessary for the operation, maintenance or repair of the
System or any subsystem or component thereof designed, specified, or
constructed by Contractor under this Agreement. No other license in such
patents and proprietary information is granted pursuant to this Agreement.

8.4. Governing Law.

The formation, interpretation and performance of this Agreement shall be governed by
and construed in accordance with the laws of the State of California. In the event of any
Dispute that is not resolved pursuant to Section 8.6, the Parties hereto agree to submit to
the jurisdiction of any court of competent jurisdiction within Sacramento County, California
and shall comply with all requirements necessary to give such court jurisdiction.

8.5. Force Majeure.

Contractor shall promptly notify District in writing of any delay or anticipated delay in
Contractor’s performance of this Agreement due to a Force Majeure Event, and the reason
for and anticipated length of the delay. Contractor shall deliver such notice as soon as
reasonably practicable, but in any event within forty-eight (48) hours of Contractor’s
becoming aware of such delay. Contractor shall be excused for any delays or defaults in
the performance of its obligations under this Agreement that are the result of a Force
Majeure Event. Contractor shall be entitled to a reasonable extension of time for delays
due to a Force Majeure Event; provided that any Work done or materials furnished by
Contractor in restoring or rebuilding the System due solely to a Force Majeure event will
be paid for by District as an approved Change Order pursuant to Section 4.1.

8.6. Dispute Resolution.

(a) Good faith negotiations. In the event that any question, dispute, difference
or claim arises out of or in connection with this Agreement, including any
guestion regarding its existence, validity, performance or termination (a
“Dispute”), which either Party has notified to the other, senior management
personnel from both Contractor and District shall meet and diligently
attempt in good faith to resolve the Dispute for a period of thirty (30) days
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(b)

(c)

following one Party’s written request to the other Party for such a meeting.
If, however, either Party refuses or fails to so meet, or the Dispute is not
resolved by negotiation, the provisions of Sections 8.6(b), 8.6(c) and 8.6(d)
shall apply to the extent applicable to the Dispute.

Technical Dispute. Technical Disputes shall be resolved by an independent
expert. For the purposes of this Agreement, a “Technical Dispute” shall
mean a Dispute regarding whether the System conforms to the Industry
Standards and applicable Building Codes, whether the relevant part of the
Site where the System is located meets the required Site characteristics,
and any other Disputes of a technical or engineering nature. All Technical
Disputes shall be resolved on an accelerated basis by a nationally
recognized professional expert unless otherwise agreed in writing by
Contractor and District. Parties will share equally in the cost of the
independent expert engaged to resolve Technical Disputes.

Non-Binding Mediation. If the Dispute remains unresolved, a Party may
require that a non-binding mediation take place with a mediator mutually
chosen by District and Contractor. If District and Contractor are unable to
agree on a mediator, then either may request that the Sacramento County
Superior Court appoint a mediator. The mediator’s fee and expenses shall
be paid one-half by District, and one-half by Contractor. In any such
mediation, representatives of the Parties with authority to resolve the
dispute shall meet for at least three hours with mediator. The obligation to
mediate shall not be binding upon any Party with respect to (i) requests for
preliminary injunctions, temporary restraining orders, specific performance,
or other procedures in a court of competent jurisdiction to obtain interim
relief deemed necessary by such court to preserve the status quo or
prevent irreparable injury pending resolution by mediation of the actual
Dispute; (ii) actions to collect payments not subject to bona fide Dispute; or
(iii) claims involving third parties who have not agreed to participate in the
mediation of the Dispute. The provisions of this Section 8.6 shall survive
any termination of this Agreement.

8.7. Notices and Demands.

Any notice, request, demand or other communication required or permitted under this
Agreement, shall be deemed to be properly given by the sender and received by the
addressee if made in writing (a) the same day if personally delivered; (b) three (3) days
after deposit in the mail if mailed by certified or registered air mail, post prepaid, with a
return receipt requested; or (c) the same day if sent by facsimile or electronic mail with
confirmation. Mailed notices, facsimile notices or electronic notices shall be addressed as

follows to:
District:
Name: San Leandro Unified School District
Attention: Aaron Kerrigan, Director of Facilities and Operations
Address: 835 E. 14th Street, Suite 200, San Leandro, CA 94577
Phone: 510-667-4440
Facsimile: 510-667-6234
Email: akerrigan@slusd.us
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With a copy to:

Name:

Address:

Phone:

Facsimile:

E-mail:

Contractor:

Name: Indoor Environmental Services
Attention: Stan Butts, President
Address: 1512 Silica Avenue, Sacramento, CA 95815
Phone: (916) 888-8808

Facsimile: (916) 348-3020

E-mail: sbutts@ies-hvac.com

8.8. Nondisclosure.

To the extent permitted by law, whichever Party receives confidential information (the
“Receiving Party”) from the other Party (the “Disclosing Party”) shall not use for any
purpose other than performing the Work under this Agreement or divulge, disclose,
produce, publish, or permit access to, without the prior written consent of the Disclosing
Party, any such information of the Disclosing Party. Confidential Information includes,
without limitation, all information or materials prepared in connection with the Work
performed under this or any related subsequent Agreement, designs, drawings,
specifications, techniques, models, data, documentation, source code, object code,
diagrams, flow charts, research, development, processes, procedures, know-how,
manufacturing, development or marketing techniques and materials, development or
marketing timetables, strategies and development plans, personnel names and other
information related to Contractor, Suppliers, personnel, pricing policies and financial
information, and other information of a similar nature, whether or not reduced to writing or
other tangible form, and any other trade secrets. Confidential information does not include
(a) information known to the Receiving Party prior to obtaining the same from the
Disclosing Party; (b) information in the public domain at the time of disclosure by the
Receiving Party; or (c) information obtained by the Receiving Party from a third party who
did not receive same, directly or indirectly, from the Disclosing Party. The Receiving Party
shall use the standard of care that the Receiving Party uses to preserve its own
confidential information or a reasonable standard of care to prevent unauthorized use or
disclosure of such confidential information. Notwithstanding anything herein to the
contrary, the Receiving Party has the right to disclose Confidential Information without the
prior written consent of the Disclosing Party: (i) as required by any court or other
Governmental Authority, or by any stock exchange upon which the shares of any Party
are listed, (ii) as otherwise required by law, (iii) as advisable or required in connection with
any government or regulatory filings, including without limitation, filings with any regulating
authorities covering the relevant financial markets, (iv) to its attorneys, accountants,
financial advisors or other agents, in each case bound by confidentiality obligations, (v) to
banks, investors and other financing sources and their advisors, in each case bound by
confidentiality obligations; or (vi) in connection with an actual or prospective merger or
acquisition or similar transaction where the party receiving the Confidential Information is
bound by confidentiality obligations. If a Receiving Party believes that it will be compelled
by a court or other Governmental Authority to disclose confidential information of the
Disclosing Party, it shall give the Disclosing Party prompt written notice, and in all cases
not less than five (5) Business Days’ notice in advance of disclosure, so that the Disclosing
Party may determine whether to take steps to oppose such disclosure. Notwithstanding
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the foregoing, Contractor acknowledges that this Agreement, once fully executed and
approved by the District's Board of Trustees, is public information, subject to release in
response to public information requests under California Government Code 8§ 6250 et seq.
(Public Records Act). District shall use reasonable efforts to prevent or limit disclosure of
the Confidential Information.

8.9. Time of Essence.

Time is expressly agreed to be of the essence of this Agreement and each, every and all
of the terms, conditions and provisions herein.

8.10. Validity.

The provisions contained in each section, subsection and clause of this Agreement shall
be enforceable independently of each of the others and their validity shall not be affected
if any of the others are invalid. If any of those provisions is void but would be valid if some
part of the provision were deleted, the provision in question shall apply with such
modification as may be necessary to make it valid. The Parties shall, if necessary,
negotiate in good faith and make any necessary amendments to ensure the enforceable
terms of this Agreement reflect the true intent of the Parties as of the date of execution of
this Agreement.

8.11. Binding Effect.

This Agreement shall be binding on the Parties hereto and on their respective permitted
successors, heirs and assigns.

8.12. Modifications.

No oral or written amendment or modification of this Agreement by any administrator,
Board member, officer, agent or employee of Contractor or District, either before or after
execution of this Agreement, shall be of any force or effect unless such amendment or
modification is in writing and is signed by any duly authorized representative of both
Parties to be bound thereby.

8.13. Headings.

The headings in this Agreement are for convenience of reference only and the words
contained therein shall in no way be held to explain, modify, amplify or aid in the
interpretation, construction or meaning of the provisions of this Agreement.

8.14. Counterparts; Signature Pages.

This Agreement may be executed in counterparts which, taken together, shall constitute
a single instrument. Facsimile and other electronically transmitted signature pages shall
be effective to bind a Party to this Agreement.
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8.15. Announcements and Publications.

Contractor shall coordinate with District with respect to, and provide advance copies to
District for review of, the text of any proposed announcements or publications that include
any non-public information concerning the Work prior to the dissemination thereof to the
public or to any Person other than Subcontractors or advisors of Contractor, in each case,
who agree to keep such information confidential. If District delivers written notice to
Contractor rejecting any such proposed announcement or publication within two (2)
Business Days after receiving such advance copies, the Contractor shall not make such
public announcement or publication; provided, however, that Contractor may disseminate
or release such information in response to requirements of Governmental Authority.

8.16. Complete Agreement.

This Agreement together with the Exhibits hereto completely and exclusively states the
agreement of the Parties regarding its subject matter and its terms govern, all prior
proposals, agreements, or other communications between the Parties, oral or written,
regarding such subject matter. No oral agreement or conversation with any officer or
employee of either Party or any or all prior proposals shall affect or modify any of the terms
and conditions of this Agreement. This Agreement shall not be modified except by written
amendment signed on behalf of the District and Contractor by their duly authorized
representatives. Any purported oral amendment to the Agreement shall have no effect.

8.17. No Agency.

This Agreement is not intended, and shall not be construed, to create any association,
joint venture, agency relationship or partnership between the Parties or to impose any
such obligation or liability upon either Party. Neither Party shall have any right, power or
authority to enter into any agreement or undertaking for, or act as or be an agent or
representative of, or otherwise bind, the other Party.

8.18. Priority of Documents.

In the event of conflicting provisions between any of the Contract Documents, the
provisions shall govern in the following priority: first, duly executed amendments to this
Agreement (to the extent not superseded by a subsequent amendment); second, this
Agreement; third, Work Order in Exhibit C, and fourth, the other Contract Documents.

8.19. Assignment.

No Party shall be entitled to assign or subcontract this Agreement or any of its rights or
obligations under this Agreement, nor shall it enter into any transaction as a result of which
it may transfer, assign, charge or dispose by any title of any of those rights and obligations,
without the prior written consent of the other Party, which shall not be unreasonably
withheld, provided that Contractor may subcontract that portion of the Work to
Subcontractors. Notwithstanding the foregoing, (i) without the consent of the Contractor,
District shall be entitled to assign its right, title and interest in and to this Agreement (and,
in particular, any rights arising in relation to any insurance policy and any other right to
collect any amount from Contractor) to any lenders by way of security for the performance
of obligations to such lenders; (ii) without consent of the District, Contractor shall be
entitled to assign its right, obligation, title and interest in and to this Agreement in
connection with a merger or acquisition of Contractor; and (iii) without consent of District,
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Contractor shall be entitled to assign its right, obligation, title and interest in and to this
Agreement to an Affiliate of the Contractor.

8.20. No Waiver.

Either Party's failure to enforce any provision of this Agreement of the waiver thereof in a
particular instance shall not be construed as a general waiver of any part of such provision.
The provision shall remain in full force and effect.

IN WITNESS WHEREOF, the Parties hereto have duly executed and delivered this
Agreement as of the date set forth above.

SAN LEANDRO UNIFIED ELEMENTARY
SCHOOL DISTRICT

a school district organized and existing under
the laws of the State of California

By:
Name: Aaron Kerrigan
Title: Director of Facilities and Operations

Famand, Inc.,
A California corporation, (dba) Indoor
Environmental Services

By:

Name: Stan Butts
Title:  President
Contractor’s License #: 646794
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EXHIBIT A
DEFINITIONS

“Affiliate” of a specified Person means any Person that directly or indirectly through one or more
intermediaries controls, is controlled by, or is under common control with, such specified Person.
As used in this definition of Affiliate, the term "control" of a specified Person including, with
correlative meanings, the terms, "controlled by" and "under common control with," means (a) the
ownership, directly or indirectly, of 50% or more of the equity interest in a Person or (b) the power
to direct or cause the direction of the management and policies of a Person, whether through
ownership of voting securities, by contract or otherwise.

“Agreement” shall have the meaning set forth in the preamble.

“Applicable Law” shall mean, with respect to any Governmental Authority, any constitutional
provision, law, statute, rule, regulation, ordinance, treaty, order, decree, judgment, decision,
certificate, injunction, registration, license, permit, authorization, guideline, governmental
approval, consent or requirement of such Governmental Authority, as construed from time to time
by any Governmental Authority.

“Applicable Permits” " means those permits identified as the responsibility of Contractor as
determined in Exhibit C.

“Authority Having Jurisdiction (AHJ)” means those local, state, or federal entities having regulatory
authority over a specific aspect of the Project, such as building officials, Department of State
Architecture, and fire departments.

“Business Day” means Mondays to Fridays, except such days on which banks are permitted or
required to close in California.

“Certificate of Substantial Completion” shall mean a document in similar form to Exhibit F.

“Certificate of Final Completion” shall mean a document in similar form to Exhibit F.

“Change” shall means any addition to, deletion from, suspension of, or other modification to the
guality, function, or intent of the Work, including without limitation any such addition, deletion,
suspension, or other modification that effects a change in the scope of the Work. An
“Unanticipated Condition” as defined in Section 2.4 hereof, experienced by Contractor during the
course of the Work is included within the definition of “Change”.

“Change Order” shall mean a written document signed by District and Contractor to adjust the
Work Order Price or Construction Schedule as a result of a Change issued after execution of this
Agreement.

“Commencement of Work” shall mean the commencement of Work for each Work Order.

“Construction Schedule” shall mean the schedule for implementation of the Work as determined
by the Contractor to meet the Project Milestones as set forth on Exhibit C.

“Construction_Documents” shall mean construction documents prepared by Contractor and
approved by District.




“Contract Documents” shall mean this Agreement and Exhibits hereto, and drawings,
specifications, plans, calculations, models and designs that are part of this Agreement and the
Construction Documents prepared by Contractor and approved by District.

“Contractor” shall have the meaning set forth in the preamble.

“Contractor Representative” shall mean the individual designated by the Contractor in accordance

with Section 7.1(b).

“DSA” means the Division of the State Architect

“Day” means calendar day unless it is specified that it means a “Business Day”.

“Disclosing Party” shall have the meaning set forth in Section 7.7.

“Dispute” shall have the meaning set forth in Section 7.5(a).
“District” shall have the meaning set forth in the Preamble to this Agreement.

“District Permits” means those permits identified as the responsibility of District in Exhibit C.

“District's Representative” shall mean the individual desighated by District in accordance with

Section 7.1(a).

“Dollar” and “$” shall mean the lawful currency of the United States of America.

“Effective Date” shall mean the date first set forth in the preamble.

“Environmental Attributes” means all environmental and other attributes that differentiate the
System or the energy generated by fossil-fuel based generation units, fuels or resources,
characteristics of the System that may result in the avoidance of environmental impacts on air,
soil or water, such as the absence of emission of any oxides of nitrogen, sulfur or carbon or of
mercury, or other gas or chemical, soot, particulate matter or other substances attributable to the
System or the compliance of the System or the energy output with the law, rules and standards
of the United Nations Framework Convention on Climate Change (the “UNFCCC") or the Kyoto
Protocol to the UNFCCC or crediting “early action” with a view thereto, or laws or regulations
involving or administered by the Clean Air Markets Division of the Environmental Protection
Agency or successor administrator or any state or federal entity given jurisdiction over a program
involving transferability of Environmental Attributes and Reporting Rights.

“Environmental Incentives” means all rights, credits (including tax credits), grants, rebates,
benefits, reductions, offsets and allowances and entitlements of any kind, howsoever entitled or
named (including carbon credits and allowances), whether arising under federal, state or local
law, international treaty, trade association membership or the like arising from the Environmental
Attributes of the System on each Site or the energy output or otherwise from the development,
construction, installation or ownership of the System on each Site or the production, sale,
purchase, consumption or use of the energy output from each Site. Without limiting the forgoing,
“Environmental Incentives” includes green tags, renewable energy credits, grants, tradable
renewable certificates, portfolio energy credits, the right to apply for (and entitlement to receive)
incentive programs offered by the State of California and the right to claim federal income tax
credits under Section 45 or 48 of the Code as such credits are available arising from the
Environmental Attributes of the system on each Site or the energy output or otherwise from the
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development, construction, installation or ownership of the System on each Site or the production,
sale, purchase, consumption or use of the energy output from each Site.

“Equipment” shall mean (a) all materials, supplies, apparatus, machinery, equipment, parts, tools,
components, instruments, appliances, spare parts and appurtenances thereto that are required
for prudent design, construction or operation of the System in accordance with Industry Standards
and (b) all materials, supplies, apparatus, machinery, equipment, parts, tools, components,
instruments, appliances, spare parts and appurtenances thereto described in, required by,
reasonably inferable from or incidental to the Work or the Contract Documents.

“Excusable Delay” shall mean a Delay outside of Contractor’s control that prevents Contractor
from achieving the Commercial Operation Date for any System in accordance with the
Project Schedule, and to the extent that such Delay adversely affects the Work such that
the performance of the Work is prevented or delayed, Contractor shall be entitled to an
adjustment in the Construction Schedule and deadlines of this Agreement. For purposes of
this Agreement, an Excusable Delay shall include any of the following events:

(a) an act or failure to act of, or other delay caused by, or negligence of, District
or its agents or employees;

(b) changes in the design, scope or schedule of the Project unilaterally required
by the District;

(©) the suspension of Work in whole or in part by District;
(d) labor disputes, fire, vandalism, delay in manufacturing and deliveries;

(e) adverse weather conditions not reasonably anticipated and in excess of 150%
of the normal weather (e.qg., rain, snow, sleet) for the local geographic area for
the past ten (10) years as measured in a given month;

)] unforeseen conditions at any Site, including discovery or existence of
Hazardous Substances;

(9) the occurrence of a Force Majeure, or other unavoidable casualties or other
causes beyond Contractor’s control;

(h) the failure to obtain any Ultility Interconnection Agreement, permission to
operate, Applicable Permit, CEQA/NEPA approval or approval of a
Governmental Authority or delays caused by changes and/or maodifications to
the Scope of Work as required by any Governmental Authority having
jurisdiction over the Project;

0] any equipment or material delays caused by suppliers or vendors;
()] adverse changes to regulatory requirements;
(k) any breach of this Agreement or the Utility Interconnection Agreement or any

information provided to the Contractor by District or Utility is inaccurate or
incomplete; or



()] any other cause outside Contractor’s control after Contractor’s best efforts to
mitigate that delay, to the extent that Contractor is able to mitigate such delay,
provided that a failure to perform of Contractor’s subcontractors’ shall not be
an Excusable Delay, unless such subcontractors are unable to perform the
Work as a result of any of the events described in this definition of “Excusable
Delay”.

“Eacility” shall mean any and all properties of the District upon which the System shall be
constructed or to which the System shall be connected, including land, buildings, structures,
equipment, and electrical tie-in points.

“Einal Completion” shall mean satisfaction or waiver of all of the conditions for completion of that
portion of the System applicable to a particular Work Order as set forth in Section 4.2.

“Force Majeure Event” shall mean, when used in connection with the performance of a Party’s
obligations under this Agreement, any act or event (to the extent not caused by such Party or its
agents or employees) which is reasonably unforeseeable, or being reasonably foreseeable,
reasonably unavoidable (including by taking prudent protective and preventative measures) and
outside the control of the Party which invokes it, and which renders said Party unable to comply
totally or partially with its obligations under this Agreement. In particular, any of the following shall
be considered a Force Majeure Event:

(@) war (whether or not war is declared), hostilities, revolution, rebellion, insurrection
against any Governmental Authority, riot, terrorism, acts of a public enemy or other
civil disturbance;

(b) acts of God, including but not limited to, unusually severe storms, floods, lightning,
earthquakes, hailstorms, ice storms, tornados, typhoons, hurricanes, landslides,
volcanic eruptions, winds in excess of ninety (90) miles per hour, and objects
striking the earth from space (such as meteorites) sabotage or destruction by a
third party (other than any contractor retained by or on behalf of the Party) of
FACILITY and equipment relating to the performance by the affected Party of its
obligations under this Agreement;

(© strikes, walkouts, lockouts or similar industrial or labor actions or disputes, in each
case of a regional or national nature;

(d) changes in Applicable Law after the Effective Date that materially impact a Party’s
ability to perform under this Agreement; and

(e) acts of any Governmental Authority that materially restrict or limit Contractor’s
access to the Site.

“Contract Approval Date” shall mean the date that District has approved this Agreement.

“Governmental Authority” shall mean any national, autonomic, regional, province, town, city, or
municipal government, or other administrative, regulatory or judicial body of any of the foregoing.

“Hazardous Material” shall mean oil or petroleum and petroleum products, asbestos and any
asbestos containing materials, radon, polychlorinated biphenyl's (“PCBs”), urea formaldehyde
insulation, lead paints and coatings, and all of those chemicals, substances, materials, controlled




substances, objects, conditions and waste or combinations thereof which are now listed, defined
or regulated in any manner by any federal, state or Applicable Law.

“Indemnified Party” shall have the meaning set forth in Section 6.3(d).

“Indemnifying Party” shall have the meaning set forth in Section 6.3(d).

“Industry Standards” shall mean those standards of care and diligence normally practiced by a
majority of engineering, construction and installation firms in performing services of a similar
nature in jurisdictions in which the Work will be performed and in accordance with good
construction practices, Applicable Permits, and other standards established for such Work.

“Manufacturer Warranty” shall have the meaning set forth in Exhibit C.

“Party” shall mean, individually, each of the parties to this Agreement.

“Performance Tests” means, the tests of the System, as more particularly described in Exhibit C.

“Person” shall mean any individual, corporation, partnership, company, joint venture, association,
trust, unincorporated organization or Governmental Authority.

“Project” shall mean the entirety of Work to be performed by Contractor pursuant to the terms and
conditions of the Work and any Change Orders.

“Receiving Party” shall have the meaning set forth in Section 7.7.

“Representatives” shall mean the Contractor Representative and the District Representative and

“School District” shall have the meaning set forth in preamble.

“Site” shall have the meaning set forth in the first recital, and is more fully described in Exhibit C.
An individual Site shall mean any area of a property owned by the District upon which a System
is constructed.

“Subcontractor” shall mean any Person, other than Contractor and Suppliers, retained by
Contractor to perform any portion of the Work (including any Subcontractor of any tier) in
furtherance of Contractor’s obligations under this Agreement.

“Substantial Completion” shall mean satisfaction or waiver of all of the conditions for completion
of that portion of the System applicable to a particular Work Order as set forth in Section 5.1(c).

“Substantial Completion Date” shall mean the actual date on which the Substantial Completion of
the System, as defined in Section 5.1(c), has occurred.

“Suppliers” shall mean those Equipment suppliers with which Contractor contracts to build the
System.

“System” shall have the meaning ascribed in the Recitals to this Agreement.

“Technical Dispute” shall have the meaning set forth in Section 7.5(b).

“Third Party” shall have the meaning of any persons or entity not affiliated with Contractor or
District.

A-5



“Unanticipated Condition” shall have the meaning set forth in Section 2.4.

“Work” shall mean all obligations, duties, and responsibilities assigned to or undertaken by
Contractor and described in Exhibit C with respect to the System.

“Work Order” shall mean the assigned Work for each Site as described in Exhibit C.
“Work Order Price” shall mean the amount for performing the Work that is payable to Contractor

as set forth in Section 3.2, as the same may be modified from time to time in accordance with the
terms hereof, and as described in Exhibit C.
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EXHIBIT B

CERTIFICATIONSAND BOND FORMS
Fingerprinting / Criminal Background Investigation Certification
Drug-Free Workplace / Tobacco-Free Environment Certification
Asbestos & Other Hazardous Materials Certification
Guarantee
Workers Compensation Certificate
Form of Payment Bond
Form of Performance Bond



(EXHIBIT B-1)
FINGERPRINTING / CRIMINAL BACKGROUND INVESTIGATION CERTIFICATION

The undersigned does hereby certify to the governing board of the as
follows:

That | am a representative of the Contractor currently under contract ("Contract”) with the
: that | am familiar with the facts herein certified, and am authorized and
gualified to execute this certificate on behalf of Contractor.

Contractor certifies that it has taken at least one of the following actions with respect to
the construction Project that is the subject of the Contract (check all that apply):

The Contractor has complied with the fingerprinting requirements of Education Code
section 45125.1 with respect to all Contractor's employees and all of its subcontractors’
employees who may have contact with pupils in the course of providing
Services pursuant to the Contract, and the California Department of Justice has
determined that none of those employees has been convicted of a felony, as that term is
defined in Education Code section 45122.1. A complete and accurate list of Contractor’s
employees and of all of its subcontractors’ employees who may come in contact with
pupils during the course and scope of the Contract is attached hereto;

and/or

Pursuant to Education Code section 45125.2, Contractor has installed or will install, prior
to commencement of Work, a physical barrier at the Work Site, that will limit contact
between Contractor's employees and pupils at all times; and/or

Pursuant to Education Code section 45125.2, Contractor certifies that all employees will
be under the continual supervision of, and monitored by, an employee of the Contractor
who the California Department of Justice has ascertained has not been convicted of a
violent or serious felony. The name and title of the employee who will be supervising
Contractor's employees and its subcontractors’ employees is

Name:
Title:

The Work on the Contract is at an unoccupied Site and no employee and/or subcontractor
or supplier of any tier of Contract shall come in contract with the pupils.

Contractor’s responsibility for background clearance extends to all of its employees,
Subcontractors, and employees of Subcontractors coming into contact with
pupils regardless of whether they are designated as employees or acting
as independent contractors of the Contractor.

Date:

Proper Name of Contractor:
Signature:

Print Name:

Title:




(EXHIBIT B-2)
DRUG-FREE WORKPLACE / TOBACCO-FREE ENVIRONMENT CERTIFICATION

Government Code section 8350 et seq., the Drug-Free Workplace Act of 1990, requires that every
person or organization awarded a contract or grant for the procurement of any property or service
from any state agency must certify that it will provide a drug-free workplace by doing certain
specified acts. In addition, the Act provides that each contract or grant awarded by a state agency
may be subject to suspension of payments or termination of the contract or grant, and the
contractor or grantee may be subject to debarment from future contracting, if the contracting
agency determines that specified acts have occurred. The is not a "state
agency" as defined in the applicable section(s) of the Government Code, but the
is a local agency and public school under California law and requires all
contractors on projects to comply with the provisions and requirements of
Government Code section 8350 et seq., the Drug-Free Workplace Act of 1990. Contractor shall
certify that it will provide a drug-free workplace by doing all of the following:

1 Publishing a statement notifying employees that the unlawful manufacture,
distribution, dispensation, possession, or use of a controlled substance is
prohibited in the person’s or organization’s workplace and specifying actions
which will be taken against employees for violations of the prohibition;

2 Establishing a drug-free awareness program to inform employees about all of the
following:
a. The dangers of drug abuse in the workplace.
b. The person’s or organization’s policy of maintaining a drug-free
workplace.
C. The availability of drug counseling, rehabilitation, and employee-
assistance programs.
d. The penalties that may be imposed upon employees for drug abuse
violations.
3 Requiring that each employee engaged in the performance of the contract or

grant be given a copy of the statement required above, and that, as a condition of
employment on the contract or grant, the employee agrees to abide by the terms
of the statement.

| understand that if the determines that | have either (a) made a false certification
herein, or (b) violated this certification by failing to carry out the requirements of section 8355, that
the Contract awarded herein is subject to termination, suspension of payments, or both. | further
understand that, should | violate the terms of the Drug-Free Workplace Act of 1990, | may be
subject to debarment in accordance with the requirements of section 8350 et seq.

| acknowledge that | am aware of the provisions of Government Code section 8350 et seq. and
hereby certify that | will adhere to the requirements of the Drug-Free Workplace Act of 1990.

In addition, and pursuant to, without limitation, 20 U.S.C section 6083, Labor Code section 6400
et seq., Health & Safety Code section 104350 et seq. and Board Palicies, all
sites, including the Sites, are tobacco-free environments. Smoking and the use
of tobacco products by all persons is prohibited on or in property.
property includes school buildings, school grounds, school owned vehicles and
vehicles owned by others while on property. | acknowledge that | am aware of




the 's policy regarding tobacco-free environments and hereby certify that | will
adhere to the requirements of that policy and not permit any of my firm’'s employees, agents,
subcontractors, or my firm’s subcontractors’ employees or agents to use tobacco and/or smoke
on the Sites.

Date:

Proper Name of Contractor:

Signature:

Print Name:
Title:

Print Name:
Title:




(EXHIBIT B-3)
EXCLUSION OF LEAD AND ASBESTOS PRODUCTS

PROJECT TITLE:
OWNER: San Leandro Unified School District

Pursuant to the provisions of the California Education Code for construction, modernization, or
renovation of school facilities, lead based paint, lead plumbing, and solders, or other potential
sources of lead contamination shall not be utilized in the construction of any new school facility
or the modernization or renovation of any existing school facility.

The Contractor agrees that sources and potential sources of lead contamination, whether in
products or materials, will not be used in performing work under the Agreement.

In addition, the Contractor agrees that asbestos containing products or materials will not be used
in performing work under the Agreement.

At completion of work under the Agreement, the Contractor will warrant and represent to the
Owner the following:

1. That no asbestos containing products or materials, or sources or potential sources of lead
contamination, were used in performing work under the Agreement.

2. That should any asbestos containing products, or sources or potential sources of lead
contamination, be found to have been used by the Contractor or any subcontractor, supplier, or
vendor on the Project, the Contractor will replace them, together with all related materials, at no
cost to the Owner.

3. That should the replacement require any interruption in the normal operation of the schoal,
the Contractor will pay all costs necessarily incurred to keep the school functioning with the least
possible disruption to its day-to-day operations.
Executed at , California, on , 20

Firm Name:

By:

Title:
Signed:




(EXHIBIT B-4)
GUARANTEE

PROJECT TITLE:
OWNER: San Leandro Unified School District

We guarantee that the construction work described above has been performed in accordance
with, and complies with, the Contract Documents. We agree to repair or replace any or all of the
work, together with any other adjacent work which may be required in connection with it, that may
prove to be defective in workmanship or material within a period of one year from the date of
acceptance of the project by Owner and the filing of the final verified report with the Division of
State Architect (DSA), ordinary wear and tear excepted.

In the event of our failure to comply with these conditions within the applicable time frame as
determined by Owner pursuant to the Contact Documents, in no event later than one week after
being notified in writing by Owner, we authorize Owner to proceed to have the defects repaired
at our expense, for which we will pay the costs and charges upon demand.

Date:

Name of Contractor

By:

Signature
Print Name:
Title:

Representative of Contractor
to be Contacted for Service:
Name:

Address:

Telephone number of Contact:



(EXHIBIT B-5)
WORKERS' COMPENSATION CERTIFICATE

PROJECT TITLE:
OWNER: San Leandro Unified School District
Labor Code Section 3700 provides:

"Every employer except the state shall secure the payment of compensation in one or more of
the following ways:

“(a) By being insured against liability to pay compensation in one or more insurers duly authorized
to write compensation insurance in this state.

“(b) By securing from the Director of Industrial Relations a certificate of consent to self-insure
either as an individual employer, or as one employer in a group of employers, which may be given
upon furnishing proof satisfactory to the Director of Industrial Relations of ability to self-insure and
to pay any compensation that may become due to his or her employees.

“(c) For any county, city, city and county, municipal corporation, public district, public agency, or
any political subdivision of the state, including each member of a pooling arrangement under a
joint exercise of powers agreement (but not the state itself), by securing from the Director of
Industrial Relations a certificate of consent to self-insure against workers' compensation claims,
which certificate may be given upon furnishing proof satisfactory to the Director of Industrial
Relations of ability to administer workers' compensation claims properly, and to pay workers'
compensation claims that may become due to its employees. On or before March 31, 1979, a
political subdivision of the state which on December 31, 1978, was uninsured for its liability to pay
compensation, shall file a properly completed and executed application for a certificate of consent
to self-insure against workers' compensation claims. The certificate shall be issued and be
subject to the provisions of Section 3702."

| am aware of the provisions of Labor Code Section 3700 which require every employer to be
insured against liability for workers' compensation or to undertake self-insurance in accordance

with the provisions of that code, and | will comply with such provisions before commencing and
during the performance of the work on this Project.

Print Name of Contractor Above

By: Date:

Print Name Above

Title:



[In accordance with Article 5 (commencing at Section 1860), Chapter 1, Part 7, Division 2 of the
Labor Code, the above certificate must be signed and filed with the awarding body prior to
performing any work under the contract



(EXHIBIT B-6)
PAYMENT BOND

KNOW ALL PERSONS BY THESE PRESENTS:

WHEREAS, the , (referred to as “Owner"), has awarded to (referred to as the
"Contractor/ Principal") a contract for the work described as follows:

WHEREAS, Contractor/Principal is required by Division 4, Part 6, Title 3, Chapter 5
(commencing at Section 9550) of the California Civil Code to furnish a bond in connection
with the contract;

NOW, THEREFORE, we, the Contractor/Principal and as Surety, are held firmly
bound unto Owner in the penal sum of Dollars ($ ), lawful money of the United
States of America for the payment of which sum well and truly to be made, we bind
ourselves, our heirs, executors, administrators, successors, and assigns, jointly and
severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that if the Contractor/Principal, his/her
or its heirs, executors, administrators, successors, or assigns, or a subcontractor, shall fail
to pay any person or persons hamed in Civil Code Section 9100 or fail to pay for any
materials or other supplies used in, upon, for, or about the performance of the work
contracted to be done, or for any work or labor thereon of any kind, or for amounts due
under the Unemployment Insurance Code with respect to work or labor thereon of any
kind, or shall fail to deduct, withhold, and pay over to the Employment Development
Department any amounts required to be deducted, withheld, and paid over by Section
13020 of the Unemployment Insurance Code with respect to work and labor thereon of
any kind, then said Surety will pay for the same, in or to an amount not exceeding the
amount set forth above, and in case suit is brought upon this bond Surety will also pay
such reasonable attorney's fees as shall be fixed by the court, awarded and taxed as
provided in Division 4, Part 6, Title 3, Chapter 5 (commencing at Section 9550) of the
California Civil Code.

This bond shall inure to the benefit of any of the persons named in Section 9100 of the
California Civil Code so as to give a right of action to such person or their assigns in any
suit brought upon this bond.

It is further stipulated and agreed that the Surety of this bond shall not be exonerated or
released from the obligation of the bond by any change, extension of time for performance,
addition, alteration, or modification in, to, or of any contract, plans, specifications, or
agreement pertaining or relating to any scheme or work of improvement described above
or pertaining or relating to the furnishing of labor, materials, or equipment therefor, nor by
any change or modification of any terms of payment or extension of the time for any
payment pertaining or relating to any scheme or work of improvement described above,
nor by any rescission or attempted rescission of the contract, agreement, or bond, nor by
any conditions precedent or subsequent in the bond attempting to limit the right of recovery
of claimants otherwise entitled to recover under any such contract or agreement or under
the bond, nor by any fraud practiced by any person other than the claimant seeking to
recover on the bond, and that this bond be construed most strongly against the Surety
and in favor of all persons for whose benefit such bond is given, and under no
circumstances shall Surety be released from liability to those for whose benefit such bond
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has been given, by reason of any breach of contract between the Owner and original
contractor or on the part of any obligee named in such bond, but the sole conditions of
recovery shall be that claimant is a person described in Section 8400 and 8402 of the
California Civil Code and has not been paid the full amount of his/her or its claim and that
Surety does hereby waive notice of any such change, extension of time, addition,
alteration, or modification.

Any claims under this bond may be addressed to:

Name & address of Surety

Name & address of agent or
representative in California, if
different than above

Telephone # of Surety, or agent or
representative in California

IN WITNESS WHEREOF, we have hereto set our hands and seals on this day of
, 20

SIGNATURES ON FOLLOWING PAGE



[SEAL]
Contractor/Principal

By:

Signature

Print Name Above

Print Title Above

Surety:

By:

Signature

Print Name Above

Print Title Above

[SEAL AND NOTARIAL ACKNOWLEDGMENT OF SURETY]



(EXHIBIT B-7)
PERFORMANCE BOND

KNOW ALL PERSONS BY THESE PRESENTS:

WHEREAS, the (referred to as “Owner”), has awarded to (referred to as
“Contractor/Principal”) a contract for the work described as follows:

NOW, THEREFORE, we, the Contractor/Principal and , as Surety, are held firmly bound
unto Owner in the penal sum of $ Dollars ($ ), lawful money of the United States of
America for the payment of which sum well and truly to be made, we bind ourselves, our heirs,
executors, administrators, successors, and assigns, jointly and severally, firmly by these presents.

THE CONDITIONS OF THIS OBLIGATION IS SUCH THAT, if the hereby bonded
Contractor/Principal, its heirs, executors, administrators, successors, or assigns, shall in all things
stand to and abide by and well and truly keep and perform all the undertakings, terms, covenants,
conditions, and agreements in the said contract and any alteration thereof, made as therein
provided, including but not limited to the provisions regarding contract duration, indemnification,
and liquidated damages, all within the time and in the manner therein designated in all respects
according to their true intent and meaning, then this obligation shall become null and void;
otherwise, it shall be and remain in full force and effect.

As a condition precedent to the satisfactory completion of the contract, the above obligation shall
hold good for a period of year(s) after the acceptance of the work by the Owner, during
which time if Contractor/Principal shall fail to make full, complete, and satisfactory repair and
replacements and totally protect the Owner from loss or damage made evident during the period
of year(s) from the date of completion of the work, and resulting from or caused by defective
materials or faulty workmanship, the above obligation in penal sum thereof shall remain in full
force and effect. The obligation of Surety under this bond shall continue so long as any obligation
of Contractor/Principal remains.

Whenever Contractor/Principal shall be, and is declared by the Owner to be, in default under the
contract, the Owner having performed the Owner’s obligations under the contract, the Surety shall
promptly remedy the default, or shall promptly:

1. Complete the contract in accordance with its terms and conditions; or

2. Obtain a bid or bids for completing the contract in accordance with its terms and
conditions, an upon determination by Surety of the lowest responsive and
responsible bidder, arrange for a contract between such bidder and the Owner,
and make available as work progresses sufficient funds to pay the cost of
completion less the balance of the contract price, but not exceeding, including
other costs and damages for which Surety may be liable under this Performance
Bond, the amount set forth above. The term “balance of the contract price” as
used in this paragraph shall mean the total amount payable to Contractor/Principal
by the Owner under the contract and any modifications to it, less the amount
previously paid by the Owner to the Contractor/Principal.

Surety expressly agrees that the Owner may reject any contractor or subcontractor which may be
proposed by Surety in fulfilment of its obligations in the event of default by the
Contractor/Principal.



Surety shall not utilize Contractor/Principal in completing the contract nor shall Surety accept a
bid from Contractor/Principal for completion of the work if the Owner, when declaring the
Contractor/Principal in default, notifies Surety of the Owner’s objection to Contractor/Principal’s
further participation in the completion of the work.

No right of action shall accrue on this bond to or for the use of any person or corporation other
than the Owner named herein or the successors or assigns of the Owner. Any suit under this
bond must be instituted within the applicable statute of limitations period.

FURTHER, for value received, the Surety hereby stipulates and agrees that no change, extension
of time, alternation, or modification of the Contract Documents, or of the work to be performed
under them, shall in any way affect its obligations on this bond; and it does hereby waive notice
of any change, extension of time, alteration, or modification of the Contract Documents or of work
to be performed under them.

Contractor/Principal and Surety agree that if the Owner is required to engage the services of an
attorney in connection with the enforcement of this bond, each shall pay Owner’s reasonable
attorney’s fees incurred, with or without suit, in addition to the above amount.

Any claims under this bond may be addressed to:

Name and address of Surety:

Name and address of agent or representative in California, if different than above:

Telephone number of Surety, or agent or representative in California:

IN WITNESS WHEREOF, we have hereto set our hands and seals on this day of ,
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[SEAL] CONTRACTOR/PRINCIPAL

By.

Signature

Type or Print Name Above

Type of Print Title Above

SURETY

By

Signature

Type or Print Name Above

Type of Print Title Above

[SEAL AND NOTARIAL ACKNOWLEDGMENT OF SURETY]
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EXHIBIT C

Work Order #1
Major Equipment Procurement

This scope of work is intended to define the requirements which will form the basis for the
procurement of Energy Conservation work at District Facilities that are part of the Agreement.

This Work Order includes the following:

e Lighting System Procurement Scope of Work
o Work Order Milestones

e Fixed Price Amount

e Progress Payment Schedule

¢ Performance and Payment Bonds

LIGHTING EQUIPMENT
PROCUREMENT SCOPE OF WORK
General

The scope of work for this Work Order includes the procurement and transportation of the major
components of the System at each Facility. Contractor shall perform, supervise and direct the
Work in accordance with Industry Standards, Applicable Law and Project Milestone dates.

Procurement
Contractor shall procure the Lighting Systems required for the System under this Work Order.
Shipping and Transportation

The Contractor shall make all necessary arrangements with each manufacturer or distributor for
the proper packaging and shipment of all equipment to the District Facility or Contractor
warehouse. All equipment shall be shipped in appropriate packaging and by suitably equipped
transportation to avoid damage to the equipment at all points from the manufacturer's or
distributor’s site to the District Facility or Contractor warehouse. The Contractor shall ensure that
suitable equipment is available and used for unloading and handling of the equipment at the
project Facility.

Equipment Documentation

Upon placement and confirmation of the purchase order, the Contractor shall request from each
manufacturer all applicable documentation regarding shipping, handling, factory testing, storage,
installation, and maintenance for all equipment ordered. Upon receipt, this information shall be
stored and/or transmitted to the District as appropriate.



WORK ORDER MILESTONES

Estimated Work Order Milestone Schedule

Milestone Milestone Date
Funding Date 5/7/2019
Major Equipment Ordering Funding Date + 4 Weeks

Contractor shall be given a day-for-day slip in the Work Order Milestone Schedule for a delay in
the Funding Date beyond the date shown above.
FIXED PRICE AMOUNT
The fixed price for this Work Order (“Work Order Price”) is $1,516,832
PROGRESS PAYMENT SCHEDULE
The District shall pay to Contractor the progress payments set forth below when Contractor has

completed the Work associated with such payment. Contractor must submit documentation at the
time of invoicing for related progress payments.

Progress Payments Schedule

Payment Milestone % of Total Task Order Price
Contract Approval Date 10%
Major Equipment Delivery 90%

PERFORMANCE AND PAYMENT BONDS

No bonds are required for this Work Order.



EXHIBIT C
Work Order #2

ENERGY CONSERVATION SCOPE OF WORK

PROJECT SCOPE OF WORK INDEX

Section 1 Basis of Energy Engineering

Section 2 Lighting Scope of Work

Section 3 Proposed Project Installation Timeline & Coordination
Section 4 Work Order Milestones

Section 5 Fixed Price Amount

Section 6 Progress Payment Schedule

Section 7 Performance and Payment Bonds

1.0 BASIS OF ENERGY ENGINEERING

Forecasted energy savings are the difference between the pre- and post-retrofit period
consumption for the equipment included in the scope of Work. The pre-retrofit (or
Baseline) data for this project covers the period from December 2017 through November
2018. The Baseline data takes into consideration the quantity of facilities and size;
2017/2018 building operational schedules; 2017/2018 School Calendar and 2017/2018
individual school Bell Schedules; occupancy factors and utilization; utility usage, costs
and utility rates along with the available average ASHRAE weather files for the closest
weather station. Except weather files, all this data has been obtained from the Customer

Since Contractor does not control/follow the building operations on a day-by-day basis, it
is virtually impossible to track the energy consumption and savings from utility bills due
to many dynamic factors that are out of the Contractor's control. These factors
(permanent or temporary) include, but are not limited to: weather changes; changes in
the use of any facility and number of occupants (including, but not limited to, staff, faculty
and students); changes to the hours of operation of any facility; changes to the control
system scheduling; changes or modifications to the equipment or services provided under
this Agreement; changes in utility suppliers, method of utility billing, number of days in the
billing cycle, utility rates or method of utility purchasing; improper maintenance of the
equipment or of any energy-consuming equipment; changes to the equipment or to any
facility required by changes to building codes; additions or deletions of energy-consuming
equipment; personal portable heaters; refrigerators and vending machines and/or
additions or deletions of any facilities (i.e. portable classroom buildings), etc.

Therefore, engineering calculations approach is based on a measure-by-measure (ECM-
by-ECM) basis and is to be derived by comparing the specific value of physical
parameters after the installation to its value prior to the installations. For example: lighting
systems retrofit (see below) will result in lower wattage consumption than Baseline
scenario. This measure is not affected by weather changes, HVAC or other unrelated
equipment energy consumption that are reflected in the utility bills. Below are some key



characteristics and features of the measure-by-measure energy saving calculations
method:

e |t calculates savings based on Customer inputs, field measurements, and
agreed upon assumptions and stipulations.

e It does not involve utility bill comparisons; however, utility bills may be
analyzed to identify energy consuming trend s and correlations.

e Itis structured so that the individual measure’s savings, as described in
Scope of Work, shall not be affected by unrelated building modifications.

In any event, the overall energy use of the facility would be lower than if the energy
saving measures (retrofits) identified in the facility solutions project herein had not been
implemented.

If desired, the Contractor may provide additional utility data analysis and benchmarking
based on the standard engineering principals for an additional fee (excluded from this
Scope of Work). The Customer is to notify Contractor in writing no later than thirty (30)
days after any changes as outlined above made to the Property that would affect the
energy usage at the Property. The Customer shall make available to Contractor no later
than thirty (30) days upon receipt, on a monthly basis for at least one year after
Completion and Acceptance Date, copies of all energy bills, energy usage data, and any
and all other such documentation related to changes to energy usage as outlined above.

2.0 GENERAL LIGHTING SCOPE OF WORK
Energy savings are realized due to the fact that the total input watts of the lighting fixtures
will be reduced. Energy savings resulting from the Lighting System Retrofit have been

estimated for each individual light fixture type based on the following simple formula:

Annual Saving, $ = (Existing Watts — New Watts) /1000 x Hours/Year x Utility Rate x N

Where,

Existing Watts — Wattage rating for the existing (Baseline) light fixture

New Watts — New wattage rating for the existing light fixture

Hours/Year — Annual number of “burn-hours” (run hours for different areas as
reported to CEC)

Utility Rate —  Actual weighted composite utility rate, $/kWh

N — Number of light fixtures of the particular type (see below for the

actual
guantities).

Currently the (16) sites have a mixture of lighting technologies. Past modernization and
retrofit projects included the upgrading of several sites with first generation electronic
ballasts and T8 fluorescent lamps. All areas not inclusive of these projects are still using
older style inefficient magnetic ballasts and T12 fluorescent lamps.



This project will provide a significant energy reduction while greatly improving the overall
quality and quantity of light. All magnetic ballasts and T12 lamps will be replaced with
High Efficiency low wattage electronic ballasts coupled with Type A LED lamps. Optical
imaging reflectors will be installed where applicable to maximize overall fixture efficiency.
All fixtures presently powered by electronic ballasts will be retrofitted with 4" generation
electronic ballasts and LED lamps. In addition to the linear fluorescent fixture retrofits all
incandescent lamps will be replaced with L.E.D. lamps or fixtures.

All broken lighting diffusers encountered during this project will be replaced as part of this
project.

Allincandescent or CFL exit signs included in this project will be retrofitted with new L.E.D.
exit sign kits as applicable.

All exterior lighting included in this project will be replaced with new L.E.D. fixtures or
lamps as applicable.

All motion or dimming controls and sensors are excluded unless specified below.

All expended lighting lamps and ballasts will be disposed of per current EPA regulations.
Any found lighting ballast containing PCB’s will be treated as Hazardous waste and
disposed of per EPA hazardous waste regulations.

Unless specifically requested by the Customer, the intent of lighting retrofit Work is not to
increase the light levels but rather to maintain the existing or better lighting levels while
maximize energy savings without re-designing the overall system. In some cases, where
the areas are over illuminated (per Illumination Engineering Society recommendations),
light levels may be reduced to the recommended levels.

Scope of Work presented herein is based on retrofits feasibility, cost effectiveness and
maximum energy savings for the different options. The presented retrofits will not affect
the usability of the buildings or facilities and therefore are not alterations, additions, new
construction or modification of the existing systems or fixtures. As a result, the scope of
work is considered maintenance replacement of the existing outdated lighting system
components with like-kind components of higher efficiency and longer useful
life. Maintenance related items are not considered lighting alterations or modifications
and are exempted from the code and Title 24 provisions for the existing facilities. Due to
the possibility of dissimilar interpretations of regulations, additional cost-incurring system
upgrades may be requested. Upon the Customer requesting changes based on
interpretations, the Contractor will provide a written change order to the Customer for
review and approval.

Below is the Itemized Scope of work below for specific retrofit strategies and fixture
totals for each site:



Bancroft Middle School, 1150 Bancroft Avenue, San Leandro, CA

ITEMIZED SCOPE OF WORK

Existing Lamp Type Proposed Lamp Type Qry

4L 4' F32T8-NBF ENV-LRSRK-8L 43
CFL Lamp PL 2Pin Horiz 13W ENR-E2FMA9-840 Cloud 66
2L 4' F32T8-NBF 2L L48T18/840/14G-ID-SE 67
2L 4' F32T8-NBF ENV-WRP-30W-4K 107
6L 4' F32T8-HBF 6L L48T8/840/18G-ID-SE 200
1L 4' F54T5 HO HN-T5-L-48-25W-8XX-UT 24
3L 4' F32T8-NBF 3L L48T8/840/14G-ID-SE 43
1L 8'F96T12 60W ES SLIM ENV-LRS-8L 1
41 4' F32T8-NBF ENV-WRP-30W-4K 2
CFL Screw-in 27W GC-9A19/840/277V(58039) 120
2L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 21
4L 4' F32T8-NBF 41 L48T8/840/14G-ID-SE 28
2L 4' F24T5 2L HN-T5-L-48-12W-8XX-UT 8
2L 4' FAOT12 40W ENV-LRS-4L 1
3L4' F32T8-NBF ENV-LTVRK-24L-23W-4K 40
CFL Screw-in 23W GC-9A19/840/277V(58039) 5
2L 4' F32T8-NBF I5SK7C-S 16
CFL Screw-in 23W OKT-CP8-15W-4K

2L 4' F32T8-NBF ENV-LRSRK-4L

2L2'F17T8 17W - NBF ENV-LTVRK-22L-4K 10
2L 2'F17T8 17W - NBF 2L HN-T8-L-24-9W-840-G2-UT 10
3L4' F28T8 28W - NBF 3L L48T8/840/14G-ID-SE 4
2L 4' F32T8-NBF ENV-LTVRK-14-26-4K 2
INC BR30 60W ERT-LBR3840D5(10405) 1
4L 4' FA0T12 40W ENV-LTVRK-24L-23W-4K 20
3L 4' F40T12 40W ENV-LTVRK-24L-23W-4K 24
INC A19 60W GC-9A19/840/277V(58039) 3
150W Med. Base GI-6CP20L50B1 19
CFL Screw-in 27W OKT-CP6-15W-4K 12
2L 4' F32T8-NBF ENV-LTVRK-22L-4K 8
CFL Lamp PL 4Pin Horiz 26W GI-6CP20L50B1 14
400W Mogul Base ENV-LHB7-160 w/ Wire guards 16
4L 4' F24T5 4L HN-T5-L-48-12W-8XX-UT 28
CFL Lamp PL 4Pin Horiz 2x26W GI-6CP20L50B1 26
CFL Lamp PL 2Pin Horiz 2x26W MST-WM17W27V50KDP1F 5
150W Med. Base MST-WP30W27V50KD-PC 3
CFL Screw-in 23W MST-WM17W27V50KDP1F 2
70W Med. Base MST-WM17W27V50KDP1F 4
CFL Lamp PL 4Pin Horiz 2x26W MST-WM17W27V50KDP1F 1




250W Mogul base BST-LEDMPAL100-X-5K 5
50W Med. Base GI-6CP20L50B1 7
CFL Lamp PL 4Pin Horiz 2x32W GI-6CP20L50B1 3
Totals 1026
Garfield Elementary School, 13050 Aurora Drive, San Leandro, CA
ITEMIZED SCOPE OF WORK
Existing Lamp Type Proposed Lamp Type Qry
4L 4' F32T8-NBF ENV-LRS-8L 5
2L 4' F32T8-NBF ENV-WRP-30W-4K 25
4L 4' F32T8-NBF 41 L48T8/840/14G-ID-SE 31
CFL Screw-in 23W 4
2L 4' F32T8-NBF 2L L48T8/840/14G-ID-SE 16
6L 4' F32T8-HBF 6L L48T8/840/12G-EB & (2)VE332MVHIPE 92
2L 4' F24T5 2L-KT-LED13T5HE-48GC-840-D 12
2L 8' F96T12 75W SLIM ENV-LRSRK-8L 2
CFL Lamp PL 2Pin Horiz 13W ENR-E2FMA9-840 Cloud 5
3L 4' F32T8-NBF 3L L48T8/840/14G-ID-SE 8
1L 4' F32T8-NBF 1L L48T8/840/14G-ID-SE 1
2L 4' F32T8-NBF 2L-KT-LED13T5HE-48GC-840-D 10
CFL Lamp PL 4Pin Horiz 2x32W GI-6CP20L50B1 25
CFL Lamp PL 4Pin Vert 26 W MST-WM17W27V50KDP1F 7
CFL Lamp PL 4Pin Vert 32W GI-6CP20L50B1 27
Totals 270
James Madison School, 14751 Juniper Street, San Leandro, CA
ITEMIZED SCOPE OF WORK
Existing Lamp Type Proposed Lamp Type Qry
2L 4' F32T8-NBF 2L L48T8/840/14G-ID-SE 83
4L 4' F32T8-NBF 41 L48T8/840/14G-ID-SE 101
70W Med. Base OKT-CP6-15W-4K 6
INC MR16 Gu10 50W ERT-LMR16630D5-Gu5.3 Mr16 5
CFL Lamp PL 4Pin Vert 42W KT-LED-82P-V-840-D 4
4L 4' F32T8-NBF ENV-LRSRK-8H 89
4L 4' F32T8-NBF ENV-LRS-8H 19
4L 4' F32T8-NBF ENV-LRS-8L 10
2L 4' F32T8-NBF ENV-WRP-30W-4K 2
2L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 14
3L 4' F32T8-NBF ENV-DI03-24L-4K W/ 2X4 SURFACE MT KIT 15

INC A19 60W

GC-9A19/840/277V(58039)

4L 4' F2475

4L KT-LED13T5HE-48GC-840-D

CFL Screw-in 23W

GC-9A19/840/277V(58039)




4L 4' F40T12 40W ENV-LTVRK-24L-23W-4K 48
3L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 89
3L2'F17T8 17W - NBF ENV-DI03-22L-4K W/ 2X2 SURFACE MT KIT 6
2L 2'F17T8 17W - NBF ENV-DI03-22L-4K W/ 2X2 SURFACE MT KIT 12
RBH20W1450LDMV50KBZ Half Cut Frame
70W Med. Base Round Bulkhead 25
70W Med. Base GI-6CP20L50B1 7
INC A19 60W MST-WM17W27V50KDP1F 4
CFL Lamp PL 4Pin Horiz 2x26W MST-WM17W27V50KDP1F 1
400W Mogul Base ENV-WP-70W-5K-PC 2
150W Med. Base MST-WP30W27V50KD-PC 1
2L 4' F32T8-NBF ENV-LRS-4L 2
250W Mogul base ENV-AL-105 6
Totals 559
Jefferson Elementary School, 14300 Bancroft Avenue, San Leandro, CA
ITEMIZED SCOPE OF WORK
Existing Lamp Type Proposed Lamp Type Qry
41 4' F32T8-HBF ENV-LRS-4VH 27
4L 4' F32T8-HBF 41 L48T8/840/14G-ID-SE 1
2L 4' F32T8-NBF ENV-WRP-30W-4K 16
4L 4' F32T8-NBF 41 L48T8/840/14G-ID-SE 16
2L 4' F32T8-NBF 2L L48T8/840/14G-ID-SE 55
2L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 127
3L2'F17T8 17W - NBF 3L HN-T8-L-24-9W-840-G2-UT 1
CFL Lamp PL 2Pin Horiz 2x32W ENR-E2FMA9-840 Cloud 8
3L2'F17T8 17W - NBF ENV-LTVRK-22L-4K 5
9L- 12' F32T8 NBF 9L L48T8/840/18G-ID-SE 135
3L 4' F32T8-NBF ENV-LTVRK-22L-4K 3
2L 4' F32T8-NBF ENV-LRS-4H 2
3L 4' F32T8-NBF 3L L48T8/840/14G-ID-SE 2
2L 4' F32T8-NBF ENV-LTVRK-14-26-4K 1
CFL Lamp PL 4Pin Horiz 2x32W ENR-E2FMA9-840 Cloud 8
6L 4' F32T8-HBF 9L L48T8/840/18G-ID-SE 9
3L 4' F32T8-NBF 9L L48T8/840/18G-ID-SE 16
6L 4' F32T8-HBF 6L L48T8/840/18G-ID-SE 7
CFL Lamp PL 4Pin Horiz 2x32W ENR-E2FMA15-840 15" Cloud 80
100W Med. Base GC-16.5A21/840/277V(580239) 14
RBG20W1950LDMV50KBZ Grid Frame Round
70W Med. Base Bulkhead 45
250W Mogul base BST-LEDMPAL100-X-5K 2
150W Med. Base GI-6CP20L50B1 6
4L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 20




Totals

John Muir Middle School, 1444 Williams Street, San Leandro, CA

606

ITEMIZED SCOPE OF WORK

Existing Lamp Type

Proposed Lamp Type

QTyY

2L 4' F32T8-NBF 2L L48T18/840/14G-ID-SE 273
2L 4' F32T8-NBF ENV-WRP-30W-4K 103
2L Plug n Play LED NO REPLACEMENT 6
2L 2'F17T8 17W - NBF 2L HN-T8-L-24-9W-840-G2-UT 16
3L 4' F32T8-HBF WST-T-RFG-6FT-30W-50K-C 2
CFL Screw-in 27W ENV-LED-A19-9.5W-4K 27
41 4' F32T8-NBF ENV-WRP-30W-4K 15
2L 4' F32T8-NBF ENV-LRS-4H 17
41 4' F32T8-NBF ENV-LRS-8H 4
1L 4' F25T8 25W - NBF 1L L48T8/840/14G-ID-SE 54
4L 4' F32T8-NBF 41 L48T8/840/14G-ID-SE 7
INC PAR38 75W ERT-LP381840D6(10421) 6
CFL Lamp PL 2Pin Horiz 2x13W ENR-E2FMA9-840 Cloud 35
3L 4' F32T8-NBF 3L HN-T8-KIT3-48-12W-840-G1 324
1L 4' F24T5 1L HN-T5-L-48-12W-8XX-UT 69
CFL Lamp PL 4Pin Horiz 2x26W OKT-CP8-15W-4K 5
3L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 96
4L 4' F32T8-NBF ENV-LRS-8L 1
41 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 86
4L 4' F40T12 40W ENV-LTVRK-24L-23W-4K 12
2L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 41
CFL Lamp PL 4Pin Vert 26W MST-WP30W27V50KD-PC 5
2L 4' F32T8-NBF ENV-DI03-24L-4K W/ SURFACE MT KIT 4
3L 4' F32T8-NBF ENV-DI03-24L-4K W/ SURFACE MT KIT 4
CFL Lamp PL 4Pin Horiz 2x26W OKT-CE10-27W-840 8
2L 4' F32T8-NBF 2L HN-T8UL-L-22-18W-840-G1 (6" U-BEND) 3
4L 4' F32T8-HBF J-ZY-T7-50W-XDZ-5K W/ 2X4 SURFACE MT KIT 36
2L 8' F96T8 59W - NBF ENV-J-LMRKT-2x4-40K-30W

2L 8'F96T12 75W SLIM ENV-J-LMRKT-2x4-40K-30W

FT40DL/835/RS ENV-LHB7-160 w/ Wire guards 16
INC PAR38 100W ERT-LP381840D6(10421) 4
CFL Screw-in 27W GC-9A19/840/277V(58039) 73
CFL Lamp PL 4Pin Horiz 26W MST-WP30W27V50KD-PC

CFL Lamp PL 4Pin Horiz 26W GI-6CP20L50B1

CFL Lamp PL 4Pin Horiz 26w GI-6CP20L50B1

3L 4' F32T8-NBF 3L L48T8/840/14G-ID-SE 56
2L 4' F54T5 HO 2L KT-LED13T5HE-48GC-840-D 4




70W Med. Base MST-WM17W27V50KDP1F 5
CFL Lamp PL 2Pin Horiz 2x13W MST-WM17W27V50KDP1F 7
250W Mogul base BST-LEDMPAL100-X-5K 6
CFL Lamp PL 4Pin Horiz 2x32W GI-6CP20L50B1 55
150W Med. Base MST-WP30W27V50KD-PC 3
250W Mogul base ENV-AL-105 2
400W Mogul Base BST-LEDMPAL150-X-5K 1
Totals 1502
McKinley Elementary School, 2150 East 14" Street, San Leandro, CA
ITEMIZED SCOPE OF WORK
Existing Lamp Type Proposed Lamp Type Qry
2L 4' F32T8-NBF ENV-LRS-4L 1
2L 4' F32T8-NBF ENV-WRP-30W-4K 23
4L 4' F32T8-NBF ENV-LRS-8H 8
2L 2'F17T8 17W - NBF 2L HN-T8-L-24-9W-840-G2-UT 3
4L 4' F32T8-NBF 41 L48T8/840/14G-ID-SE 12
4L 4' F32T8-NBF ENV-LRSRK-8H 6
CFL Lamp PL 2Pin Horiz 13W ENR-E2FMA9-840 Cloud 17
2L 4' F32T8-NBF 2L L48T8/840/14G-ID-SE 12
6L 4' F32T8-HBF 6L L48T8/840/18G-ID-SE 73
3L 4' F32T8-NBF 3L L48T8/840/14G-ID-SE 21
3L 4' F25T825W - NBF 3L L48T8/840/14G-ID-SE 1
2L 4' F24T5 2L HN-T5-L-48-12W-8XX-UT 16
CFL Screw-in 23W ENV-LED-A19-9.5W-4K 16
4L 4' F24T5 4L HN-T5-L-48-12W-8XX-UT 14
INC A19 60W ENV-LED-A19-9.5W-4K 3
4L 4' F32T8-NBF 4 x HN-T5-L-48-25W-8XX-UT 7
4L 4' F24T5 4 x HN-T5-L-48-25W-8XX-UT 6
4L 4' FA0T12 40W ENV-LRSRK-8L 4
4L 4' F32T8-NBF 2L L48T8/840/14G-ID-SE 2
2L 4' F24T5 ENV-LRS-8H 4
2L 4' F24T5 ENV-WRP-30W-4K 2
2L 4' F32T8-NBF ENV-LRS-4H 7
CFL Lamp PL 4Pin Horiz 2x32W MST-MWPQ0745W27V50KDB-EM 10
250W Mogul base BST-LEDMPAL100-X-5K 2
CFL Lamp PL 4Pin Horiz 26W GI-6CP20L50B1 2
70W Med. Base GI-6CP20L50B1 2
Totals 274




Monroe Elementary School, 3750 Monterey Blvd., San Leandro, CA

ITEMIZED SCOPE OF WORK

Existing Lamp Type Proposed Lamp Type Qry

4L 4' F32T8-NBF ENV-LRS-8L 12
2L 4' F32T8-NBF ENV-WRP-30W-4K 5
4L 4' F32T8-NBF 41 L48T8/840/14G-ID-SE 5
2L 4' F32T8-NBF 2L L48T8/840/14G-ID-SE 40
INC A19 60W GC-16.5A21/840/277V(580239) 2
CFL Lamp PL 2Pin Horiz 13W ENR-E2FMC15-840 SQUARE CLOUD 47
41 4' F32T8-NBF ENV-LRS-8H 1
6L 4' F32T8-HBF 6L L48T8/840/18G-ID-SE 91
2L 4' F24T5 2L HN-T5-L-48-25W-8XX-UT 8
CFL Screw-in 23W ENV-LED-A19-9.5W-4K 4
INC PAR38 90W ERT-LP381840D6(10421) 10
4L 4' F32T8-HBF 41 L48T8/840/14G-ID-SE 19
4L 4' FA0T12 40W ENV-LTVRK-24L-23W-4K 10
41 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 20
3L 4' F32T8-NBF 3L L48T8/840/14G-ID-SE 40
2L 4' F24T5 2L HN-T5-L-48-12W-8XX-UT 34
CFL Lamp PL 2Pin Horiz 13W ENR-E2FMA9-840 Cloud 1
3L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 28
2L 4' F32T8-NBF ENV-LTVRK-22L-4K 2
CFL Lamp PL 4Pin Horiz 2x32W MST-MWPQ0745W27V50KDB-EM 6
CFL Lamp PL 2Pin Horiz 2x13W MST-WM17W27V50KDP1F 3
150W Med. Base GI-6CP20L50B1 6
Totals 394
Roosevelt Elementary School, 951 Dowling Blvd., San Leandro, CA

ITEMIZED SCOPE OF WORK

Existing Lamp Type Proposed Lamp Type Qry

41 4' F32T8-NBF 41 L48T8/840/14G-ID-SE 43
INC PAR38 100W ERT-LP381840D6(10421) 6
2L 4' F32T8-NBF ENV-WRP-30W-4K 56
2L 4' F32T8-NBF 2L L48T8/840/14G-ID-SE 36
4L 4' F32T8-NBF ENV-WRP-30W-4K 1
CFL Lamp PL 2Pin Horiz 13W ENR-E2FMA9-840 Cloud 3
2L 4' F32T8-NBF 2L HN-T8-L-24-9W-840-G2-UT 1
41 4' F32T8-NBF ENV-LRS-8L 9
6L 4' F32T8-HBF 6L L48T8/840/18G-ID-SE 109
3L 4' F32T8-NBF 3L L48T8/840/14G-ID-SE 19
2L 4' F24T5 2L HN-T5-L-48-12W-8XX-UT 24
6L 4' F32T8-HBF ENV-LRS-8L 6




2L 4' F54T5 HO 2L HN-T5-L-48-25W-8XX-UT 6
41 4' F40T12 40W ENV-LTVRK-24L-23W-4K 35
41 4' F32T8-NBF ENV-LRSRK-8H 7
INC A19 60W ENV-LED-A19-9.5W-4K 2
2L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 1
1L 4' F24T5 1L HN-T5-L-48-12W-8XX-UT 1
2L 2'F17T8 17W - NBF ENV-LTVRK-22L-4K 2
2L 4' F40T12 40W 2L L48T8/840/14G-ID-SE 4
CFL Lamp PL 4Pin Horiz 2x32W GI-6CP20L50B1 8
150W Med. Base MST-WP30W27V50KD-PC 5
CFL Lamp PL 4Pin Horiz 2x32W MST-MWP45W27V50KD-EM 4
70W Med. Base MST-WM17W27V50KDP1F 4
400W Mogul Base ENV-WP-70W-5K-PC 2
CFL Lamp PL 2Pin Horiz 2x13W MST-WM17W27V50KDP1F 6
150W Med. Base GI-6CP20L50B1 2
250W Mogul base BST-LEDMPAL100-X-5K 5
41 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 37
Totals 444
San Leandro Adult School, 2255 Bancroft Avenue, San Leandro, CA
ITEMIZED SCOPE OF WORK
Existing Lamp Type Proposed Lamp Type Qry
RBH20W1450LDMV50KBZ Half Cut Frame Round
100W Med. Base Bulkhead
150W Med. Base GI-6CP20L50B1
400W Mogul Base ENV-AL-105
CFL Lamp PL 4Pin Horiz 2x32W MST-WM17W27V50KDP1F 11
2L 4' F32T8-NBF 2L L48T8/840/14G-ID-SE 10
4L 4' F32T8-NBF ENV-LRS-8L 2
6L 4' F32T8-HBF 6L L48T8/840/18G-ID-SE 4
CFL Lamp PL 4Pin Horiz 2x32W OKT-CP6-15W-4K 2
3L 4' F32T8-NBF 3L L48T8/840/14G-ID-SE 2
3L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 116
2L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 4
41 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 55
Totals 210
San Leandro High School, 2200 Bancroft Avenue, San Leandro, CA
ITEMIZED SCOPE OF WORK
Existing Lamp Type Proposed Lamp Type Qry
2L 4' F32T8-NBF 2L L48T8/840/14G-ID-SE 343
2L 4' F32T8-NBF ENV-LTVRK-24H-36W-4K 16
CFL Screw-in 27W ENV-LED-A19-9.5W-4K 23




2L 4' F32T8-NBF ENV-WRP-30W-4K 141
41 4' F32T8-NBF ENV-LRS-8L 54
3L 4' F32T8-NBF 3L L48T8/840/14G-ID-SE 821
4L 4' F32T8-NBF 41 L48T8/840/14G-ID-SE 63
CFL Lamp PL 2Pin Horiz 2x13W ENR-E2FMA9-840 Cloud 28
4L 4' F32T8-NBF ENV-LRS-8H 62
1L 4' F32T8-NBF 1L L48T8/840/14G-ID-SE 21
OHY-OLEDL8-20NS-UNV W/ OLEDL8R-BKT
CFL Lamp PL 4Pin Horiz 2x32W (mounting bracket) 3
2L 8' F96T8 59W - NBF 2L L96T8/840/42G-ID-DE 19
4L 4' F32T8-NBF ENV-LRS-4H 14
41 4' F32T8-NBF ENV-WRP-30W-4K 1
2L 4' F24T5 2L KT-LED13T5HE-48GC-840-S 92
3L 4' F32T8-NBF ENV-LRS-4H 10
2L 8' F96T8 59W - NBF ENV-LRS-8H 1
2L 4' F32T8-NBF ENV-LRS-4L 1
2L 4' F40T12 40W 2L L48T8/840/14G-ID-SE 4
2L 4' F32T8-NBF ENV-LTVRK-22L-4K 4
2L 2'F17T8 17W - NBF 2L HN-T8UL-L-22-18W-840-G1 (6" U-BEND) 4
3L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 419
2L 4' F32T8-NBF ENV-LRS-4H 14
CFL Lamp PL 4Pin Horiz 2x32W 2L KT-LED82P-EV-840-D(2 OR 4 PIN CONFIRM) 25
3L 4' F32T8-NBF ENV-LTVRK-24H-36W-4K 44
2L 8' F96T8 59W - NBF ENV-LRS-8L 6
2L 2'F17T8 17W - NBF 2L HN-T8-L-24-9W-840-G2-UT 7
CFL Lamp PL 4Pin Vert 26W SN-BH1D-4000K 8
2L 4' F32T8-NBF J2-155K4C 15
3L 4' F32T8-NBF ENV-DI03-24HL-46-4K (HL-46W FULL BODY 2X4) 88
41 4' F32T8-NBF ENV-LRSRK-4L 2
2L 4' F32T8-NBF ENV-LRSRK-4L 66
2L 2'F17T8 17W - NBF ENV-LTVRK-22L-4K 2
CFL Lamp PL 4Pin Horiz 2x32W OKT-CP8-15W-4K 24
3L2'F17T8 17W - NBF ENV-DI03-22L-5K 3
2L 2' F17T8 17W - NBF ENV-DI03-22L-5K 21
CFL Lamp PL 4Pin Horiz 32W MST-WM17W27V50KDP1F 23
CFL Lamp PL 2Pin Horiz 13W MST-WPF45W27V50KD-T3-PC 28
2L 4' F54T5 HO ENV-LRSRK-4VH 18
2L 4' F32T8-NBF ENV-LRSRK-4VH 4
1000W Mogul Base MST-FD45W27V50KBDB77-KN 4
INC PAR38 100W ENV-LED-PAR38-15W-3K 6
CFL Lamp PL 4Pin Vert 26W OKT-CP6-15W-4K 21
CFL Lamp PL 4Pin Vert 26W KT-LED82P-EV-840-D 21




175W Mogul base GC-19PAR38HO/840NF25/277V 46
INC MR16 Gu24 50W ERT-LMR16630D5-Gu5.3 Mr16 16
CFL Lamp PL 4Pin Vert 32W KT-LED82P-EV-840-D 22
150W Med. Base GC-19PAR38HO/840NF25/277V 8
150W Med. Base GC-16.5A21/840/277V(580239) 4
100W Med. Base NO REPLACEMENT 0
INC PAR30 75W ERT-LP31340D6(10436) 4
INC Par 30 75w ERT-LP31340D6(10436) 6
CFL Lamp PL 4Pin Horiz 2x26W 2L KT-LED82P-EV-840-D(2 OR 4 PIN CONFIRM) 17
3L 4' F32T8-NBF ENV-LRS-4H w/ wire guard 29
2L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 4
2L 4' F54T5 HO 2L KT-LED13T5HE-48GC-840-S 17
100W Med. Base GC-16.5A21/840/277V(580239) 25
CFL Lamp PL 4Pin Horiz 26W KT-LED82P-EV-840-D 1
41 4' F32T8-HBF 41 L48T8/840/14G-ID-SE 72
250W Mogul base ENV-WP-70W-5K-PC 6
400W Mogul Base ENV-AL-105 2
CFL Lamp PL 4Pin Horiz 32W KT-LED82P-EV-840-D 1
CFL Lamp PL 4Pin Vert 26W MST-WM25W27V50KWP1F 3
250W Mogul base BST-LEDMPAL150-T-5K 10
2L 4' F24T5 2L L48T8/840/14G-ID-SE 4
ENV-LTVRK-24L-23W-4K w/ labor to remove
4L 4' F32T8-NBF exist and get tile 2
2L 4' F32T8-NBF NO REPLACEMENT 26
CFL Lamp PL 2Pin Horiz 2x13W NO REPLACEMENT 3
CFL Lamp PL 4Pin Vert 26W NO REPLACEMENT 3
CFL Screw-in 27W NO REPLACEMENT 6
400W Mogul Base NO REPLACEMENT 48
41 4' F32T8-NBF NO REPLACEMENT 97
CFL Lamp PL 2Pin Vert 13W NO REPLACEMENT 1
2L L48T8/840/14G-ID-SE w/ A12.125 CLR Pris
3L4' F32T8-NBF 1X4' Lense 2
2L L48T8/840/14G-ID-SE w/ A12.125 CLR Pris
2L 4' F32T8-NBF 1X4' Lense 14
150W Med. Base LED-8088E57 2
4L 4' F32T8-NBF ENV-LTVRK-24H-36W-4K 50
41 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 135
4L 4' FA0T12 40W ENV-LTVRK-24L-23W-4K 24
WST-RDL4-41-WP(4" LED DOWNLIGHT 120V
CFL Lamp PL 4Pin Vert 26 W ONLY) 8
CFL Lamp PL 2Pin Horiz 2x13W SN-BH1D-4000K 10
250W Mogul base MST-FD45W27V50KBDB77-KN 3
1000W Mogul Base BST-LEDMPAL150-T-5K 2




LED MST-WM25W27V50KDP1F ‘ 6
CFL Lamp PL 4Pin Horiz 2x26W SN-BH3D-4000K | ‘ 1
150W Med. Base 3-0103D-4000K 2
150W Med. Base ENV-WP-45W-5K-PC 1
400W Mogul Base BST-LEDMPAL150-T-5K 3
175W Mogul base MST-WM25W27V50KDP1F 10
Totals 3350

Washington Elementary School, 250 Dutton Avenue, San Leandro, CA

ITEMIZED SCOPE OF WORK

Existing Lamp Type Proposed Lamp Type Qry

41 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 84
2L 4' F32T8-NBF 2L L48T18/840/14G-ID-SE 12
41 4' F32T8-HBF 4L GC-16T8/840/BYP (28411) 8
2L 4' F32T8-NBF ENV-WRP-30W-4K 33
2L 4' F32T8-NBF 2L HN-T8-L-24-9W-840-G2-UT 3
CFL Screw-in 23W ENV-LED-A19-9.5W-4K 5
6L 4' F32T8-HBF 6L L48T8/840/18G-ID-SE 36
INC A19 60W ENV-LED-A19-9.5W-4K 6
2L 4' F24T5 2L HN-T5-L-48-12W-8XX-UT 4
CFL Lamp PL 4Pin Horiz 26W ENV-LED-A19-9.5W-4K 1
41 4' F32T8-NBF ENV-LRS-4L 2
2L 4' F32T8-NBF ENV-LRSRK-8L 4
41 4' F32T8-NBF ENV-WRP-30W-4K 1
2L 4' F32T8-NBF ENV-LRS-4L 2
3L 4' F32T8-NBF ENV-WRP-30W-4K 2
2L 2'F17T8 17W - NBF 2L HN-T8-L-24-9W-840-G2-UT 3
4L 4' F32T8-NBF ENV-LRSRK-8L 5
3L 4' F32T8-NBF 3L L48T8/840/14G-ID-SE 5
4L 4' F32T8-NBF 41 L48T8/840/14G-ID-SE 8
2L 4' F54T5 HO 2L HN-T5-L-48-25W-8XX-UT 2
CFL Screw-in 27W ENV-LED-A19-9.5W-4K 6
2L 4' F32T8-NBF ENV-LRS-8H 8
2L 4' F32T8-NBF ENV-KRS-4H 6
CFL Lamp PL 2Pin Horiz 13W ENR-E2FMA9-840 Cloud 2
CFL Screw-in 13W ENV-LED-A19-9.5W-4K 1
INC PAR38 90W ENV-LED-PAR38-15W-3K 6
2L 8' F96T12 60W ES SLIM ENV-LRS-8L 7
4L 4' F32T8-NBF ENV-LRS-8L 1
2L 4' FAOT12 40W 2L L48T8/840/14G-ID-SE 2
INC A19 100W GC-16.5A21/840/277V(580239) 1
50W Med. Base GC-16.5A21/840/277V(580239) 2




CFL Lamp PL 4Pin Horiz 2x32W MST-WP30W27V50KD-PC 5
400W Mogul Base BST-LEDMPAL150-X-5K 3
CFL Lamp PL 4Pin Vert 32W MST-WM17W27V50KDP1F 10
Totals 286
Wilson Elementary School, 1300 Williams Street, San Leandro, CA
ITEMIZED SCOPE OF WORK

Existing Lamp Type Proposed Lamp Type Qry

2L 4' F32T8-NBF ENV-WRP-30W-4K 27
4L 4' F32T8-NBF ENV-LRS-8L 25

AL-LT-CD-24HE-48/840XE W/ 2X4 SURFACE MT
4L 4' F32T8-HBF KIT 24
NO REPLACEMENT - LED GI-6CP20L50B1 2
4L 4' F32T8-NBF ENV-LRSRK-8L 16
CFL Screw-in 27W ENV-LED-A19-9.5W-4K 1
1L 4' F32T8-LBF 1L L48T8/840/14G-ID-SE 30
2L 4' F32T8-NBF AL-LWS-4HE-40/840 16
3L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 101
3L 4' F32T8-NBF 3L L48T8/840/10G-EB 392
1L 4' F24T5 KT-LED13T5HE-48GC-840-D 78
4L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 48
CFL Lamp PL 2Pin Horiz 2x13W ENR-E2FMA9-840 Cloud 3
2L 4' F32T8-NBF 2L L48T8/840/14G-ID-SE 6
2L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 5
2L 2' F17T8 17W - NBF SN-FL5524D-4000K (19W) 1
250W Mogul base ENV-AL-70 7
50W Med. Base MST-WM17W27V50KDP1F 3
150W Med. Base GI-6CP20L50B1 1
4L 4' F32T8-NBF 41 1L48T8/840/12G-EB & VE432MVHIPE 30
CFL Screw-in 23W MST-WM17W27V50KDP1F 2
Totals 818
Korematsu High School, 13701 Bancroft Avenue, San Leandro, CA
ITEMIZED SCOPE OF WORK

Existing Lamp Type Proposed Lamp Type Qry

2L 4' F32T8-NBF 2L L48T8/840/14G-ID-SE 264
2L 4' F32T8-NBF ENV-WRP-30W-4K 58
CFL Lamp PL 4Pin Horiz 26W OKT-CP8-15W-4K 11
6L 4' F32T8-HBF 6L L48T8/840/18G-ID-SE 135
3L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 15
2L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 20
3L 4' F32T8-NBF 3L L48T8/840/14G-ID-SE 23
2L 4' F32T8-NBF 2L HN-T8-L-36-12W-840-G1-UT 2




KT-LED82P-H-840-D (1000Im,G24d, 2 and 4 pin)

CFL Lamp PL 4Pin Horiz 2x32W Horizx2 8
2L 4' F54T5 HO 2L-148T5/840/25G-ID DE 11
41 4' F32T8-NBF 41 L48T8/840/14G-ID-SE 15
6L 4' F32T8-HBF ENV-LHB7-160 W/ WIREGUARDS 20
4L 4' F32T8-NBF ENV-LHB7-110 W/WIRE GUARD 8
150W Med. Base GC- 19PAR38HO/840NF25/277V 2
CFL Lamp PL 4Pin Horiz 13W OKT-CP6-15W-4K 15
Totals 607
Lincoln Alternate High School, 2600 Teagarden Street, San Leandro, CA
ITEMIZED SCOPE OF WORK

Existing Lamp Type Proposed Lamp Type QTy

41 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 71
2L 4' F32T8-NBF 2L L48T18/840/14G-ID-SE 1
41 2' F20T12 20W ENV-LTVRK-24L-23W-4K 10
4L 4' F40T12 40W ENV-LTVRK-24L-23W-4K 33
2L 2' F20T12 20W ENV-LTVRK-22L-4K 2
2L 4' FAOT12 40W ENV-LTVRK-24L-23W-4K 12
2L 4' F32T8-NBF ENV-LTVRK-14-26-4K 2
3L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 24
CFL Lamp PL 4Pin Horiz 2x32W MST-WM17W27V50KDP1F 4
250W Mogul base BST-LEDMPAL100-X-5K 1
Totals 160
Maintenance Yard, 1145 Aladdin Avenue, San Leandro, CA

ITEMIZED SCOPE OF WORK

Existing Lamp Type Proposed Lamp Type Qry

4L 4' F32T8-NBF ENV-LRS-8L 14
2L 4' F32T8-NBF ENV-LRS-8L 2
2L 4' F32T8-NBF ENV-WRP-30W-4K 9
CFL Lamp PL 2Pin Horiz 13W ENR-E2FMA9-840 Cloud 4
2L 4' F32T8-NBF 2L HN-T8UL-L-22-18W-840-G1 (6" U-BEND) 2
2L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 22
NO REPLACEMENT - LED NO REPLACEMENT 0
4L 4' F32T8-NBF 41 L48T8/840/14G-ID-SE 60
4L 4' F32T8-NBF ENV-LRS-8H 22
41 8'F96T12 60W ES SLIM 2ea ENV-J-LMRKT-2x4-40K-40W 12
2L 4' F32T8-NBF ENV-LVT-4L 4
2L 8' F96T8 59W - NBF ENV-LRS-8H 2
1L 4' F32T8-NBF ENV-LRS-4H 2
2L 4' F32T8-NBF ENV-LRS-4H 2
400W Mogul Base BST-LEDMPAL100-X-5K 1




250W Mogul base BST-LEDMPAL100-X-5K 2

CFL Lamp PL 2Pin Horiz 2x13W MST-WM17W27V50KDP1F 1

Totals 161
Student Services, 2255 Bancroft Avenue, San Leandro, CA

ITEMIZED SCOPE OF WORK

Existing Lamp Type Proposed Lamp Type Qry

3L 4' F40T12 40W ENV-LTVRK-22L-4K 34

CFL Screw-in 27W OKT-CP6-15W-4K 4

3L 4' F32T8-NBF 3L L48T8/840/14G-ID-SE 6

INC A19 100W GC-12A19/G4DIM /840/R(16177) 5

70W Med. Base LED-8087E57-A 2

2L 2' F17T8 17W - NBF ENV-LRS-8L 2

2L 4' F32T8-NBF 2L L48T8/840/14G-ID-SE 1

CFL Lamp PL 4Pin Horiz 26W OKT-CP6-15W-4K 3

3L 4' F32T8-NBF ENV-LTVRK-22L-4K 7

Totals 64

2.1 Lighting Line by Line Measures
Area Room New Lamp Type Replacement | Fixture
Wattage Qty
TOTALS 1026
Bancroft Middle School Main Bldg Hall 40 16
1st Floor ENV-LRSRK-8L

Bancroft Middle School Closet A ENR-E2FMA9-840 Cloud 13 3
Bancroft Middle School Girls Restroom 2L L48T8/840/14G-ID-SE 28 5
Bancroft Middle School Supply Room ENR-E2FMA9-840 Cloud 13 13
Bancroft Middle School 110 Utility Closet | ENR-E2FMA9-840 Cloud 13 1
Bancroft Middle School Staff Lounge ENV-WRP-30W-4K 30 4
Bancroft Middle School Staff Lounge ENV-LRSRK-8L 40 1
Bancroft Middle School Staff Lounge ENR-E2FMA9-840 Cloud 13 5
Bancroft Middle School 108 Utility ENV-WRP-30W-4K 30 1
Bancroft Middle School 104 6L L48T8/840/18G-ID-SE 84 8
Bancroft Middle School 104 HN-T5-L-48-25W-8XX-UT 25 3
Bancroft Middle School 104 ENR-E2FMA9-840 Cloud 13 2
Bancroft Middle School 104 3L L48T8/840/14G-ID-SE 42 2
Bancroft Middle School 103 6L L48T8/840/18G-ID-SE 84 8
Bancroft Middle School 103 HN-T5-L-48-25W-8XX-UT 25 3
Bancroft Middle School 103 3L L48T8/840/14G-ID-SE 42 2
Bancroft Middle School 103 ENV-LRSRK-8L 40 2
Bancroft Middle School 102 6L L48T8/840/18G-ID-SE 84 8




Bancroft Middle School 102 HN-T5-L-48-25W-8XX-UT 25 3
Bancroft Middle School 102 ENR-E2FMA9-840 Cloud 13 2
Bancroft Middle School 102 3L L48T8/840/14G-ID-SE 42 1
Bancroft Middle School 101 6L L48T8/840/18G-ID-SE 84 8
Bancroft Middle School 101 HN-T5-L-48-25W-8XX-UT 25 3
Bancroft Middle School 101 ENR-E2FMA9-840 Cloud 13 2
Bancroft Middle School 101 3L L48T8/840/14G-ID-SE 42 1
Bancroft Middle School 101 ENV-LRS-8L 40 1
Bancroft Middle School Boys Restroom 2L L48T8/840/14G-ID-SE 28 5
Bancroft Middle School B Closet ENR-E2FMA9-840 Cloud 13 3
Bancroft Middle School Stairs ENV-WRP-30W-4K 30 2
Bancroft Middle School 2nd Floor Stairs 9A19/840/G2(;-7V(58039) 9 50
Bancroft Middle School 2nd Floor Hall ENV-LTVRK-24L-23W-4K 23 17
. 2nd Girls
Bancroft Middle School |t room 2L L48T8/840/14G-ID-SE 28 4
Bancroft Middle School D Closet 2L L48T8/840/14G-ID-SE 28 1
Bancroft Middle School 202 6L L48T8/840/18G-ID-SE 84 8
Bancroft Middle School 202 HN-T5-L-48-25W-8XX-UT 25 3
Bancroft Middle School 202 ENR-E2FMA9-840 Cloud 13 3
Bancroft Middle School 204 6L L48T8/840/18G-ID-SE 84 2
Bancroft Middle School 204 HN-T5-L-48-25W-8XX-UT 25 3
Bancroft Middle School Staff Restrqom 28 1
2nd Floor Girls 2L LA8T8/840/14G-ID-SE
Bancroft Middle School Library 41 L48T8/840/14G-ID-SE 56 18
Bancroft Middle School Library 2L L48T8/840/14G-ID-SE 28 6
Bancroft Middle School Library Office ENV-WRP-30W-4K 30 2
Bancroft Middle School Library Stage ENV-WRP-30W-4K 30 16
Bancroft Middle School Library Stage ENV-WRP-30W-4K 30 1
Bancroft Middle School 2nd Floor Staff 30 1
Restroom Boys ENV-WRP-30W-4K
Bancroft Middle School 213 6L L48T8/840/18G-ID-SE 84 6
Bancroft Middle School 213 2L HN_TS_L[J4_I_8_12W_8XX_ 24 4
Bancroft Middle School 213 ENR-E2FMA9-840 Cloud 13 2
Bancroft Middle School 214 6L L48T8/840/18G-ID-SE 84 4
Bancroft Middle School 214 HN-T5-L-48-25W-8XX-UT 25 3
Bancroft Middle School 214 ENR-E2FMA9-840 Cloud 13 2
Bancroft Middle School C Closet 2L L48T8/840/14G-ID-SE 28 1
Bancroft Middle School Time out room ENV-LRSRK-8L 40 2
Bancroft Middle School Elevator ENV-LRS-4L 22 1
Bancroft Middle School 2nd Floor Boys 30 3
Restroom ENV-WRP-30W-4K
Bancroft Middle School Main Office ENV-LRSRK-8L 40 4
Bancroft Middle School Main Office ENV-WRP-30W-4K 30 4




Bancroft Middle School Principal ENV-LRSRK-8L 40 1
Bancroft Middle School Office Storage 2L L48T8/840/14G-ID-SE 28 1
Bancroft Middle School Office Storage ENR-E2FMA9-840 Cloud 13 1
Bancroft Middle School Office Hall ENV-LTVRK-24L-23W-4K 23 6
Bancroft Middle School Attendance ENV-WRP-30W-4K 30 1
Bancroft Middle School VP ENV-LRSRK-8L 40 1
. Conference
Bancroft Middle School Room ENV-LTVRK-24L-23W-4K 23 4
Bancroft Middle School Counselor ENV-WRP-30W-4K 30 2
Bancroft Middle School c4 ENV-WRP-30W-4K 30 1
Bancroft Middle School Mr Lopez ENV-WRP-30W-4K 30 1
Bancroft Middle School Ms Laura ENV-WRP-30W-4K 30 1
Bancroft Middle School Counselor ENV-LRSRK-8L 40 1
Bancroft Middle School Server 2L L48T18/840/14G-ID-SE 28 1
Bancroft Middle School Restroom 9A19/840f2c7-7v(58039) 9 1
Bancroft Middle School Cc1 6L L48T8/840/18G-ID-SE 84 4
Bancroft Middle School C1 2L HN_TS_L(?_?_HW_SXX_ 24 1
Bancroft Middle School Cafeteria I5SK7C-S 51 16
Bancroft Middle School Serving Line ENV-WRP-30W-4K 30 7
Bancroft Middle School Serving Line OKT-CP8-15W-4K 115 5
Bancroft Middle School Storage 2L L48T8/840/14G-ID-SE 28 3
Bancroft Middle School Janitor Closet ENR-E2FMA9-840 Cloud 13 1
. Kitchen prep
Bancroft Middle School area ENV-WRP-30W-4K 30 22
Bancroft Middle School Stove hood 9A19/840f2(;-7V(58039) 9 4
. Kitchen
Bancroft Middle School Restroom ENV-LRSRK-4L 22 1
Bancroft Middle School Snack bar ENV-LTVRK-22L-4K 18 4
Bancroft Middle School > Wing 2L HN-T8-L-24-9W-840- 18 10
Restroom G2-UT
. S Win
Bancroft Middle School Custogian Office ENV-LRSRK-8L 40 /
Bancroft Middle School Boiler Room ENV-LRSRK-8L 40 4
Bancroft Middle School S wing Hall ENV-WRP-30W-4K 30 3
Bancroft Middle School S wing Storage ENV-WRP-30W-4K 30 4
Bancroft Middle School S wing class 3 ENV-LTVRK-24L-23W-4K 23 14
Bancroft Middle School S wing class 2 3L L48T8/840/14G-ID-SE 42 4
Bancroft Middle School S wing class 2 6L L48T8/840/18G-ID-SE 84 2
Bancroft Middle School Swing class 1 3L L48T8/840/14G-ID-SE 42 4
Bancroft Middle School S wing class 1 6L L48T8/840/18G-ID-SE 84 2
Bancroft Middle School S wing Hall ENV-WRP-30W-4K 30 3
Bancroft Middle School S wing Storage ENV-WRP-30W-4K 30 1




Bancroft Middle School S wing class 4 3L L48T8/840/14G-ID-SE 42 4
Bancroft Middle School S wing class 4 6L L48T8/840/18G-ID-SE 84 2
Bancroft Middle School Swing class 5 3L L48T8/840/14G-ID-SE 42 4
Bancroft Middle School S wing class 5 6L L48T8/840/18G-ID-SE 84 2
Bancroft Middle School S wing class 6 ENV-LTVRK-24L-23W-4K 23 14
Bancroft Middle School S wing Hall ENV-LTVRK-24L-23W-4K 23 4
. Swing 1
Bancroft Middle School 1 . i oms ENV-LTVRK-14-26-4K 26 2
Bancroft Middle School S wing class 7 3L L48T8/840/14G-ID-SE 42 4
Bancroft Middle School S wing class 7 6L L48T8/840/18G-ID-SE 84 2
Bancroft Middle School S wing class 8 3L L48T8/840/14G-ID-SE 42 6
Bancroft Middle School S wing class 9 ENV-LTVRK-24L-23W-4K 23 2
Bancroft Middle School 59B ENV-WRP-30W-4K 30 2
. . GC-
Bancroft Middle School Swing 1 9A19/840/277V(58039) 9 1
Bancroft Middle School S wing 2 ENR-E2FMA9-840 Cloud 13 2
Bancroft Middle School Swing 3 ERT-LBR3840D5(10405) 8 1
Bancroft Middle School S wing outside 30 2
restroom ENV-WRP-30W-4K
Bancroft Middle School P3 ENV-LTVRK-24L-23W-4K 23 10
Bancroft Middle School P4 ENV-LTVRK-24L-23W-4K 23 10
Bancroft Middle School P1 ENV-LTVRK-24L-23W-4K 23 12
Bancroft Middle School P2 ENV-LTVRK-24L-23W-4K 23 12
Bancroft Middle School G3 6L L48T8/840/18G-ID-SE 84 6
Bancroft Middle School G3 3L L48T8/840/14G-ID-SE 42 3
Bancroft Middle School G3 HN-T5-L-48-25W-8XX-UT 25 3
. GC-
Bancroft Middle School G3 9A19/840/277V(58039) 9 1
Bancroft Middle School G Hall by girls 18 6
locker ENV-LTVRK-22L-4K
Bancroft Middle School G Hall by girls 13 1
locker ENR-E2FMA9-840 Cloud
. Girls locker
Bancroft Middle School office ENV-WRP-30W-4K 30 1
Bancroft Middle School Girls locker GC- 9 1
restroom 9A19/840/277V(58039)
Bancroft Middle School Girls locker 13 1
restroom ENR-E2FMA9-840 Cloud
. . GC-
Bancroft Middle School Girls locker 9A19/840/277V(58039) 9 25
Bancroft Middle School Girls locker GI-6CP20L50B1 20 9
Bancroft Middle School 2nd Floor Hall OKT-CP6-15W-4K 11.5 4
Bancroft Middle School G8 ENV-LTVRK-22L-4K 18 1
Bancroft Middle School G8 ENV-WRP-30W-4K 30 3
Bancroft Middle School G8 ENV-WRP-30W-4K 30 1




Bancroft Middle School G7 ENV-LTVRK-22L-4K 18 1

Bancroft Middle School G7 ENV-WRP-30W-4K 30 3

Bancroft Middle School G7 ENV-WRP-30W-4K 30 1

Bancroft Middle School G5 3L L48T8/840/14G-ID-SE 42 8

Bancroft Middle School G5 6L L48T8/840/18G-ID-SE 84 4

Bancroft Middle School G5 ENR-E2FMA9-840 Cloud 13 2
. Storage across

Bancroft Middle School G5 ENR-E2FMA9-840 Cloud 13 8

Bancroft Middle School Choir 6L L48T8/840/18G-ID-SE 84 12

Bancroft Middle School Choir ENR-E2FMA9-840 Cloud 13 2
. . GC-

Bancroft Middle School Choir Storage 9A19/840/277V(58039) 9 1

Bancroft Middle School Choir Storage 2L L48T8/840/14G-ID-SE 28 10
. GC-

Bancroft Middle School G5 Storage 9A19/840/277V(58039) 9 1

Bancroft Middle School G5 Storage 2L L48T8/840/14G-ID-SE 28 1

Bancroft Middle School G5 Storage 2L L48T8/840/14G-ID-SE 28 4

Bancroft Middle School G West Lobby GI-6CP20L50B1 20 14

Bancroft Middle School G West Lobby ENV-LTVRK-22L-4K 18 6
. G West Lobby

Bancroft Middle School Cove 2L L48T8/840/14G-ID-SE 28 12
. Boys Locker

Bancroft Middle School Office ENV-WRP-30W-4K 30 3
. Boys Locker GC-

Bancroft Middle School Office 9A19/840/277V(58039) 9 3

Bancroft Middle School Boys Locker GI-6CP20L50B1 20 10
. GC-

Bancroft Middle School Boys Locker 9A19/840/277V(58039) 9 25
. Boys Locker

Bancroft Middle School |, jitor ENR-E2FMA9-840 Cloud 3 !
. . GC-

Bancroft Middle School Ticket Booth 9A19/840/277V(58039) 9 1
. GC-

Bancroft Middle School Storage near 9A19/840/277V(58039) 9 1

Bancroft Middle School G2 6L L48T8/840/18G-ID-SE 84 8

Bancroft Middle School G2 2L HN_TS_L[J4_I_8_12W_8XX_ 24 1
. G West Hall

Bancroft Middle School Cove 2L L48T8/840/14G-ID-SE 28 12
. G Lobby

Bancroft Middle School Restroom ENV-WRP-30W-4K 30 2
. G Lobby

Bancroft Middle School Restroom ENV-LRSRK-4L 22 1

Bancroft Middle School G West Hall OKT-CP6-15W-4K 11.5 8
. G Projection GC-

Bancroft Middle School Room 9A19/840/277V(58039) 9 9




G West mop

Bancroft Middle School closet ENR-E2FMA9-840 Cloud 13 1
. G West
Bancroft Middle School Restroom ENV-WRP-30W-4K 30 4
Bancroft Middle School G1 6L L48T8/840/18G-ID-SE 84 8
Bancroft Middle School G1 3L L48T8/840/14G-ID-SE 42 4
Bancroft Middle School G1 2L HN_TS_LLJ?_HW_SXX_ 24 2
Bancroft Middle School G1 Office GC 9 2
9A19/840/277V(58039)
Bancroft Middle School | Gym ENV_L,HB7_160 w/ 160 16
Wiregaurds
Bancroft Middle School Gym Storage ENR-E2FMA9-840 Cloud 13 2
. . GC-
Bancroft Middle School Stage Stairs 9A19/840/277V(58039) 9 2
Bancroft Middle School Stage ENV-WRP-30W-4K 30 4
Bancroft Middle School Stairs ENR-E2FMA9-840 Cloud 13 3
Bancroft Middle School Stairs ENV-WRP-30W-4K 30 2
Bancroft Middle School 2nd Floor Stage ENV-LRSRK-8L 40 4
Bancroft Middle School Gym Storage B ENR-E2FMA9-840 Cloud 13 2
Bancroft Middle School Lost & Found ENR-E2FMA9-840 Cloud 13 1
Bancroft Middle School Sto.rage Main 30 1
Office Hall ENV-WRP-30W-4K
Bancroft Middle School rooms 105-110 6L L48T8/840/18G-ID-SE 84 36
Bancroft Middle School rooms 105-110 at HN_TS_LLJ?_HW_SXX_ 48 28
Bancroft Middle School rooms 205-212 6L L48T8/840/18G-ID-SE 84 48
Bancroft Middle School rooms 205-212 41 L48T8/840/14G-ID-SE 56 8
. rooms 201 &
Bancroft Middle School 203 6L L4ST8/840/18G-ID-SE 84 12
. rooms 201 &
Bancroft Middle School 203 AL L48T8/840/14G-ID-SE 56 2
Bancroft Middle School BLDG GI-6CP20L50B1 20 3
Bancroft Middle School BLDG GI-6CP20L50B1 20 23
. MST-
Bancroft Middle School BLDG WM17W27V50KDPLF 17 3
Bancroft Middle School | BLDG MST- 17 2
WM17W27V50KDP1F
Bancroft Middle School BLDG MST-WP30W27V50KD-PC 30 3
. MST-
Bancroft Middle School BLDG WM17W27VS0KDPLF 17 2
Bancroft Middle School BLDG MST- 17 4
WM17W27V50KDP1F
Bancroft Middle School BLDG MST- 17 1
WM17W27V50KDP1F
Bancroft Middle School BLDG BST-LEDMPAL100-X-5K 100 5




Bancroft Middle School

BLDG

GI-6CP20L50B1

20

Bancroft Middle School

BLDG

GI-6CP20L50B1

20




Area Room New Lamp Type Replacement Fixture
Wattage Qty
TOTALS 270
Garfield Elementary Office Entrance ENV-LRS-8L 40 3
Garfield Elementary Principal ENV-LRS-8L 40 2
Garfield Elementary Nurse ENV-WRP-30W-4K 30 1
Garfield Elementary Main Hall 41 L48T8/840/14G-1D-SE 56 2
Garfield Elementary Main Hall ENV-WRP-30W-4K 30 3
Garfield Elementary Staff Lounge ENV-WRP-30W-4K 30 7
Garfield Elementary Staff Lounge ENV-LED-A19-9.5W-4K 9.5 2
Garfield Elementary Gater Room 41 L48T8/840/14G-1D-SE 56 2
Garfield Elementary Gater Room 2L L48T8/840/14G-ID-SE 28 1
Garfield Elementary Janitor Closet 41 L48T8/840/14G-1D-SE 56 1
Garfield Elementary 1 6L L48T8/840/12G-EB & 84 8
(2)VE332MVHIPE
Garfield Elementary 1 2L-KT-LED13T5HE-48GC- 26 2
840-D
Garfield Elementary 1 ENV-WRP-30W-4K 30 1
Garfield Elementary 1 ENV-LED-A19-9.5W-4K 9.5 2
Garfield Elementary 2 6L L48T8/840/12G-EB & 84 8
(2)VE332MVHIPE
Garfield Elementary 2 2L-KT-LED13T5HE-48GC- 26 2
840-D
Garfield Elementary 4A ENV-LRSRK-8L 40 2
Garfield Elementary Restroom ENV-WRP-30W-4K 30 1
Garfield Elementary PE equipment ENV-WRP-30W-4K 30 2
room
Garfield Elementary Restrooms 2L L48T8/840/14G-ID-SE 28 6
Garfield Elementary Custodial ENR-E2FMA9-840 Cloud 13 1
Garfield Elementary 7 6L L48T8/840/12G-EB & 84 7
(2)VE332MVHIPE
Garfield Elementary 7 3L L48T8/840/14G-ID-SE 42 1
Garfield Elementary 7 2L-KT-LED13T5HE-48GC- 26 2
840-D
Garfield Elementary 7-12 Restrooms 2L L48T8/840/14G-ID-SE 28 4
Garfield Elementary 7-12 Equipment | 4L L48T8/840/14G-ID-SE 56 1
room
Garfield Elementary Library 41 L48T8/840/14G-1D-SE 56 13
Garfield Elementary Library 3L L48T8/840/14G-ID-SE 42 7
Garfield Elementary Library Storage 41 L48T8/840/14G-ID-SE 56 4
Garfield Elementary Library custodian | ENR-E2FMA9-840 Cloud 13 1
Garfield Elementary Library 2L L48T8/840/14G-ID-SE 28 2
Restrooms
Garfield Elementary MPR 4L L48T8/840/14G-ID-SE 56 8




Garfield Elementary MPR 6L L48T8/840/12G-EB & 84 8
(2)VE332MVHIPE

Garfield Elementary Stage 2L L48T8/840/14G-ID-SE 28 3

Garfield Elementary Storage 1L L48T8/840/14G-ID-SE 14 1

Garfield Elementary Stage stairs ENV-WRP-30W-4K 30 2

Garfield Elementary Kitchen ENV-WRP-30W-4K 30 7

Garfield Elementary Kitchen ENR-E2FMA9-840 Cloud 13 3

Restroom

Garfield Elementary Kitchen Office ENV-WRP-30W-4K 30 1

Garfield Elementary rooms 3-6 6L L48T8/840/12G-EB & 84 32
(2)VE332MVHIPE

Garfield Elementary rooms 3-6 2L-KT-LED13T5HE-48GC- 26 8
840-D

Garfield Elementary 11 6L L48T8/840/12G-EB & 84 8
(2)VE332MVHIPE

Garfield Elementary 11 2L-KT-LED13T5HE-48GC- 26 2
840-D

Garfield Elementary rooms 8-10 6L L48T8/840/12G-EB & 84 21
(2)VE332MVHIPE

Garfield Elementary rooms 8-10 2L-KT-LED13T5HE-48GC- 26 6
840-D

Garfield Elementary BLDG GI-6CP20L50B1 20 8

Garfield Elementary BLDG GI-6CP20L50B1 20 17

Garfield Elementary BLDG MST- 17 7
WM17W27V50KDP1F

Garfield Elementary BLDG GI-6CP20L50B1 20 27




Replacement | Fixture

Area Room New Lamp Type Wapttage Qty
TOTALS 559
James Madison 24 2L L48T8/840/14G-ID-SE 28 3
James Madison 24 41 L48T8/840/14G-ID-SE 56 8
James Madison Library 41 L48T8/840/14G-1D-SE 56 11
James Madison Library OKT-CP6-15W-4K 115 6
James Madison Library 2L L48T8/840/14G-ID-SE 28 5
James Madison Library ERT-LMR16630D5-Gu5.3 Mr16 6.5 5
James Madison Library KT-LED-82P-V-840-D 8 4
James Madison Library desk 2L L48T8/840/14G-ID-SE 28 26
James Madison 22 2L L48T8/840/14G-ID-SE 28 3
James Madison 22 41 L48T8/840/14G-ID-SE 56 8
James Madison 25 2L L48T8/840/14G-ID-SE 28 3
James Madison 25 41 L48T8/840/14G-ID-SE 56 8
James Madison 26 2L L48T8/840/14G-ID-SE 28 5
James Madison 26 41 L48T8/840/14G-ID-SE 56 9
James Madison 26 Restroom 2L L48T8/840/14G-ID-SE 28 1
James Madison 23 2L L48T8/840/14G-ID-SE 28 5
James Madison 23 41 L48T8/840/14G-ID-SE 56 9
James Madison 23 Restroom 2L L48T8/840/14G-ID-SE 28 1
James Madison 5 ENV-LRSRK-8H 68 8
James Madison 10 ENV-LRSRK-8H 68 8
James Madison 4 ENV-LRSRK-8H 68 8
James Madison 9 ENV-LRSRK-8H 68 8
James Madison 3 ENV-LRSRK-8H 68 8
James Madison 8 ENV-LRSRK-8H 68 8
James Madison 2 ENV-LRSRK-8H 68 9
James Madison 7 ENV-LRSRK-8H 68 8
James Madison Staff Lounge ENV-LRS-8H 68 9
James Madison Sta.ff Lounge 68 2
office ENV-LRS-8H
James Madison 6A- LB ENV-LRS-8H 68 7
James Madison 1B ENV-LRS-8H 68 1
James Madison Restrooms ENV-LRS-8L 40 4
James Madison Restrooms ENV-WRP-30W-4K 30 2
. Custodial
James Madison | (ot 2L L48T8/840/14G-ID-SE 28 !
. Custodial

James Madison | (ot 2L L48T8/840/14G-ID-SE 28 !
James Madison Staff Restroom ENV-LTVRK-24L-23W-4K 23 2
James Madison Admin Hall 2L L48T8/840/14G-ID-SE 28 10
James Madison Office 41 L48T8/840/14G-ID-SE 56 3
James Madison Office 2L L48T8/840/14G-ID-SE 28 2




ENV-DI03-24L-4K W/ 2X4 SURFACE

James Madison Nurse 26 2
MT KIT
James Madison Principal 2L L48T8/840/14G-ID-SE 28 1
James Madison Principal ENV-DI0O3-24L-4K W/ 2X4 SURFACE 26 3
MT KIT
James Madison Storage 41 L48T8/840/14G-ID-SE 56 1
James Madison Copy Room ENV-DIO3-24L-4K W/ 2X4 SURFACE 26 )
MT KIT
James Madison K|tchen food 9 1
service hall GC-9A19/840/277V(58039)
James Madison Kitchen ENV-DI03-24L-4K W/ 2X4 SURFACE 26 6
MT KIT
James Madison MPR 41 L48T8/840/14G-ID-SE 56 19
James Madison Equipment ENV-DI03-24L-4K W/ 2X4 SURFACE 26 )
room MT KIT
James Madison Storage 4L KT-LED13T5HE-48GC-840-D 52 2
James Madison Storage GC-9A19/840/277V(58039) 9 5
James Madison Music room 2L L48T8/840/14G-ID-SE 28 16
James Madison 44 ENV-LTVRK-24L-23W-4K 23 12
James Madison 43 ENV-LTVRK-24L-23W-4K 23 12
James Madison 42 ENV-LTVRK-24L-23W-4K 23 12
James Madison 41 ENV-LTVRK-24L-23W-4K 23 12
James Madison Restroom next 40 3
toroom 24 ENV-LRS-8L
2nd Restroom
James Madison next to room 40 3
24 ENV-LRS-8L
James Madison Hallway ENV-LTVRK-24L-23W-4K 23 12
James Madison 34-36 ENV-LTVRK-24L-23W-4K 23 48
James Madison 33 ENV-LTVRK-24L-23W-4K 23 9
James Madison 31-32 ENV-LTVRK-24L-23W-4K 23 32
James Madison Hallway ENV-DI0O3-22L-4K W/ 2X2 SURFACE 26 6
MT KIT
James Madison Hallway ENV-DI03-22L-4K W/ 2X2 SURFACE 18 12
MT KIT
James Madison BLDG RBH20W1450LDMV50KBZ Half Cut 20 75
Frame Round Bulkhead
James Madison BLDG GI-6CP20L50B1 20 7
James Madison BLDG MST-WM17W27V50KDP1F 17 1
James Madison BLDG MST-WM17W27V50KDP1F 17 3
James Madison BLDG MST-WM17W27V50KDP1F 17 1
James Madison BLDG ENV-WP-70W-5K-PC 70 2
James Madison BLDG MST-WP30W27V50KD-PC 30 1
James Madison Hall 41 L48T8/840/14G-ID-SE 56 18
James Madison Room 1 ENV-LRSRK-8H 68 6




James Madison Room 2 ENV-LRSRK-8H 68 6
James Madison Band Offce 1 ENV-LRSRK-8H 68 6
James Madison Bus Office 41 L48T8/840/14G-1D-SE 56 6
James Madison Storage 41 L48T8/840/14G-ID-SE 56 1
James Madison Bus Breakroom ENV-LRSRK-8H 68 6
James Madison Bus Breakroom 22 2
Restroom ENV-LRS-4L
James Madison D|str.|ct Office 105 6
Parking Lot ENV-AL-105




Replacement

Area Room New Lamp Type Wattage Fixture Qty
TOTALS 606
Jefferson Elementary | MPR ENV-LRS-4VH 50 24
MPR
Jefferson Elementary Restroom ENV-LRS-4VH 50 3
Kitchen
Jefferson Elementary | g, age 41 L48T8/840/14G-1D-SE > !
Jefferson Elementary | Kitchen ENV-WRP-30W-4K 30 1
Jefferson Elementary | Kitchen 41 L48T8/840/14G-ID-SE 56 2
Jefferson Elementary | Stage ENV-WRP-30W-4K 30 3
Jefferson Elementary | Stage Stairs ENV-WRP-30W-4K 30 3
Jefferson Elementary | Storage 38B 2L L48T8/840/14G-ID-SE 28 1
Jefferson Elementary | 29-39 Hall 2L L48T8/840/14G-ID-SE 28 2
Jefferson Elementary | 29-39 Hall ENV-LTVRK-24L-23W-4K 23 8
Jefferson Elementary | 37 ENV-LTVRK-24L-23W-4K 23 8
Jefferson Elementary | Electrical 3t HN_TS_L_ZUZL_I__QW_SZ‘O_GZ_ 39 1
Staff
Jefferson Elementary Restroom ENV-WRP-30W-4K 30 2
Jefferson Elementary | Roof Access 2L L48T8/840/14G-ID-SE 28 2
Main
Jefferson Elementary | ¢t oom 2L L48T8/840/14G-ID-SE 28 !
Main
Jefferson Elementary | postroom | 2L 148T8/840/14G-ID-SE 28 1
Jefferson Elementary | Storage 33A ENR-E2FMA9-840 Cloud 13 8
Jefferson Elementary | 32 2L L48T8/840/14G-ID-SE 28 2
Jefferson Elementary | 31 ENV-LTVRK-22L-4K 39 1
Jefferson Elementary | 31 9L L48T8/840/18G-ID-SE 126 2
Jefferson Elementary | 31 9L L48T8/840/18G-ID-SE 126 4
Jefferson Elementary | 31 ENV-LTVRK-22L-4K 18 1
Jefferson Elementary | 31 2L L48T8/840/14G-ID-SE 28 1
Jefferson Elementary | 31 ENV-LRS-4H 40 1
Jefferson Elementary | 29 ENV-LTVRK-24L-23W-4K 23 2
Jefferson Elementary | 29 3L L48T8/840/14G-ID-SE 42 2
Jefferson Elementary | 29 9L L48T8/840/18G-ID-SE 126 4
Jefferson Elementary | 29 ENV-LTVRK-22L-4K 18 1
Jefferson Elementary | 29 ENV-LTVRK-14-26-4K 26 1
Jefferson Elementary | 29 ENV-LRS-4H 40 1
Electrical
Jefferson Elementary 7A 2L L48T8/840/14G-ID-SE 28 2
Jefferson Elementary | Main Hall ENV-WRP-30W-4K 30 2
Jefferson Elementary | Main Hall ENV-LTVRK-24L-23W-4K 23 18
Jefferson Elementary | 1 ENV-LTVRK-24L-23W-4K 23 13
Jefferson Elementary | 1 9L L48T8/840/18G-ID-SE 126 5




Jefferson Elementary | 1 9L L48T8/840/18G-ID-SE 126 3
Jefferson Elementary | 2 2L L48T8/840/14G-ID-SE 28 2
Jefferson Elementary | 2 9L L48T8/840/18G-ID-SE 126 5
Jefferson Elementary | 2 9L L48T8/840/18G-ID-SE 126 3
Kinder
Jefferson Elementary | outside 28 2
restroom 2L L48T8/840/14G-ID-SE
Jefferson Elementary | Data 4A ENV-WRP-30W-4K 30 2
Jefferson Elementary | Data 4A 2L L48T8/840/14G-ID-SE 28 1
Jefferson Elementary | 4 41 L48T8/840/14G-1D-SE 56 1
Jefferson Elementary | Storage 5B 9L L48T8/840/18G-ID-SE 126 2
Custodial
Jefferson Elementary room 2L L48T8/840/14G-ID-SE 28 1
Jefferson Elementary | Speech Hall 41 L48T8/840/14G-1D-SE 56 1
Jefferson Elementary | Speech Hall ENR-E2FMA9-840 Cloud 13 6
Staff
Jefferson Elementary | ¢ troom ENR-E2FMA9-840 Cloud 13 2
Jefferson Elementary | 9 2L L48T8/840/14G-ID-SE 28 1
Jefferson Elementary | 5 9L L48T8/840/18G-ID-SE 126 2
Jefferson Elementary | 5 9L L48T8/840/18G-ID-SE 126 2
Jefferson Elementary | 6 9L L48T8/840/18G-ID-SE 126 2
Jefferson Elementary | 6 9L L48T8/840/18G-ID-SE 126 2
Jefferson Elementary | 7 9L L48T8/840/18G-ID-SE 126 2
Jefferson Elementary | 7 9L L48T8/840/18G-ID-SE 126 2
Jefferson Elementary | 8 9L L48T8/840/18G-ID-SE 126 2
Jefferson Elementary | 8 9L L48T8/840/18G-ID-SE 126 1
Restroom
Jefferson Elementary near 7 9L L48T8/840/18G-ID-SE 126 1
Jefferson Elementary | Atrium 2L L48T8/840/14G-ID-SE 28 2
Jefferson Elementary | Atrium 41 L48T8/840/14G-ID-SE 56 7
Conference
Jefferson Elementary 10 4L L48T8/840/14G-ID-SE 56 2
Conference
Jefferson Elementary 10 9L L48T8/840/18G-ID-SE 126 2
Jefferson Elementary | Library 9L L48T8/840/18G-ID-SE 126 2
Jefferson Elementary | Library 9L L48T8/840/18G-ID-SE 126 7
Jefferson Elementary | Library 9L L48T8/840/18G-ID-SE 126 10
Jefferson Elementary | Library 41 L48T8/840/14G-ID-SE 56 2
Jefferson Elementary | Library 41 L48T8/840/14G-ID-SE 56 1
Jefferson Elementary | Library 2L L48T8/840/14G-ID-SE 28 1
Jefferson Elementary | Office 13 6L L48T8/840/18G-ID-SE 84 5
Jefferson Elementary | Office 13 9L L48T8/840/18G-ID-SE 126 6
Jefferson Elementary | Office 13 9L L48T8/840/18G-ID-SE 126 2




ENV-LTVRK-

Jefferson Elementary 24L-23W- 23 2
4K ENV-LTVRK-24L-23W-4K
ENV-LTVRK-
Jefferson Elementary 24L-23W- 23 4
4K ENV-LTVRK-24L-23W-4K
ENV-LTVRK-
Jefferson Elementary 24L-23W- 23 2
4K ENV-LTVRK-24L-23W-4K
Jefferson Elementary | Nurse ENV-LTVRK-24L-23W-4K 23 4
Jefferson Elementary | Principal 2L LA8T8/840/14G-ID-SE 28 1
Jefferson Elementary | Workroom 6L L48T8/840/18G-ID-SE 84 2
Staff
Jefferson Elementary Lounge ENV-LTVRK-24L-23W-4K 23 10
Jefferson Elementary | Custodial 9L L48T8/840/18G-ID-SE 126 1
Jefferson Elementary | 19 ENV-WRP-30W-4K 30 1
Jefferson Elementary | 18 ENV-LTVRK-22L-4K 39 1
Jefferson Elementary | 19 ENV-LTVRK-22L-4K 39 1
Jefferson Elementary | 19 9L L48T8/840/18G-ID-SE 126 4
Jefferson Elementary | 19 9L L48T8/840/18G-ID-SE 126 2
Jefferson Elementary | 19 2L L48T8/840/14G-ID-SE 28 1
Custodian
Jefferson Elementary 278 2L L48T8/840/14G-ID-SE 28 1
Staff
Jefferson Elementary | ¢ troom 2L L48T8/840/14G-ID-SE 28 !
Jefferson Elementary | 22 2L L48T8/840/14G-ID-SE 28 2
Restroom
Jefferson Elementary | near room 18 1
22 ENV-LTVRK-22L-4K
Restroom
Jefferson Elementary | near room 28 14
22 2L L48T8/840/14G-ID-SE
Electrical ENR-E2FMA15-840 15"
Jefferson Elementary room 268 Cloud 22 8
Jefferson Elementary | 25 ENV-WRP-30W-4K 30 2
Jefferson Elementary | 26 ENV-LTVRK-22L-4K 39 1
rooms 16-
Jefferson Elementary 18 ENV-LTVRK-22L-4K 39 1
rooms 16-
Jefferson Elementary 17 9L L48T8/840/18G-ID-SE 126 12
rooms 20-
Jefferson Elementary )8 ENV-LTVRK-24L-23W-4K 23 8
rooms 20-
Jefferson Elementary 23 9L L48T8/840/18G-ID-SE 126 36
rooms 25-
Jefferson Elementary 26 ENV-LTVRK-24L-23W-4K 23 16
Jefferson Elementary | 30 ENV-LTVRK-24L-23W-4K 23 8




rooms 32-

Jefferson Elementary 38 9L L48T8/840/18G-ID-SE 126 4

Jefferson Elementary | room 32 9L L48T8/840/18G-ID-SE 126 28
rooms 34-

Jefferson Elementary 35 ENV-LTVRK-24L-23W-4K 23 4

Jefferson Elementary | 38 ENV-LTVRK-24L-23W-4K 23 8

Jefferson Elementary | BLDG ENV-LTVRK-24L-23W-4K 23 4

GC-
Jefferson Elementary | BLDG 16.5A21/840/277V(580239) 16.5 14
RBG20W1950LDMV50KBZ
Jefferson Elementary | BLDG Grid Frame Round Bulkhead 20 45
Jefferson Elementary | BLDG ENR-E2FMA15-840 15 22 72
Cloud

Jefferson Elementary | BLDG BST-LEDMPAL100-X-5K 100 2

Jefferson Elementary | BLDG GI-6CP20L50B1 20 6

Jefferson Elementary | Room 19 ENV-LTVRK-24L-23W-4K 23 10

Jefferson Elementary | Room 20 ENV-LTVRK-24L-23W-4K 23 10
Portable

Jefferson Elementary RR's ENV-LTVRK-24L-23W-4K 23 8




Replacement

Area Room New Lamp Type Wattage Fixture Qty
TOTALS 1502

John Muir | A Bldg Hall 2L L48T8/840/14G-ID-SE 28 16
John Muir | A Bldg Hall ENV-WRP-30W-4K 30 1
John Muir | A Bldg Hall NO REPLACEMENT 0 6
John Muir | APhone Rom ENV-WRP-30W-4K 30

John Muir | Office 2L HN'Tg'L'ZLfT'gw'MO'GZ' 18 15
John Muir | Office WST-T-RFG-6FT-30W-50K-C 30 2
John Muir | Office ENV-LED-A19-9.5W-4K 9.5 4
John Muir | Office ENV-WRP-30W-4K 30 1
John Muir | Office ENV-WRP-30W-4K 30 6
John Muir | Office workroom ENV-WRP-30W-4K 30 2
John Muir | Office workroom ENV-LRS-4H 40 8
John Muir | Principal ENV-WRP-30W-4K 30 2
John Muir | VP ENV-LRS-8H 68 2
John Muir | Couns offices ENV-WRP-30W-4K 30 4
John Muir | Conf Room C ENV-WRP-30W-4K 30 1
John Muir | Attend Office RR 2L HN_T8_L_2${9W-840_G2- 18 1
John Muir | Campus Cop Office ENV-WRP-30W-4K 30 1
John Muir | Nurse ENV-WRP-30W-4K 30 1
John Muir | Attend Office ENV-LRS-8H 68 2
John Muir | A bldg RR's ENV-WRP-30W-4K 30 4
John Muir | Abldg RR's ENV-LED-A19-9.5W-4K 9.5 2
John Muir | Supply Room A ENV-WRP-30W-4K 30 2
John Muir | Staff RR 1L L48T8/840/14G-ID-SE 14 2
John Muir | Staff Kitchen ENV-WRP-30W-4K 30 2
John Muir | Staff File Room ENV-WRP-30W-4K 30 1
John Muir | Staff Office ENV-WRP-30W-4K 30 1
John Muir | A4 Storage ENV-WRP-30W-4K 30 1
John Muir | A6 Stage 41 L48T8/840/14G-ID-SE 56 2
John Muir | A6 Stage ERT-LP381840D6(10421) 18 6
John Muir | A6 Closet ENR-E2FMA9-840 Cloud 13 1
John Muir | A Custodian ENR-E2FMA9-840 Cloud 13 1

. 3L HN-T8-KIT3-48-12W-

John Muir | Classrooms Al1-6 840-G1 42 74
John Muir | Classrooms Al1-6 i HN_TS_L[J4_I_8_12W_8XX_ 12 18
John Muir | D Bldg Hall 2L L48T8/840/14G-ID-SE 28 22
John Muir | D bldg RR's 1L L48T8/840/14G-ID-SE 14 5
John Muir | D bldg RR's ENR-E2FMA9-840 Cloud 13 2
John Muir D bldg RR's OKT-CP8-15W-4K 11.5 2
John Muir | D 1 Closet ENV-WRP-30W-4K 30 1




John Muir | D3 Closet ENV-WRP-30W-4K 30 2
John Muir | D3 Closet ENV-LED-A19-9.5W-4K 9.5 1
John Muir | D 2 workroom 2L L48T8/840/14G-ID-SE 28 6
John Muir | D 2 workroom ENV-WRP-30W-4K 30 1
John Muir | D 2 workroom 2L L48T8/840/14G-ID-SE 28 4
John Muir | D7 Closet ENV-WRP-30W-4K 30 1
John Muir | D9 Closet ENV-WRP-30W-4K 30 1
. 3L HN-T8-KIT3-48-12W-
John Muir | Classrooms D 1-10 840-G1 42 114
John Muir | Classrooms D 1-10 i HN_TS_LLJ4T8_12W_8XX_ 12 30
John Muir | H Hall ENV-LRS-4H 40 9
John Muir | H Utility Room ENV-WRP-30W-4K 30 1
John Muir | H Girls RR ENV-WRP-30W-4K 30 1
John Muir | H Girls RR OKT-CP8-15W-4K 11.5 1
John Muir | HBoys RR OKT-CP8-15W-4K 11.5 1
John Muir | HBoys RR ENV-WRP-30W-4K 30 2
John Muir | HBoys RR ENV-WRP-30W-4K 30 1
John Muir | H Custodial Closet ENV-WRP-30W-4K 30 1
John Muir | Classrooms H 1-8 ENV-LTVRK-24L-23W-4K 23 96
John Muir | CHall 2L L48T8/840/14G-ID-SE 28 6
. 3L HN-T8-KIT3-48-12W-
John Muir | Classrooms C 1-4 840-G1 42 30
John Muir | Classrooms C 1-4 i HN_TS_LLJ?_HW_SXX_ 12 12
John Muir | B Hall 2L L48T8/840/14G-ID-SE 28 20
John Muir | B Girls RR 1L L48T8/840/14G-ID-SE 14 2
John Muir | B Girls RR ENR-E2FMA9-840 Cloud 13 1
John Muir | B Girls RR OKT-CP8-15W-4K 11.5 1
John Muir | B2 Closet 2L L48T8/840/14G-ID-SE 28 1
John Muir | B12 41 L48T8/840/14G-ID-SE 56 3
John Muir | B4 Closet ENV-LRS-8L 40 1
John Muir | B4 Closet ENV-WRP-30W-4K 30 1
John Muir | B7 Closet ENV-WRP-30W-4K 30 1
John Muir | B7 Outside Closet ENV-LED-A19-9.5W-4K 9.5 1
John Muir | B14 office ENV-WRP-30W-4K 30 2
John Muir | B Boys RR 1L L48T8/840/14G-ID-SE 14 2
John Muir | B Boys RR Closet ENV-LED-A19-9.5W-4K 9.5 1
. 3L HN-T8-KIT3-48-12W-
John Muir | Classrooms B 1-12 840-G1 42 106
John Muir | Classrooms B 1-12 1L L48T8/840/14G-ID-SE 14 36
John Muir | Library 2L L48T8/840/14G-ID-SE 28 36
John Muir | Library Office 2L L48T8/840/14G-ID-SE 28 1
John Muir | Library Storage ENV-WRP-30W-4K 30 8
John Muir | Library Storage 2L L48T8/840/14G-ID-SE 28 6




John Muir E1-E3 ENV-LTVRK-24L-23W-4K 23 36

John Muir | E5 ENV-LTVRK-24L-23W-4K 23 10

John Muir E4 ENV-LTVRK-24L-23W-4K 23 12

John Muir | E6-9 ENV-LTVRK-24L-23W-4K 23 40

John Muir Kitchen ENV-LTVRK-24L-23W-4K 23 15

John Muir Kitchen RR Closet MST-WP30W27V50KD-PC 30 1

John Muir Kitchen RR ENV-WRP-30W-4K 30 1
. . ENV-DI03-24L-4K W/

John Muir Kitchen SUREACE MT KIT 26 4
. . . ENV-DI03-24L-4K W/

John Muir Kitchen Office SUREACE MT KIT 26 2
. . ENV-DIO3-24L-4K W/

John Muir Kitchen Storage SUREACE MT KIT 26 2

John Muir | Kitchen Staff Lounge ENV-WRP-30W-4K 30 6

John Muir | Serving Room OKT-CE10-27W-840 27 8
. 2L HN-T8UL-L-22-18W-840-

John Muir | Snack Bar G1 (6" U-BEND) 36 3
. . J-ZY-T7-50W-XDZ-5K W/

John Muir | Cafeteria %4 SUREACE MT KIT 50 36

John Muir | Cafeteria ENV-WRP-30W-4K 30 4

John Muir | Cafeteria RR 1L L48T8/840/14G-ID-SE 14 4

John Muir | Shop Wing Custodian ENR-E2FMA9-840 Cloud 13 1

John Muir | Shop Wing Office ENV-WRP-30W-4K 30 8
. ENV-J-LMRKT-2x4-40K-

John Muir | S1 30W 30 1

John Muir S1 41 L48T8/840/14G-ID-SE 56 2

John Muir | S1 ENV-LED-A19-9.5W-4K 9.5 2

John Muir S1 2L L48T8/840/14G-ID-SE 28 45

John Muir 1 1L HN-T5-L-48-12W-8XX- 12 3

uT
John Muir | S2 2L L48T8/840/14G-ID-SE 28 45
John Muir 52 1L HN-T5-L-48-12W-8XX- 12 3
uT

John Muir | S3 2L L48T8/840/14G-ID-SE 28 45

John Muir | 53 1L HN-T5-L;J4_|§3-12W-8XX- 12 3

John Muir | S Bldg Staff RR 1L L48T8/840/14G-ID-SE 14 1
. ENV-J-LMRKT-2x4-40K-

John Muir S2 30W 30 1

John Muir | S2 ENV-WRP-30W-4K 30 4

John Muir S2 ENV-LED-A19-9.5W-4K 9.5 1

John Muir | S3 ENV-LED-A19-9.5W-4K 9.5 1

John Muir S3 ENV-WRP-30W-4K 30 4
. ENV-J-LMRKT-2x4-40K-

John Muir S3 30W 30 1

John Muir | S3 Girls RR 1L L48T8/840/14G-ID-SE 14 2




John Muir | S Bldg Outside Storage ENV-WRP-30W-4K 30 2
John Muir | G4 ENV-LTVRK-24L-23W-4K 23 15
John Muir | Gym Lobby ENR-E2FMA9-840 Cloud 13 6
John Muir | Gym Lobby ENV-LED-A19-9.5W-4K 9.5 9
John Muir | Gym Lobby ENV-WRP-30W-4K 30 1
John Muir | Gym Lobby RR ENV-WRP-30W-4K 30 2
John Muir | Gym ENV-LHB7-160 w/ 160 16
Wireguards
John Muir | Gym ERT-LP381840D6(10421) 18 4
John Muir | Boys Locker GC-9A19/840/277V(58039) 9 27
John Muir | Boys Locker Office ENV-LTVRK-24L-23W-4K 23 5
John Muir | Boys Locker Office ENV-WRP-30W-4K 30 1
. outside equipment
John Muir 1 om e GC-9A19/840/277V(58039) ? 2
. Outside Equipment
John Mulr | o om B ENR-E2FMA9-840 Cloud 13 2
John Muir | custodial closet 1G GC-9A19/840/277V(58039) 9 1
John Muir | Custodial Closet 2G ENR-E2FMA9-840 Cloud 13 1
John Muir | Boiler Room ENV-WRP-30W-4K 30 4
John Muir | Outside Filter Room ENV-WRP-30W-4K 30 1
John Muir | Girls Locker Room GC-9A19/840/277V(58039) 9 35
John Muir | Girls Locker Office ENV-LTVRK-24L-23W-4K 23 4
John Muir | Girls Locker Office ENV-WRP-30W-4K 30 1
John Muir | Girls Locker Office MST-WP30W27V50KD-PC 30 1
John Muir | Girls Locer Forie ENV-WRP-30W-4K 30 1
John Muir | Girls Locker Forie GI-6CP20L50B1 20 1
John Muir | Equipment room GI-6CP20L50B1 20 4
John Muir | Exterior RR GI-6CP20L50B1 20 2
John Muir | G5 2L L48T8/840/14G-ID-SE 28 8
John Muir | G Hall ENV-WRP-30W-4K 30 6
John Muir G Hall ENV-LTVRK-24L-23W-4K 23 2
John Muir | G2 Hall ENV-WRP-30W-4K 30 2
John Muir | G2 Hall ENR-E2FMA9-840 Cloud 13 1
John Muir | G2 3L L48T8/840/14G-ID-SE 42 28
John Muir G2 ENV-WRP-30W-4K 30 1
John Muir G2 ENV-LED-A19-9.5W-4K 9.5 2
John Muir | G2 Custodian Room ENR-E2FMA9-840 Cloud 13 1
John Muir | Secret Passcode Room ENR-E2FMA9-840 Cloud 13 1
John Muir | Secret Passcode Room ENV-WRP-30W-4K 30 1
John Muir | Conf Room A-D 2L L48T8/840/14G-ID-SE 28 4
John Muir | Viola Room 2L L48T8/840/14G-ID-SE 28 4
John Muir | Viola Closet ENR-E2FMA9-840 Cloud 13 1
John Muir | 2nd Floor ENR-E2FMA9-840 Cloud 13 6
John Muir G7 ENV-WRP-30W-4K 30 3
John Muir | G7 ENV-LED-A19-9.5W-4K 9.5 1




John Muir | G7 ENR-E2FMA9-840 Cloud 13 1
. 2nd Floor Custodian
John Mulr |1 et ENR-E2FMA9-840 Cloud 13 !
John Muir | Girls Dressing Room ENV-WRP-30W-4K 30 3
John Muir | Girls Dressing Room ENV-LED-A19-9.5W-4K 9.5 1
John Muir | Girls Dressing Room ENR-E2FMA9-840 Cloud 13 1
John Muir | 2nd Floor Storage ENV-LED-A19-9.5W-4K 9.5 1
John Muir | 2nd Floor Storage ENV-WRP-30W-4K 30 2
John Muir | Prop Room ENV-WRP-30W-4K 30 4
John Muir | Stage Rooms MST-WP30W27V50KD-PC 30 4
John Muir | Stage GC-9A19/840/277V(58039) 9 8
John Muir | Stage Elevator ENR-E2FMA9-840 Cloud 13 1
John Muir | Stage Stairs ENR-E2FMA9-840 Cloud 13 2
John Muir | Stage Mech Room 2L L48T8/840/14G-ID-SE 28 3
John Muir | G1 ENR-E2FMA9-840 Cloud 13 2
John Muir Gl 2L L48T8/840/14G-ID-SE 28 1
John Muir | G1 Office ENV-WRP-30W-4K 30 1
John Muir | G1 Office Closet ENR-E2FMA9-840 Cloud 13 1
John Muir | G1 3L L48T8/840/14G-ID-SE 42 28
John Muir | D Elect Room ENR-E2FMA9-840 Cloud 13 1
John Muir | A Elect Room 2L KT-LED13TSHE-48GC- 26 4
840-D
John Muir | Wallpacks MST-WM17W27V50KDP1F 17 5
John Muir | Wallpacks MST-WM17W27V50KDP1F 17 7
John Muir | Roofs BST-LEDMPAL100-X-5K 100 6
John Muir | Soffits GI-6CP20L50B1 20 55
John Muir | Wallpacks MST-WP30W27V50KD-PC 30 3
John Muir | Roofs ENV-AL-105 105 2
John Muir | G3 Roof BST-LEDMPAL150-X-5K 150 1




Replacement Fixture

Area Room New Lamp Type \7Vattage Qty

TOTALS 274
Mckinley elem. Speech ENV-LRS-4L 22 1
Mckinley elem. Speech ENV-WRP-30W-4K 30 1
Mckinley elem. Copy room ENV-LRS-8H 68 2
Mckinley elem. Copy room 18 1

restroom 2L HN-T8-L-24-9W-840-G2-UT
Mckinley elem. Mall Hall ENV-WRP-30W-4K 30 2
Mckinley elem. Supply Closet 41 L48T8/840/14G-1D-SE 56 1
Mckinley elem. Server ENV-WRP-30W-4K 30 1
Mckinley elem. Office ENV-LRSRK-8H 68 3
Mckinley elem. Principal ENV-LRSRK-8H 68 1
Mckinley elem. Copy room ENR-E2FMA9-840 Cloud 13 2
Mckinley elem. File room ENR-E2FMA9-840 Cloud 13 1
Mckinley elem. File room ENV-WRP-30W-4K 30 1
Mckinley elem. Entry Hall ENV-LRSRK-8H 68 2
Mckinley elem. Staff Kitchen 2L L48T8/840/14G-ID-SE 28 2
Mckinley elem. Staff Breakroom 41 L48T8/840/14G-1D-SE 56 2
Mckinley elem. Staff Restroom ENV-WRP-30W-4K 30 2
Mckinley elem. Library 41 L48T8/840/14G-ID-SE 56 6
Mckinley elem. Library 41 L48T8/840/14G-1D-SE 56 2
Mckinley elem. Library 6L L48T8/840/18G-ID-SE 84 6
Mckinley elem. RSP 6L L48T8/840/18G-ID-SE 84 5
Mckinley elem. RSP 3L L48T8/840/14G-ID-SE 42 1
Mckinley elem. Speech 6L L48T8/840/18G-ID-SE 84 1
Mckinley elem. Speech 3L L48T8/840/14G-ID-SE 42 1
Mckinley elem. 1 6L L48T8/840/18G-ID-SE 84 6
Mckinley elem. 1 2L HN-T5-L-48-12W-8XX-UT 24 2
Mckinley elem. 1 ENV-LED-A19-9.5W-4K 9.5 2
Mckinley elem. Restrooms 2L L48T8/840/14G-ID-SE 28 4
Mckinley elem. MPR ENR-E2FMA9-840 Cloud 13 8
Mckinley elem. MPR Restroom 2L HN-T8-L-24-9W-840-G2-UT 18 2
. MPR Parents
Mckinley elem. room ENV-LRS-8H 68 3
. MPR Parents
Mckinley elem. 1 5om ENV-WRP-30W-4K 30 !
Mckinley elem. MPR Stairs ENV-LED-A19-9.5W-4K 9.5 2
Mckinley elem. MPR 4L HN-T5-L-48-12W-8XX-UT 100 14
Mckinley elem. MPR Entrance 9.5 1
Closet ENV-LED-A19-9.5W-4K

Mckinley elem. Kitchen 4 x HN-T5-L-48-25W-8XX-UT 100 4
Mckinley elem. Kitchen ENV-WRP-30W-4K 30 2
Mckinley elem. Kitchen Office ENR-E2FMA9-840 Cloud 13 3




Mckinley elem. Kitchen ENV-LED-A19-9.5W-4K 9.5 2
Mckinley elem. Stage 4 x HN-T5-L-48-25W-8XX-UT 100 6
Mckinley elem. Stage Stairs ENR-E2FMA9-840 Cloud 13 2
Mckinley elem. Music 6L L48T8/840/18G-ID-SE 84 4
Mckinley elem. Music 3L L48T8/840/14G-ID-SE 42 2
Mckinley elem. Music 4 x HN-T5-L-48-25W-8XX-UT 100 3
Mckinley elem. Stage Stairs ENV-LED-A19-9.5W-4K 9.5 2
Mckinley elem. Boiler room 9.5 1
storage ENV-LED-A19-9.5W-4K
Mckinley elem. Boiler room ENV-LED-A19-9.5W-4K 9.5 2
Mckinley elem. Boiler room ENV-LRSRK-8L 40 4
Mckinley elem. Ball rooms ENR-E2FMA9-840 Cloud 13 1
Mckinley elem. Ball rooms ENV-LED-A19-9.5W-4K 9.5 1
Mckinley elem. Big Custodian 68 3
room ENV-LRS-8H
Mckinley elem. Big Custodian 28 2
room 2L L48T8/840/14G-ID-SE
Mckinley elem. Big Custodian 9.5 1
room ENV-LED-A19-9.5W-4K
Mckinley elem. Hall ENV-WRP-30W-4K 30 13
Mckinley elem. 4 6L L48T8/840/18G-ID-SE 84 4
Mckinley elem. 4 3L L48T8/840/14G-ID-SE 42 4
Mckinley elem. 3B 6L L48T8/840/18G-ID-SE 84 6
Mckinley elem. 3B ENV-LRS-8H 68 2
Mckinley elem. 3B ENV-LED-A19-9.5W-4K 9.5 1
Mckinley elem. 3A 6L L48T8/840/18G-ID-SE 84 6
Mckinley elem. 3A ENV-WRP-30W-4K 30 2
Mckinley elem. 3A ENV-LED-A19-9.5W-4K 9.5 1
Mckinley elem. 3A 4L L48T8/840/14G-ID-SE 56 1
Mckinley elem. Restroom near 28 2
room 4 2L L48T8/840/14G-ID-SE
Mckinley elem. Restroom near 28 2
room 12 2L L48T8/840/14G-ID-SE
Mckinley elem. Restroom near 9.5 1
room 12 ENV-LED-A19-9.5W-4K
Mckinley elem. 2nd restroom 28 2
near room 12 2L L48T8/840/14G-ID-SE
Mckinley elem. rooms 5-11 3L L48T8/840/14G-ID-SE 42 14
Mckinley elem. rooms 5-11 6L L48T8/840/18G-ID-SE 84 28
Mckinley elem. rooms 5-11 2L HN-T5-L-48-12W-8XX-UT 24 14
Mckinley elem. 12 6L L48T8/840/18G-ID-SE 84 7
Mckinley elem. 12 ENV-LRS-8H 68 2
Mckinley elem. Hall ENV-LRS-4H 40 7
Mckinley elem. BLDG MST-MWPQ745W27V50KDB-EM 45 10




Mckinley elem. BLDG BST-LEDMPAL100-X-5K 100 2
Mckinley elem. BLDG GI-6CP20L50B1 20 2
Mckinley elem. BLDG ENV-LED-A19-9.5W-4K 9.5 2
Mckinley elem. BLDG GI-6CP20L50B1 20 2




Area Room New Lamp Type Rexzifargsnt Fl)é::yre
TOTALS 394
Monroe Elementary | Office ENV-LRS-8L 40 3
Monroe Elementary | Office ENV-WRP-30W-4K 30 2
Monroe Elementary | Nurse ENV-LRS-8L 40 1
Monroe Elementary | Storage 41 L48T8/840/14G-ID-SE 56 1
Monroe Elementary | Storage 2L L48T8/840/14G-ID-SE 28 1
Monroe Elementary | Principal ENV-LRS-8L 40 2
Monroe Elementary | Principal ENV-WRP-30W-4K 30 1
Monroe Elementary Principal 16.5 1
Restroom GC-16.5A21/840/277V(580239)
Monroe Elementary Principal 16.5 1
Storage GC-16.5A21/840/277V(580239)
Monroe Elementary | Main Halls ENR-E2FMC15-840 SQUARE CLOUD 22 40
Monroe Elementary Boys 28 2
Restroom 2L L48T8/840/14G-ID-SE
Monroe Elementary | Pyschologist ENV-LRS-8L 40 2
Monroe Elementary | Workroom ENV-LRS-8H 68 1
Monroe Elementary f:)if;ge ENV-LRS-8L 40 4
Monroe Elementary Supply 28 2
Room 2L L48T8/840/14G-ID-SE
Monroe Elementary Computer 84 6
Lab 6L L48T8/840/18G-ID-SE
Monroe Elementary Computer 24 2
Lab 2L HN-T5-L-48-25W-8XX-UT
Monroe Elementary Rm 1-10 28 6
Restroom 2L L48T8/840/14G-ID-SE
Monroe Elementary Janitor 22 1
Closet ENR-E2FMC15-840 SQUARE CLOUD
Monroe Elementary | 21 6L L48T8/840/18G-ID-SE 84 6
Monroe Elementary | 21 2L HN-T5-L-48-25W-8XX-UT 24 2
Monroe Elementary | 21 ENV-LED-A19-9.5W-4K 9.5 2
Monroe Elementary | 21 ENV-WRP-30W-4K 30 1
Monroe Elementary | 20 6L L48T8/840/18G-ID-SE 84 6
Monroe Elementary | 20 ENV-LED-A19-9.5W-4K 9.5 2
Monroe Elementary | 20 2L L48T8/840/14G-ID-SE 28 1
Monroe Elementary | 20 2L HN-T5-L-48-25W-8XX-UT 24 2
Monroe Elementary | Music 6L L48T8/840/18G-ID-SE 84 5
Monroe Elementary | Music 2L LA8T8/840/14G-ID-SE 28 3
Monroe Elementary | Music 2L HN-T5-L-48-25W-8XX-UT 24 2
Monroe Elementary | Stage ERT-LP381840D6(10421) 18 4
Monroe Elementary | Stage Stairs 2L L48T8/840/14G-ID-SE 28 2
Monroe Elementary | MPR 41 L48T8/840/14G-ID-SE 56 19




Monroe Elementary | MPR ERT-LP381840D6(10421) 18 6

Monroe Elementary MPR . 28 1
Custodial 2L L48T8/840/14G-ID-SE

Monroe Elementary | Kitchen 2L L48T8/840/14G-ID-SE 28 9

Monroe Elementary | 26 ENV-LTVRK-24L-23W-4K 23 10

Monroe Elementary | 25 ENV-LTVRK-24L-23W-4K 23 10

Monroe Elementary | 24 ENV-LTVRK-24L-23W-4K 23 10

Monroe Elementary men 28 2
restroom 2L LA8T8/840/14G-ID-SE

Monroe Elementary men 22 1
restroom ENR-E2FMC15-840 SQUARE CLOUD

Monroe Elementary womans 30 1
restroom ENV-WRP-30W-4K

Monroe Elementary womans 22 1
restroom ENR-E2FMC15-840 SQUARE CLOUD

Monroe Elementary | C ENR-E2FMC15-840 SQUARE CLOUD 22 1

Monroe Elementary | C ENR-E2FMC15-840 SQUARE CLOUD 22 3

Monroe Elementary | B 2L L48T8/840/14G-ID-SE 28 1

Monroe Elementary | Library 41 L48T8/840/14G-ID-SE 56 4

Monroe Elementary | Library 3L L48T8/840/14G-ID-SE 42 6

Monroe Elementary | 1 6L L48T8/840/18G-ID-SE 84 4

Monroe Elementary | 1 3L L48T8/840/14G-ID-SE 42 2

Monroe Elementary | 1 2L HN-T5-L-48-12W-8XX-UT 24 2

Monroe Elementary | 3 6L L48T8/840/18G-ID-SE 84 4

Monroe Elementary | 3 3L L48T8/840/14G-ID-SE 42 2

Monroe Elementary | 3 2L HN-T5-L-48-12W-8XX-UT 24 2

Monroe Elementary | rooms 5-10 6L L48T8/840/18G-ID-SE 84 24

Monroe Elementary | rooms 5-10 3L L48T8/840/14G-ID-SE 42 12

Monroe Elementary | rooms 5-10 2L HN-T5-L-48-12W-8XX-UT 24 12

Monroe Elementary room next 28 5
tormi2 2L L48T8/840/14G-ID-SE
2nd room

Monroe Elementary | next to 28 4
rm12 2L L48T8/840/14G-ID-SE

Monroe Elementary | closet 2L L48T8/840/14G-ID-SE 28 1

Monroe Elementary | closet ENR-E2FMA9-840 Cloud 13 1

Monroe Elementary rooms 11- 84 36
19 6L L48T8/840/18G-ID-SE

Monroe Elementary rooms 11- 42 18
19 3L L48T8/840/14G-ID-SE

Monroe Elementary rooms 11- 24 18
19 2L HN-T5-L-48-12W-8XX-UT

Monroe Elementary | 23 ENV-LTVRK-24L-23W-4K 23 12

Monroe Elementary | 23 ENV-LTVRK-22L-4K 18 1




Monroe Elementary | 22A ENV-LTVRK-24L-23W-4K 23 3
Monroe Elementary | 22 ENV-LTVRK-24L-23W-4K 23 13
Monroe Elementary | 22 ENV-LTVRK-22L-4K 18 1
Monroe Elementary | BLDG MST-MWPQ745W27V50KDB-EM 45 6
Monroe Elementary | BLDG MST-WM17W27V50KDP1F 17 3
Monroe Elementary | BLDG GI-6CP20L50B1 20 6




Replacement Fixture

Area Room New Lamp Type Wattage Qty

TOTALS 444

Roosevelt Elementary MPR 4L L48T8/840/14G-ID-SE 56 25
Roosevelt Elementary MPR 41 L48T8/840/14G-ID-SE 56 17
Roosevelt Elementary MPR ERT-LP381840D6(10421) 18 6
Roosevelt Elementary Stage Stairs ENV-WRP-30W-4K 30 3
Roosevelt Elementary Stage ENV-WRP-30W-4K 30 6
Roosevelt Elementary Mechanical Room | 2L L48T8/840/14G-ID-SE 28 1
Roosevelt Elementary Stage Storge ENV-WRP-30W-4K 30 1
Roosevelt Elementary Kitchen ENV-WRP-30W-4K 30 7
Roosevelt Elementary Kitchen ENV-WRP-30W-4K 30 1
Roosevelt Elementary kitchen Restroom ENR-E2FMA9-840 Cloud 13 1
Roosevelt Elementary kitchen Restroom 2t HN_TS_L_ZJ_I__SBW_MO_GZ_ 18 1
Roosevelt Elementary Kitchen Office ENR-E2FMA9-840 Cloud 13 2
Roosevelt Elementary MPR Storage ENV-LRS-8L 40 1
Roosevelt Elementary MPR Restroom 2L L48T8/840/14G-ID-SE 28 2

MPR Restroom
Roosevelt Elementary Hall ENV-WRP-30W-4K 30 1
MPR Restroom

Roosevelt Elementary Custodian ENV-WRP-30W-4K 30 1
Roosevelt Elementary MPR Main Hall ENV-WRP-30W-4K 30 6
Roosevelt Elementary 16 6L L48T8/840/18G-ID-SE 84 6
Roosevelt Elementary 16 3L L48T8/840/14G-ID-SE 42 3
Roosevelt Elementary 16 2t HN_TS_L[J4_I_8_12W_8XX_ 26 2
Roosevelt Elementary | Girls Restroom 2L L48T8/840/14G-ID-SE 28 1
Roosevelt Elementary Custodian ENV-LRS-8L 40 1
Roosevelt Elementary 15 ENV-LRS-8L 40 6
Roosevelt Elementary 15 3L L48T8/840/14G-ID-SE 42 3
Roosevelt Elementary 15 2t HN_TS_L_J_?_ZSW_SXX_ 26 2
Roosevelt Elementary Boys Restroom 2L L48T8/840/14G-ID-SE 28 1
Roosevelt Elementary 14 6L L48T8/840/18G-ID-SE 84 6
Roosevelt Elementary 14 3L L48T8/840/14G-ID-SE 42 3
Roosevelt Elementary 14 2L HN-T5—L-J_EI_3—25W—8XX— 26 2
Roosevelt Elementary Al ENV-LTVRK-24L-23W-4K 23 10
Roosevelt Elementary A2 ENV-LTVRK-24L-23W-4K 23 3
Roosevelt Elementary A2 A ENV-LTVRK-24L-23W-4K 23 2
Roosevelt Elementary A3 ENV-LTVRK-24L-23W-4K 23 10
Roosevelt Elementary Ad ENV-LTVRK-24L-23W-4K 23 10
Roosevelt Elementary Main BLDG Hall ENV-WRP-30W-4K 30 19
Roosevelt Elementary Old Boys Storage ENV-WRP-30W-4K 30 6




Roosevelt Elementary Staff Lounge ENV-LRSRK-8H 68 6
Roosevelt Elementary Staff Lounge ENV-WRP-30W-4K 30 1
Roosevelt Elementary Nurse ENV-LRS-8L 40 2
Roosevelt Elementary Nurse ENV-WRP-30W-4K 30 1
Attendance
Roosevelt Elementary Office ENV-LRS-8L 40 1
Attendance
Roosevelt Elementary | ¢ troom 2L L48T8/840/14G-ID-SE 28 !
Roosevelt Elementary Office ENV-LRSRK-8H 68 1
Roosevelt Elementary Principal ENV-LRS-8L 40 2
Roosevelt Elementary | Custodian 2L L48T8/840/14G-ID-SE 28 1
Roosevelt Elementary 1 6L L48T8/840/18G-ID-SE 84 6
Roosevelt Elementary 1 3L L48T8/840/14G-ID-SE 42 2
Roosevelt Elementary 1 Closet ENV-LED-A19-9.5W-4K 9.5 1
Roosevelt Elementary 1 2L HN_TS_L[J4_I_8_12W_8XX_ 26 2
Roosevelt Elementary Restroom 2L L48T8/840/14G-ID-SE 28 1
Roosevelt Elementary Staff Restroom ENV-LTVRK-24L-23W-4K 23 1
Roosevelt Elementary | Staff Restroom 2L L48T8/840/14G-ID-SE 28 2
Roosevelt Elementary 2 6L L48T8/840/18G-ID-SE 84 6
Roosevelt Elementary | 2 3L L48T8/840/14G-ID-SE 42 2
Roosevelt Elementary 2 2L HN—T5—L£J4$—12W—8XX— 26 2
Roosevelt Elementary Library 2L L48T8/840/14G-ID-SE 28 15
Roosevelt Elementary Library 6L L48T8/840/18G-ID-SE 84 2
Roosevelt Elementary | 4 6L L48T8/840/18G-ID-SE 84 6
Roosevelt Elementary 4 3L L48T8/840/14G-ID-SE 42 2
Roosevelt Elementary 4 2t HN_TS_L_J_?_ZSW_SXX_ 26 2
Roosevelt Elementary 4 ENV-LED-A19-9.5W-4K 9.5 1
Roosevelt Elementary 6 6L L48T8/840/18G-ID-SE 84 6
Roosevelt Elementary | 6 3L L48T8/840/14G-ID-SE 42 2
Roosevelt Elementary 6 2L HN—T5—L£J4$—12W—8XX— 26 2
Roosevelt Elementary Hall Exit ENV-LRS-8L 40 1
Roosevelt Elementary | Supply Closet 41 L48T8/840/14G-ID-SE 56 1
Roosevelt Elementary 6A 6L L48T8/840/18G-ID-SE 84 2
Roosevelt Elementary 6A i HN_TS_L[J4_I_8_12W_8XX_ 12 1
Roosevelt Elementary 6A ENV-WRP-30W-4K 30 1
Roosevelt Elementary 6A 2L L48T8/840/14G-ID-SE 28 1
Roosevelt Elementary 8 6L L48T8/840/18G-ID-SE 84 8
Roosevelt Elementary 8 2L HN_TS_L[J4_I?_12W_8XX_ 26 2
Roosevelt Elementary 7 6L L48T8/840/18G-ID-SE 84 8




2L HN-T5-L-48-12W-8XX-

Roosevelt Elementary 7 uT 26 2
Roosevelt Elementary 10 6L L48T8/840/18G-ID-SE 84 8
Roosevelt Elementary 10 2L HN_TS_L[J4_I_8_12W_8XX_ 26 2
Roosevelt Elementary 9 6L L48T8/840/18G-ID-SE 84 8
Roosevelt Elementary | 9 2L HN—T5—L£J4$—12W—8XX— 26 2
Roosevelt Elementary 12 6L L48T8/840/18G-ID-SE 84 11
Roosevelt Elementary 12 3L L48T8/840/14G-ID-SE 42 2
Roosevelt Elementary 12 2L HN—T5—L£J4$—12W—8XX— 26 2
Roosevelt Elementary 12 2L L48T8/840/14G-ID-SE 28 2
Roosevelt Elementary 12 ENV-WRP-30W-4K 30 1
Roosevelt Elementary 12 2L L48T8/840/14G-ID-SE 28 1
Roosevelt Elementary 11 6L L48T8/840/18G-ID-SE 84 8
Roosevelt Elementary 11 2L HN_TS_L[J4_I_8_12W_8XX_ 26 2
Roosevelt Elementary Ext Restroom 2L L48T8/840/14G-ID-SE 28 4
Roosevelt Elementary FO3 6L L48T8/840/18G-ID-SE 84 9
Roosevelt Elementary FO3 2L HN_TS_L[J4_I_8_12W_8XX_ 26 2
Roosevelt Elementary FO3 ENV-LTVRK-22L-4K 18 1
Roosevelt Elementary FO3 Storage ENV-LRS-8L 40 1
Roosevelt Elementary FO3 Restroom 2L L48T8/840/14G-ID-SE 28 1
Roosevelt Elementary FO4 6L L48T8/840/18G-ID-SE 84 9
Roosevelt Elementary FO4 2L HN_TS_L[J4_I_8_12W_8XX_ 26 2
Roosevelt Elementary FO4 ENV-LTVRK-22L-4K 18 1
Roosevelt Elementary FO4 2L L48T8/840/14G-ID-SE 28 1
Roosevelt Elementary FO4 2L L48T8/840/14G-ID-SE 28 1
Roosevelt Elementary Boiler Room 2L L48T8/840/14G-ID-SE 28 4
Roosevelt Elementary BLDG GI-6CP20L50B1 20 8
Roosevelt Elementary BLDG MST-WP30W27V50KD-PC 30 5
Roosevelt Elementary BLDG MST_MWP‘S\AWNVSOKD_ 45 4
Roosevelt Elementary BLDG MST-WM17W27V50KDP1F 17 4
Roosevelt Elementary BLDG ENV-WP-70W-5K-PC 70 2
Roosevelt Elementary BLDG MST-WM17W27V50KDP1F 17 5
Roosevelt Elementary BLDG GI-6CP20L50B1 20 2
Roosevelt Elementary BLDG MST-WM17W27V50KDP1F 17 1
Roosevelt Elementary BLDG BST-LEDMPAL100-X-5K 100 5
Roosevelt Elementary FO1 ENV-LTVRK-24L-23W-4K 23 14
Roosevelt Elementary FO1-closet ENV-WRP-30W-4K 30 1
Roosevelt Elementary FO1RR ENV-LTVRK-24L-23W-4K 23 3




Roosevelt Elementary FO1 Office ENV-LTVRK-24L-23W-4K 23 2
Roosevelt Elementary FO1 Band Room ENV-LTVRK-24L-23W-4K 23 8
Roosevelt Elementary FO2 ENV-LTVRK-24L-23W-4K 23 10
Roosevelt Elementary FO2 RR ENV-WRP-30W-4K 30 1




Replacement | Fixture
Area Room New Lamp Type \7Vattage Qty
TOTALS 210
RBH20W1450LDMV50KBZ Half
San Leandro Adult Bldg Cut Frame Round Bulkhead 20 1
San Leandro Adult Entrance GI-6CP20L50B1 20 1
San Leandro Adult Parking Lot ENV-AL-105 105 1
San Leandro Adult Main BLDG MST-WM17W27V50KDP1F 17 11
San Leandro Adult Main BLDG Hall 2L L48T8/840/14G-ID-SE 28 9
San Leandro Adult Restrooms ENV-LRS-8L 40 2
San Leandro Adult Restrooms 6L L48T8/840/18G-ID-SE 84 4
San Leandro Adult Restrooms OKT-CP6-15W-4K 11.5 2
San Leandro Adult Janitor 3L L48T8/840/14G-ID-SE 42 1
San Leandro Adult Electrical Room 3L L48T8/840/14G-ID-SE 42 1
San Leandro Adult 108 Restroom 2L L48T8/840/14G-ID-SE 28 1
San Leandro Adult 108 ENV-LTVRK-24L-23W-4K 23 5
San Leandro Adult 107 ENV-LTVRK-24L-23W-4K 23 11
San Leandro Adult 107 + 108 ENV-LTVRK-24L-23W-4K 23 1
San Leandro Adult Office ENV-LTVRK-24L-23W-4K 23 13
San Leandro Adult 101 ENV-LTVRK-24L-23W-4K 23 12
San Leandro Adult 106 ENV-LTVRK-24L-23W-4K 23 4
San Leandro Adult 102 ENV-LTVRK-24L-23W-4K 23 12
San Leandro Adult 105 ENV-LTVRK-24L-23W-4K 23 12
San Leandro Adult 103 ENV-LTVRK-24L-23W-4K 23 12
San Leandro Adult 104 ENV-LTVRK-24L-23W-4K 23 12
San Leandro Adult Courtyard ENV-AL-105 105 1
San Leandro Adult 301 ENV-LTVRK-24L-23W-4K 23 15
San Leandro Adult 204 ENV-LTVRK-24L-23W-4K 23 10
San Leandro Adult 203 ENV-LTVRK-24L-23W-4K 23 10
San Leandro Adult 202 ENV-LTVRK-24L-23W-4K 23 5
San Leandro Adult 201 ENV-LTVRK-24L-23W-4K 23 15
San Leandro Adult 201 ENV-LTVRK-24L-23W-4K 23 3
San Leandro Adult 201 ENV-LTVRK-24L-23W-4K 23 3
San Leandro Adult G8 A ENV-LTVRK-24L-23W-4K 23 10
San Leandro Adult G8B ENV-LTVRK-24L-23W-4K 23 10




Replacement

Fixture

Area Room New Lamp Type Wattage Qty
TOTALS 3350
San Leandro High | Main Bldg Hall 2L L48T8/840/14G-ID-SE 28 25
San Leandro High | Main Bldg Hall 2L LA8T8/840/14G-ID-SE 28 5
San Leandro High | Main Bldg Hall ENV-LTVRK-24H-36W-4K 36 10
San Leandro High | 122 Custodial Closet 2L L48T8/840/14G-ID-SE 28 1
San Leandro High | 122 Custodial Closet ENV-LED-A19-9.5W-4K 9.5 2
San Leandro High | Boys RR ENV-WRP-30W-4K 30 1
San Leandro High | Dept Office ENV-LRS-8L 40 3
San Leandro High | 112 3L L48T8/840/14G-ID-SE 42 4
San Leandro High | 112 4L L48T8/840/14G-ID-SE 56 1
San Leandro High | 112
San Leandro High | Staff lounge RR ENV-LRS-8L 40 1
San Leandro High | Staff lounge RR 41 L48T8/840/14G-ID-SE 56 1
. Custodian Closet next to
San Leandro High | < pg ENR-E2FMA9-840 Cloud 13 2
San Leandro High | Mens RR ENR-E2FMA9-840 Cloud 13 1
San Leandro High | Mens RR ENV-LRS-8L 40 2
San Leandro High | Mens RR ENV-WRP-30W-4K 30 1
San Leandro High | Library Entrance ENV-LED-A19-9.5W-4K 9.5 4
San Leandro High | FOO1 ENV-LRS-8L 40 2
San Leandro High | Library Hall 2L L48T8/840/14G-ID-SE 28 12
San Leandro High | Library Storage ENV-LTVRK-24H-36W-4K 36 2
San Leandro High | Library ENV-LRS-8H 68 17
San Leandro High | Computer Lab 3L L48T8/840/14G-ID-SE 42 12
San Leandro High | Librarian Office ENV-LRS-8L 40 3
San Leandro High | Library 2L L48T8/840/14G-ID-SE 28 115
San Leandro High | Library Mech Room 1L L48T8/840/14G-ID-SE 14 1
OHY-OLEDL8-20NS-UNV W/
San Leandro High | Library Entrance OLEDLS8R-BKT (mounting 20 3
bracket)
San Leandro High | Bank ENV-LRS-8L 40 2
San Leandro High | Police Dept ENV-LRS-8L 40 2
San Leandro High | RR across from Library ENV-WRP-30W-4K 30 4
San Leandro High | Attendance Office 2L L96T8/840/42G-1D-DE 82 4
San Leandro High | Attendance Office 41 L48T8/840/14G-ID-SE 56 1
San Leandro High | Conf room 2L L96T8/840/42G-ID-DE 82 2
San Leandro High | Career Center 2L L96T8/840/42G-ID-DE 82 2
San Leandro High | Career Center ENV-LRS-4H 40 1
San Leandro High | Career Center RR ENR-E2FMA9-840 Cloud 13 1
San Leandro High | C11 ENV-WRP-30W-4K 30 1
San Leandro High | C10 ENV-WRP-30W-4K 30 1




San Leandro High | C9 ENV-WRP-30W-4K 30 1
San Leandro High | c9 ENV-LRS-4H 40 1
San Leandro High | Classrooms 102-122 3L L48T8/840/14G-ID-SE 42 252
San Leandro High | Classrooms 102-122 2L KT_LEDS:LZ’(I_SSHE_4SGC_ 26 38
San Leandro High | C7 2L L96T8/840/42G-ID-DE 82 1
San Leandro High | C3 ENV-LRS-4H 40 1
San Leandro High | C2 ENV-LRS-4H 40 1
San Leandro High | C5 ENV-LRS-4H 40 1
San Leandro High | C6 2L L96T8/840/42G-ID-DE 82 1
San Leandro High | Closet ENR-E2FMA9-840 Cloud 13 1
San Leandro High | ELL ENV-LRS-4H 40 1
San Leandro High | Couns office hall ENV-LRS-8H 68 2
San Leandro High | Couns Recep Office 2L L96T8/840/42G-ID-DE 82 7
San Leandro High | Couns Recep Office ENV-LRS-8L 40 2
San Leandro High | Principal Office ENV-LRS-8L 40 6
San Leandro High | Assist Princ Office ENV-LRS-8L 40 1
San Leandro High | Assist Princ Office 41 L48T8/840/14G-1D-SE 56 1
San Leandro High | Regis Office ENV-LRS-8L 40 2
San Leandro High | Main Hall ENV-LRS-4H 40 3
San Leandro High | Special Ed 41 L48T8/840/14G-ID-SE 56 1
San Leandro High | Special Ed 2L L96T8/840/42G-ID-DE 82 2
San Leandro High | Special Ed Assis Priun ENV-LRS-8H 68 1
San Leandro High | Safe ENR-E2FMA9-840 Cloud 13 2
San Leandro High | Staff Copy Room ENV-LRS-8L 40 6
San Leandro High | Staff Copy Room ENV-LRS-4L 22 1
San Leandro High | speech ENV-LRS-8L 40 1
San Leandro High | Assist AP office ENV-LRS-8L 40 1
San Leandro High | Assist AP office ENV-LRS-8L 40 4
San Leandro High | Elevator Machine room 2L L48T8/840/14G-ID-SE 28 1
San Leandro High | Assist Prince Office ENV-LRS-8L 40 3
San Leandro High | Elevator Hall 4L L48T8/840/14G-ID-SE 56 2
San Leandro High | Boys RR ENV-WRP-30W-4K 30 3
San Leandro High | Janitor Closets by stairs ENV-LED-A19-9.5W-4K 9.5 3
San Leandro High | Staff Lunch Room ENV-LRS-4H 40 8
San Leandro High | Staff Lunch Room ENR-E2FMA9-840 Cloud 13 7
San Leandro High | Freezer 2L LA8T8/840/14G-ID-SE 28 4
San Leandro High | Kitchen ENV-LTVRK-22L-4K 18 4
San Leandro High | Kitchen 2t HNgftJGL,,_LLf;:NSDV)V_SZLO_ 36 4
San Leandro High | Kitchen ENV-LTVRK-24L-23W-4K 23 28
San Leandro High | Stove Hood ENV-LED-A19-9.5W-4K 9.5 8
San Leandro High | Kitchen RR's ENV-WRP-30W-4K 30 2
San Leandro High | Kitchen Walk Thru ENV-LRS-4H 40 6




San Leandro High | Janitor Closet 1L L48T8/840/14G-ID-SE 14 1
San Leandro High | Kitchen Walk Thru 2L EELZLEEI?\IZE;;:I/:::\)/I_)D(Z 16 20
San Leandro High | Cafeteria Lobby 4L L48T8/840/14G-ID-SE 56 11
San Leandro High | Cafeteria 41 L48T8/840/14G-ID-SE 56 42
San Leandro High | C Hall 3L L48T8/840/14G-ID-SE 42 16
San Leandro High | C Hall Storage 2L L48T8/840/14G-ID-SE 28 2
San Leandro High | Cafeteria RR ENV-WRP-30W-4K 30 4
San Leandro High | Cafeteria Custod Closet 2L L48T8/840/14G-ID-SE 28 1
San Leandro High | C102 Custodial Closet ENR-E2FMA9-840 Cloud 13 1
San Leandro High | C102 Girls RR ENV-LTVRK-24H-36W-4K 36 3
San Leandro High | C101 ENV-LRS-8L 40 3
San Leandro High | C101 Custodial Closet ENR-E2FMA9-840 Cloud 13 3
San Leandro High | C101 1L L48T8/840/14G-ID-SE 14 3
San Leandro High | C Bldg Boiler 2L LA8T8/840/14G-ID-SE 28 2
San Leandro High | 2nd Floor Elevat Hall ENV-WRP-30W-4K 30 2
San Leandro High | C 2nd Floor Hal 3L L48T8/840/14G-ID-SE 42 23
San Leandro High | C 2nd Floor Hal ENR-E2FMA9-840 Cloud 13 1
San Leandro High | C 2nd Floor Custod Clst ENR-E2FMA9-840 Cloud 13 1
San Leandro High | c 2nd Floor Boys RR ENV-WRP-30W-4K 30 5
San Leandro High | Storage By 108 41 L48T8/840/14G-1D-SE 56 1
San Leandro High | 212 ENV-LRS-8L 40 4
San Leandro High | 211 Custod Clst ENV-LRS-8L 40 2
San Leandro High | 2nd Floor Girls RR ENV-WRP-30W-4K 30 3
San Leandro High | 2nd Floor Cust Clst ENV-LED-A19-9.5W-4K 9.5 1
San Leandro High | B Hall 3L L48T8/840/14G-ID-SE 42 15
San Leandro High | 214 storage 2L L48T8/840/14G-ID-SE 28 2
San Leandro High | 215 sotrage 2L LA8T8/840/14G-ID-SE 28 2
San Leandro High | Womens Staff RR ENR-E2FMA9-840 Cloud 13 1
San Leandro High | Womens Staff RR ENV-WRP-30W-4K 30 2
San Leandro High | Womens Staff RR ENV-LED-A19-9.5W-4K 9.5 1
San Leandro High | Womens Staff RR Storage 2L HN_TS_L_ZUZL_I__QW_MO_GZ_ 18 1
San Leandro High | 215/217 Office ENV-LRS-8L 40 3
San Leandro High | A Hall 3L L48T8/840/14G-ID-SE 42 20
San Leandro High | 218 ENR-E2FMA9-840 Cloud 13 5
San Leandro High | 220 ENV-WRP-30W-4K 30 1
San Leandro High | 220 ENV-LED-A19-9.5W-4K 9.5 3
San Leandro High | 220 Closet 41 L48T8/840/14G-1D-SE 56 2
San Leandro High | 222 Closet ENR-E2FMA9-840 Cloud 13 2
San Leandro High | 222 ENV-WRP-30W-4K 30 2
San Leandro High | A 2nd Floor Girls RR ENV-WRP-30W-4K 30 3
San Leandro High A 2nd Floor Girls RR 9.5 1

Closet

ENV-LED-A19-9.5W-4K




2L KT-LED82P-EV-840-D(2

San Leandro High | Sky Bridge OR 4 PIN CONFIRM) 16 5
San Leandro High | ABC Stairs SN-BH1D-4000K 15 8
San Leandro High | Classrooms 201-233 3L L48T8/840/14G-ID-SE 42 440
San Leandro High | Classrooms 201-233 2t KT_LED;;;E;HEASGC_ 26 54
San Leandro High | Satelite Kitchen 2L L48T8/840/14G-ID-SE 28 12
San Leandro High | Satelite Kitchen 2L L48T8/840/14G-ID-SE 28 3
San Leandro High | Satelite Kitchen Office 2L L48T8/840/14G-ID-SE 28 4
San Leandro High | S Bldg Stairs J2-155K4C 33 15
San Leandro High | S Bldg 3rd Fir Hall ENV-LRS-8H 68 9
San Leandro High | S Bldg 3rd Fir Hall ENXéwogdszgggi'gi Lf)HL' 46 32
San Leandro High | S Bldg 3rd Flr Compres ENV-LRSRK-4L 22 2
San Leandro High | s Bldg 3rd Flr Custod ENV-LRSRK-4L 22 2
San Leandro High | 341 ENV-LTVRK-24L-23W-4K 23 12
San Leandro High | 341 ENV-LRSRK-4L 22 3
San Leandro High | 342 3B ENV-LRSRK-4L 22 4
San Leandro High | 347 3C ENV-LRSRK-4L 22 3
San Leandro High | S Bld Classrooms 341-349 ENV-LTVRK-24L-23W-4K 23 60
. S Bld Classrooms
San Leandro High | > 44,246,248,250 ENV-LTVRK-24L-23W-4K 23 60
. S Bld Classrooms
San Leandro High | 1 543 245,247 ENV-LTVRK-24L-23W-4K 23 80
San Leandro High | S Bld 2nd FIr Hall ENX(;S\IIOF?GZLf:;g?(-;ii;—'L- 46 34
San Leandro High | S Bld 2nd FIr Hall ENV-LRS-8H 68 8
San Leandro High | S Bld 2nd FIr Hall ENV-LRS-4H 40 5
San Leandro High | S Bld 2nd FIr Hall ENV-LTVRK-22L-4K 18 1
San Leandro High | 247 OKT-CP8-15W-4K 115 1
San Leandro High | 247 storage ENV-LRSRK-4L 22 2
San Leandro High | 248 Sotrage ENV-LRSRK-4L 22 2
San Leandro High | 245 OKT-CP8-15W-4K 11.5 1
San Leandro High | 243,244 storage ENV-LRSRK-4L 22 5
San Leandro High | 243 OKT-CP8-15W-4K 11.5 1
San Leandro High | 2nd Flr Custod ENV-LRSRK-4L 22 2
San Leandro High | 2nd FIr Hall ENV-DIO3-22L-5K 18 1
San Leandro High | 2nd flr RR's 2L L48T8/840/14G-ID-SE 28 19
San Leandro High | 236, 238 ENV-LTVRK-24H-36W-4K 36 32
San Leandro High | 238 3L L48T8/840/14G-ID-SE 42 3
San Leandro High | S Bld Soffit OKT-CP8-15W-4K 115 20
San Leandro High | S Bld Elev room ENV-LRSRK-4L 22 2
San Leandro High | 136 RR 2L L48T8/840/14G-ID-SE 28 3
San Leandro High | 136 Kitchen ENV-LTVRK-24L-23W-4K 23 2
San Leandro High | Custodian Clst ENV-LRSRK-4L 22 2




San Leandro High | S bld Girls RR 2L L48T8/840/14G-ID-SE 28 12
San Leandro High | S bld Girls RR OKT-CP8-15W-4K 11.5 1
San Leandro High | S bld Mens RR 2L L48T8/840/14G-ID-SE 28 3
San Leandro High | 138 ENV-LTVRK-24L-23W-4K 23 8
San Leandro High | 138 ENV-LRSRK-4L 22 1
San Leandro High | S bld 1st FIr Hall ENV-DI03-22L-5K 18 2
. ENV-DI03-24HL-46-4K (HL-
San Leandro High | S bld 1st FIr Hall 46W FULL BODY 2X4) 46 20
San Leandro High | S bld 1st Fir Hall ENV-LRS-8H 68 3
San Leandro High | S bld 1st Fir Hall ENV-LRS-8H 68 3
San Leandro High | S bld 1st Fir Hall ENV-DI03-22L-5K 18 1
San Leandro High | S Elect Room ENV-LRSRK-4L 22 7
San Leandro High | S Classrooms 141-148 ENV-LTVRK-24L-23W-4K 23 96
San Leandro High | A & E Bld Elect Room ENV-LRS-4H 40 3
San Leandro High | A & E Wallpacks MST-WM17W27V50KDP1F 17 23
San Leandro High | A & E Auditorium MST_WPF45\|/DVC27V50KD_T3_ 45 25
San Leandro High | A & E Stage ENV-LRSRK-4VH 50 18
San Leandro High | A & E Catwalk ENV-LRSRK-4VH 50 4
San Leandro High | stage MST_FD45W§KIV50KBDB77_ 45 4
San Leandro High | Stage ENV-LED-PAR38-15W-3K 15 6
San Leandro High | Auditorium OKT-CP6-15W-4K 11.5 15
San Leandro High | Main Entrance KT-LED82P-EV-840-D 8 15
San Leandro High | 600E ENV-LRSRK-4L 22 1
San Leandro High | 600 D ENV-LRSRK-4L 22 3
San Leandro High | 600A 2L HN'Tg'L'ZLfT'gw'MO'GZ' 18 3
San Leandro High | Main Entrance e 19 25
8 19PAR38HO/840NF25/277V
San Leandro High | Main Entrance ERT-LMR16630D5-Gu>.3 6.5 16
Mri16
San Leandro High | Main Entrance KT-LED82P-EV-840-D 8 11
. . GC-
San Leandro High | Main Entrance 19PAR38HO/840NF25/277V 19 8
. . GC-
San Leandro High | Main Entrance 16.5A21/840/277V(580239) 16.5 2
. . GC-
San Leandro High | Main Entrance 19PAR38HO/840NF25/277V 19 21
San Leandro High | Main Entrance NO REPLACEMENT 0 0
San Leandro High | 600B 2L HN'Tg'L'ZLfT'gw'MO'GZ' 18 3
San Leandro High | 600c 2L L48T8/840/14G-ID-SE 28 3
San Leandro High | 600C MST_WPMS\F/)VCNVSOKD_T?’_ 45 3
San Leandro High | 600C ENV-LTVRK-24H-36W-4K 36 4




San Leandro High | 600C OKT-CP6-15W-4K 11.5 3
San Leandro High | Control Room ERT-LP31340D6(10436) 13 1
San Leandro High | 600C ERT-LP31340D6(10436) 13 6
San Leandro High | 3rd FIr Control Room ERT-LP31340D6(10436) 13 3
San Leandro High | 3rd FIr Control Room OKT-CP6-15W-4K 115 3
San Leandro High | IDF ENV-LRSRK-4L 22 2
San Leandro High | 623 curtains ENV-LRSRK-4L 22 3
San Leandro High | 624 Box ENV-LRSRK-4L 22 3
. 2L KT-LED82P-EV-840-D(2
San Leandro High | Catwalk OR 4 PIN CONFIRM) 16 17
San Leandro High | Catwalk Stairs ENV-LRSRK-4L 22 8
San Leandro High | 620 Box Room ENV-LRSRK-4L 22 6
San Leandro High | 602 ENV-LRSRK-4L 22 1
San Leandro High | Main Audit RR's ENV-WRP-30W-4K 30 10
San Leandro High | South Hall ENV-DI03-22L-5K 18 7
San Leandro High | South Hall KT-LED82P-EV-840-D 8 6
San Leandro High | 603 ENV-LRSRK-4L 22 2
San Leandro High | 604, 605, 606 ENV-LTVRK-24H-36W-4K 36 9
San Leandro High | Shift Room ENV-LRS-4H w/ wire guard 40 4
San Leandro High | 2nd Stage ENV-LRS-4H w/ wire guard 40 15
San Leandro High | 2nd Stage Office ENV-LTVRK-24L-23W-4K 23 2
San Leandro High | Center Hall ENV-DI03-22L-5K 18 11
San Leandro High | Center Hall KT-LED82P-EV-840-D 8 11
San Leandro High | 609 ENV-LRSRK-4L 22 1
San Leandro High | RR's in Center Hall ENV-WRP-30W-4K 30 8
San Leandro High | Back Hall 2L KT-LEDISTSHE-48GC- 26 17
840-S
San Leandro High | 610 ENV-LRSRK-4L 22 1
San Leandro High | 611 3L L48T8/840/14G-ID-SE 42 6
San Leandro High | 611 1L L48T8/840/14G-ID-SE 14 4
San Leandro High | 612 ENV-LTVRK-24L-23W-4K 23 2
San Leandro High | 613 ENV-LRS-4H 40 2
San Leandro High | 614 ENV-LRS-4H 40 2
San Leandro High | 615,617, 618 3L L48T8/840/14G-ID-SE 42 30
San Leandro High | 615617618 1L L48T8/840/14G-ID-SE 14 12
San Leandro High | Green Room ENV-LRS-4H 40 3
San Leandro High | Green Room ENV-LRS-4H w/ wire guard 40 10
. ENV-DI03-24HL-46-4K (HL-
San Leandro High | Green Room 46W FULL BODY 2X4) 46 2
San Leandro High | Shops Ext 16.5A21/840C}(2:77V(580239) 16.5 25
San Leandro High | 507 A KT-LED82P-EV-840-D 8 1
San Leandro High | 507 ENV-WRP-30W-4K 30 3
San Leandro High | 507 ENV-LTVRK-24L-23W-4K 23 17
San Leandro High | 507B ENV-LTVRK-24L-23W-4K 23 6




San Leandro High | 507 Stairs ENV-WRP-30W-4K 30 2
San Leandro High | 507 2nd floor ENV-WRP-30W-4K 30 4
San Leandro High | 506 D ENV-WRP-30W-4K 30 2
San Leandro High | 506 D ENV-LRS-8H 68 3
San Leandro High | 506C ENV-WRP-30W-4K 30 2
San Leandro High | 506 1st Floor ENV-WRP-30W-4K 30 6
San Leandro High | 506 1st Floor 2L L48T8/840/14G-ID-SE 28 12
San Leandro High | 506 Main Floor 41 L48T8/840/14G-ID-SE 56 24
San Leandro High | 505D ENV-LTVRK-24L-23W-4K 23 9
San Leandro High | Auto Ext ENV-WP-70W-5K-PC 70 6
San Leandro High | Auto Ext ENV-AL-105 105 2
San Leandro High | Shed ENV-WRP-30W-4K 30 6
San Leandro High | 504C ENV-WRP-30W-4K 30 2
San Leandro High | 505 ENV-WRP-30W-4K 30 4
San Leandro High | 505 ENV-LTVRK-24L-23W-4K 23 9
San Leandro High | 504 41 L48T8/840/14G-ID-SE 56 24
San Leandro High | 504 ENV-LRS-8H 68 4
San Leandro High | 504 ENV-WRP-30W-4K 30 12
San Leandro High | 503 B Storage ENV-WRP-30W-4K 30 3
San Leandro High | 502E ENV-WRP-30W-4K 30 1
San Leandro High | 502D ENV-WRP-30W-4K 30 3
San Leandro High | Bld 500 RR ENV-WRP-30W-4K 30 4
San Leandro High | 503 ENV-WRP-30W-4K 30 5
San Leandro High | 503 ENV-LTVRK-24L-23W-4K 23 18
San Leandro High | 503 Office ENV-LRS-8H 68 2
San Leandro High | 502 Hall ENV-WRP-30W-4K 30 3
San Leandro High | 502 41 L48T8/840/14G-ID-SE 56 24
San Leandro High | 502 ENV-WRP-30W-4K 30 4
San Leandro High | 502 KT-LED82P-EV-840-D 8 1
San Leandro High | 501 2L L48T8/840/14G-ID-SE 28 22
San Leandro High | 501 ENV-LTVRK-24L-23W-4K 23 12
San Leandro High | 501 ENV-WRP-30W-4K 30 2
San Leandro High | 501 2nd Fir ENV-WRP-30W-4K 30 6
San Leandro High | Music Bld MST-WM25W27V50KWP1F 25 2
San Leandro High | Music Bld BST-LEDMPAL150-T-5K 150 2
San Leandro High | Music Bld entrance ENV-WRP-30W-4K 30 4
San Leandro High | Music Room 2L L48T8/840/14G-ID-SE 28 72
San Leandro High | Music Room 2L L48T8/840/14G-ID-SE 28 4
San Leandro High | Music Room Hall ENV-LRS-8L 40 3
San Leandro High | Practice Room ENV-WRP-30W-4K 30 6
San Leandro High | M3 ENV-LRS-8L 40 3
ENV-LTVRK-24L-23W-4K w/
San Leandro High | Practice Room labor to remove exist and 23 2

get tile




San Leandro High | Chorus room ENV-DI03-22L-5K 18 2
San Leandro High | 2nd Floor Music Rom ENV-WRP-30W-4K 30 3
San Leandro High | 2nd Floor Music Rom ENV-LRS-8H 68 4
San Leandro High | Music Ex MST-WM25W27V50KWP1F 25 1
San Leandro High | Gym Boiler Room ENV-LRS-8H 68 7
San Leandro High | Gym East Stage Hall NO REPLACEMENT 56 4
San Leandro High | Gym East Stage Hall NO REPLACEMENT 30 1
San Leandro High | Stage NO REPLACEMENT 27 2
San Leandro High | Stage NO REPLACEMENT 56 1
San Leandro High | Stage NO REPLACEMENT 27 1
San Leandro High | Stage NO REPLACEMENT 27 1
San Leandro High | West Stage Exit NO REPLACEMENT 30 1
San Leandro High | West Stage Exit NO REPLACEMENT 56 2
San Leandro High | Gym NO REPLACEMENT 454 48
San Leandro High | Boys Locker NO REPLACEMENT 112 32
San Leandro High | Boys Locker NO REPLACEMENT 56 2
San Leandro High | Team Room NO REPLACEMENT 112 7
San Leandro High | Team Room NO REPLACEMENT 112 7
San Leandro High | Team Room NO REPLACEMENT 56 1
San Leandro High | Boys Locker RR NO REPLACEMENT 56 4
San Leandro High | Boys Locker Hall NO REPLACEMENT 56 2
San Leandro High | Boys Locker Cust Clst NO REPLACEMENT 15 1
San Leandro High | Boys Locker Storage NO REPLACEMENT 56 1
San Leandro High | Girls Locker Hall NO REPLACEMENT 112 3
. Girls Locker Coaches
San Leandro High | o NO REPLACEMENT 112 >
. Girls Locker Coaches
SanLeandro High | p NO REPLACEMENT >6 2
San Leandro High | Girls Locker RR NO REPLACEMENT 56 2
San Leandro High | Girls Locker Womens RR NO REPLACEMENT 56 2
San Leandro High | Girls Locker NO REPLACEMENT 112 25
San Leandro High | Girls Locker Ball room NO REPLACEMENT 56 1
San Leandro High | Girls Locker Cust Room NO REPLACEMENT 27 2
San Leandro High | G1 NO REPLACEMENT 112 9
San Leandro High | Gym Lobby NO REPLACEMENT 112 3
San Leandro High | Gym Lobby Cust Clst NO REPLACEMENT 27 1
San Leandro High | Trainer NO REPLACEMENT 27 1
San Leandro High | Gym Lobby RRs NO REPLACEMENT 30 1
San Leandro High | Gym Lobby RRs NO REPLACEMENT 56 2
San Leandro High | Wrestling Room NO REPLACEMENT 112 6
San Leandro High | Wrestling Room NO REPLACEMENT 27 1
San Leandro High | Concessions 2L L48T8/84O/1,4G_|D_SE w/ 28 2
A12.125 CLR Pris 1X4' Lense
San Leandro High | Concessions ENV-WRP-30W-4K 30 1




2L L48T8/840/14G-ID-SE w/

San Leandro High | Womens RR ] 28 7
A12.125 CLR Pris 1X4' Lense
San Leandro High | Mens RR 2L L48T8/84O/1,4G_|D_SE w/ 28 7
A12.125 CLR Pris 1X4' Lense
San Leandro High | Fire Room 2L LA8T8/840/14G-ID-SE 28 1
San Leandro High | Pool Storage ENV-LRS-8L 40 1
San Leandro High | Pool Office ENV-LTVRK-24L-23W-4K 23 2
San Leandro High | Chlorine Room 2L L48T8/840/14G-ID-SE 28 2
San Leandro High | pump room 2L LA8T8/840/14G-ID-SE 28 7
San Leandro High | Pool Gate LED-8088E57 50 2
San Leandro High | Weight Room ENV-LTVRK-24H-36W-4K 36 30
San Leandro High | Weight Room ENV-LTVRK-22L-4K 18 1
San Leandro High | Wrestling Room ENV-LTVRK-24H-36W-4K 36 20
San Leandro High | Rooms 425-430 ENV-LTVRK-24L-23W-4K 23 60
San Leandro High | Rooms 407,405 ENV-LTVRK-24L-23W-4K 23 30
San Leandro High | Student Center ENV-LTVRK-24L-23W-4K 23 24
. WST-RDL4-41-WP(4" LED
San Leandro High | Student Center DOWNLIGHT 120V ONLY) 12 8
San Leandro High | 400-403 ENV-LTVRK-24L-23W-4K 23 45
San Leandro High | wallmounts 16.5A21/84(§5/§-77V(580239) 16.5 2
San Leandro High | wallmounts SN-BH1D-4000K 15 10
San Leandro High | wall mounts MST_FD45W§KIV50KBDB77_ 45 3
San Leandro High | roof mounts BST-LEDMPAL150-T-5K 150 8
San Leandro High | roof mounts BST-LEDMPAL150-T-5K 150 2
San Leandro High | wallpacks MST-WM25W27V50KDP1F 25 6
San Leandro High | music SN-BH3D-4000K 16 1
San Leandro High | Gym Entrance 3-0103D-4000K 16 2
San Leandro High | Main Bldg ENV-WP-45W-5K-PC 45 1
San Leandro High | Back Parking Lot BST-LEDMPAL150-T-5K 150 3
San Leandro High | portable wallpacks MST-WM25W27V50KDP1F 25 10




Replacement Fixture
Area Room New Lamp Type Wattage Qty
TOTALS 286

Washington
Elementary 14 ENV-LTVRK-24L-23W-4K 23 12
Washington
Elementary 13 ENV-LTVRK-24L-23W-4K 23 12
Washington
Elementary 12 ENV-LTVRK-24L-23W-4K 23 12
Washington
Elementary 11 ENV-LTVRK-24L-23W-4K 23 12
Washington ,
Elementary | C'¢ EXT restrooms 21 L48T8/840/14G-ID-SE 28 7
Washington
Elementary MPR 4L GC-16T8/840/BYP (28411) 64 8
Washington .
Elementary | tchen ENV-WRP-30W-4K 30 >
Washington .
Elementary | KItchen Restroom 2L HN-T8-L-24-9W-840-G2-UT 18 2
Washington .
Elementary | CUstodian room ENV-LED-A19-9.5W-4K 95 !
Washington
Elementary 8 ENV-LTVRK-24L-23W-4K 23 12
Washington
Elementary 9 ENV-LTVRK-24L-23W-4K 23 12
Washington
Elementary 10 ENV-LTVRK-24L-23W-4K 23 12
Washington 7 84 6
Elementary 6L L48T8/840/18G-ID-SE
Washington 7 95 )
Elementary ENV-LED-A19-9.5W-4K
Washington 6 84 3
Elementary 6L L48T8/840/18G-ID-SE
Washington 6 55 )
Elementary 2L HN-T5-L-48-12W-8XX-UT
Washington 6 95 1
Elementary ENV-LED-A19-9.5W-4K ’
Washington 6 95 1
Elementary ENV-LED-A19-9.5W-4K ’
Washington 6 18 1
Elementary 2L HN-T8-L-24-9W-840-G2-UT
Washington .
Elementary | 1€ Hall ENV-LRS-4L 22 2
Washington
Elementary | WOk room ENV-LRSRK-8L 40 2
Washington
Elementary | WOk room ENV-WRP-30W-4K 30 !




Washington

Elementary | WOk room ENV-LRS-4L 22
Washington . )

Elementary | V2N Office ENV-LRSRK-8L 40
Washington

Elementary | >Or38€ ENV-WRP-30W-4K 30
Washington

Elementary | >Or38€ ENV-LED-A19-9.5W-4K 95
Washington .

Elementary | T/ nCiPa ENV-WRP-30W-4K 30
Washington .

Elementary | CTice restroom 2L HN-T8-L-24-9W-840-G2-UT 18
Washington

Elementary | C"trance School ENV-LRSRK-8L 40
Washington

Elementary | St Lounge ENV-LRSRK-8L 40
Washington | Staff Lounge )8
Elementary Restroom 2L L48T8/840/14G-ID-SE

Washington

Elementary | St Lounge ENV-LRS-4L 22
Washington 5 84
Elementary 6L L48T8/840/18G-ID-SE

Washington 5 42
Elementary 3L L48T8/840/14G-ID-SE

Washington 5 18
Elementary 2L HN-T8-L-24-9W-840-G2-UT

Washington 4 84
Elementary 6L L48T8/840/18G-ID-SE

Washington 4 24
Elementary 2L HN-T5-L-48-12W-8XX-UT

Washington 4 95
Elementary ENV-LED-A19-9.5W-4K )
Washington .

Elementary | P77 4L L48T8/840/14G-ID-SE >6
Washington ) 84
Elementary 6L L48T8/840/18G-ID-SE

Washington ) 50
Elementary 2L HN-T5-L-48-25W-8XX-UT

Washington ) 95
Elementary ENV-LED-A19-9.5W-4K )
Washington 1 84
Elementary 6L L48T8/840/18G-ID-SE

Washington 1 95
Elementary ENV-LED-A19-9.5W-4K )
Washington

Elementary | V"R Entrance ENV-WRP-30W-4K 30
Washington .

Elementary | VPR Stairs ENV-LED-A19-9.5W-4K 95




Washington

Elementary MPR ENV-LRS-8H 68 8
\E/\ll:;hel:tg::; MPR ENV-KRS-4H 40 6
\E/\ll:;hel:tg::; MPR ENR-E2FMA9-840 Cloud 13 2
\E/\ll:;hel:f::; Stage Stairs ENV-LED-A19-9.5W-4K 95 3
\E/\ll:;hel:f::; Back Stage ENV-WRP-30W-4K 30 2
\E/\ll:;hel:f::; Back Stage Closet ENV-LED-A19-9.5W-4K 95 !
\E/\ll:;hel:f::; Stage ENV-LED-PAR38-15W-3K 15 6
\E/\ll:;hel:f::; Stage ENV-WRP-30W-4K 30 3
\E/\ll:;hel:f::; Counseling ENV-WRP-30W-4K 30 2
Washington Storage near 95 1
Elementary counseling ENV-LED-A19-9.5W-4K

\E/\ll:;hel:f::; Speech ENV-LRS-8L 40 /
\E/\ll:;hel:f::; Counseling ENV-LRS-8L 40 !
\E/\ll:;hel:f::; Boiler Room ENV-LED-A19-9.5W-4K 95 !
\E/\ll:;hel:f::; Boiler Room 2L L48T8/840/14G-ID-SE 28 2
\E/\ll:;hel:f::; Boiler Room ENV-WRP-30W-4K 30 !
\é\I/:rsnhel:f:r); Boiler Room GC-16.5A21/840/277V(580239) 165 !
\I?I/:rsnhel:f:r); Hall ENV-WRP-30W-4K 30 15
Washington Restroom near )8 )
Elementary room 7 2L L48T8/840/14G-ID-SE

Washington Restroom near )8 )
Elementary room 15 2L L48T8/840/14G-ID-SE

\EAI/:rsnhel:f:r); BLDG GC-16.5A21/840/277V(580239) 16.5 2
\EAI/:rsnhel:f:r); BLDG MST-WP30W27V50KD-PC 30 >
\EAI/:rsnhel:f:r); BLDG BST-LEDMPAL150-X-5K 150 3
\EAI/:rsnhel:f:r); BLDG MST-WM17W27V50KDP1F 17 9
\EAI/:rsnhel:f:r); BLDG MST-WM17W27V50KDP1F 17 !




Replacement | Fixture
Area Room New Lamp Type \7Vattage Qty
TOTALS 818
Wilson Elementary | Garbage Room ENV-WRP-30W-4K 30 1
Wilson Elementary | Kitchen ENV-WRP-30W-4K 30 7
Wilson Elementary | Kitchen ENV-LRS-8L 40 2
Wilson Elementary | MPR Workroom ENV-LRS-8L 40 1
Wilson Elementary | MPR Workroom RR ENV-WRP-30W-4K 30 1
Wilson Elementary | MPR Storage ENV-LRS-8L 40 2
. AL-LT-CD-24HE-48/840XE W/
Wilson Elementary | MPR %4 SURFACE MT KIT 48 24
Wilson Elementary | MPR Entrance GI-6CP20L50B1 20 2
Wilson Elementary | Parents Place ENV-LRSRK-8L 40 2
Wilson Elementary | Stage Stairs ENV-LRS-8L 40 2
Wilson Elementary | Stage ENV-WRP-30W-4K 30 3
Wilson Elementary | Mechanical Room ENV-LED-A19-9.5W-4K 9.5 1
Wilson Elementary | Bldg 2 RR's 1L L48T8/840/14G-ID-SE 14 7
. Bldg 2 Equipment
Wilson Elementary Room ENV-WRP-30W-4K 30 1
Wilson Elementary | Bldg 2 Mechanical ENV-WRP-30W-4K 30 1
Wilson Elementary | Speech ENV-LRS-8L 40 2
Wilson Elementary | Bldg 2 Hall AL-LWS-4HE-40/840 40 4
Wilson Elementary | Bldg 2 Hall ENV-LTVRK-24L-23W-4K 23 3
Wilson Elementary | Bldg 2 Hall ENV-LTVRK-24L-23W-4K 23 2
Wilson Elementary | Rooms 13-16 3L L48T8/840/10G-EB 30 48
Wilson Elementary | Rooms 13-16 KT-LED13T5HE-48GC-840-D 13 12
Wilson Elementary | Rooms 37, 38, 40 ENV-LTVRK-24L-23W-4K 23 36
Wilson Elementary | Rooms 39,41 ENV-LTVRK-24L-23W-4K 23 12
Wilson Elementary | Bldg 3 Hall AL-LWS-4HE-40/840 40 12
Wilson Elementary | Bldg 3 Hall ENV-WRP-30W-4K 30 2
Wilson Elementary | Bldg 3 Staff RR ENV-WRP-30W-4K 30 2
Wilson Elementary | Bldg 3 Staff RR ENR-E2FMA9-840 Cloud 13 1
Wilson Elementary | Bldg 3 Supply Room ENV-WRP-30W-4K 30 4
Wilson Elementary | Bldg 3 Student RR's 1L L48T8/840/14G-ID-SE 14 8
. Bldg 3 Custodian
Wilson Elementary Closet ENV-WRP-30W-4K 30 1
Wilson Elementary | Classrooms 18-27 3L L48T8/840/10G-EB 30 120
Wilson Elementary | Classrooms 18-27 KT-LED13T5HE-48GC-840-D 13 30
Wilson Elementary | Classrooms 29-36 ENV-LTVRK-24L-23W-4K 23 96
Wilson Elementary | Portable Hall 2L L48T8/840/14G-ID-SE 28 6
Wilson Elementary | Portable RR's ENV-LTVRK-24L-23W-4K 23 4
Wilson Elementary | Portable Copy room ENV-LTVRK-24L-23W-4K 23 1
Wilson Elementary | Room 7 1L L48T8/840/14G-ID-SE 14 1
Wilson Elementary | Main Bldg Staff RR ENV-WRP-30W-4K 30 1




Wilson Elementary | Room 3 RR 1L L48T8/840/14G-ID-SE 14 4
Wilson Elementary | Main Bldg Custodian ENV-WRP-30W-4K 30 2
Wilson Elementary | Main Bldg Girls RR 1L L48T8/840/14G-ID-SE 14 4
. Main Bldg RR Near
Wilson Elementary | g o m 7 ¢ 1L L48T8/840/14G-ID-SE 14 4
Wilson Elementary | Rooms 1-2, 4-12 3L L48T8/840/10G-EB 30 176
Wilson Elementary | Rooms 1-2, 4-12 KT-LED13T5HE-48GC-840-D 13 33
Wilson Elementary | Room 3 3L L48T8/840/10G-EB 30 12
Wilson Elementary | Room 3 KT-LED13T5HE-48GC-840-D 13 3
Wilson Elementary | Library 3L L48T8/840/10G-EB 30 36
Wilson Elementary | Main Bldg Hall ENV-WRP-30W-4K 30 1
Wilson Elementary | Main Bldg Hall ENV-LRS-8L 40 14
Wilson Elementary | VP ENV-LRSRK-8L 40 2
Wilson Elementary | Principal ENV-LRSRK-8L 40 2
Wilson Elementary | Principal SN-FL5524D-4000K (19W) 19 1
Wilson Elementary | Main Office ENV-LRSRK-8L 40 4
Wilson Elementary | Main Office Storage ENR-E2FMA9-840 Cloud 13 1
Wilson Elementary | Nurse ENV-LRS-8L 40 2
Wilson Elementary | Nurse RR 1L L48T8/840/14G-ID-SE 14 1
Wilson Elementary | Nurse Storage ENR-E2FMA9-840 Cloud 13 1
Wilson Elementary | Copy Room ENV-LRSRK-8L 40 2
Wilson Elementary | Staff Lounge ENV-LRSRK-8L 40 4
Wilson Elementary | Staff Lounge RR 1L L48T8/840/14G-ID-SE 14 1
Wilson Elementary | Roof Floods ENV-AL-70 70 7
Wilson Elementary | Bldg 3 Backside MST-WM17W27V50KDP1F 17 3
Wilson Elementary | Bldg 3 Entrance GI-6CP20L50B1 20 1
. 4L L48T8/840/12G-EB &
Wilson Elementary | Portable 2B VE432MVHIPE 20 18
. 4L L48T8/840/12G-EB &
Wilson Elementary | Portable 28B VE432MVHIPE 20 12
Wilson Elementary | Portable 28/28B MST-WM17W27V50KDP1F 20 2




Replacement | Fixture
Area Room New Lamp Type \F/)Vattage Qty
TOTALS 607
FT Korematsu 156 Entrance 2L LA8T8/840/14G-ID-SE 28 4
FT Korematsu Al116 2L L48T8/840/14G-ID-SE 28 4
FT Korematsu A115 2L L48T8/840/14G-ID-SE 28 2
Main Hall 1st
FT Korematsu Floor 2L L48T8/840/14G-ID-SE 28 40
Main Entrance
FT Korematsu Hall 2L L48T8/840/14G-ID-SE 28 3
FT Korematsu A109 ENV-WRP-30W-4K 30 2
FT Korematsu A107 2L L48T8/840/14G-ID-SE 28 1
FT Korematsu A110 2L LA8T8/840/14G-ID-SE 28 2
FT Korematsu Admin Entrance OKT-CP8-15W-4K 11.5 11
FT Korematsu Admin Entrance 6L L48T8/840/18G-ID-SE 84 4
FT Korematsu Al117 ENV-LTVRK-24L-23W-4K 23 1
FT Korematsu Al118 6L L48T8/840/18G-ID-SE 84 1
FT Korematsu A119 6L L48T8/840/18G-ID-SE 84 2
FT Korematsu A120 6L L48T8/840/18G-ID-SE 84 1
FT Korematsu Al121 6L L48T8/840/18G-ID-SE 84 1
FT Korematsu A122 6L L48T8/840/18G-ID-SE 84 1
FT Korematsu A123 6L L48T8/840/18G-ID-SE 84 1
FT Korematsu Al24 ENV-LTVRK-24L-23W-4K 23 2
FT Korematsu A124 Restroom 2L L48T8/840/14G-ID-SE 28 1
FT Korematsu A125 ENV-LTVRK-24L-23W-4K 23 6
FT Korematsu Staff Restrooms 2L LA8T8/840/14G-ID-SE 28 3
FT Korematsu A106 2L L48T8/840/14G-ID-SE 28 1
FT Korematsu A152 3L L48T8/840/14G-ID-SE 42 3
FT Korematsu A152 6L L48T8/840/18G-ID-SE 84 4
FT Korematsu A152 2L LA8T8/840/14G-ID-SE 28 2
FT Korematsu 2ND Floor Hall 2L L48T8/840/14G-ID-SE 28 41
FT Korematsu 2ND Floor Hall 2L L48T8/840/14G-ID-SE 28 2
FT Korematsu 252 6L L48T8/840/18G-ID-SE 84 4
FT Korematsu 252 2L L48T8/840/14G-ID-SE 28 2
FT Korematsu 254 3L L48T8/840/14G-ID-SE 42 2
FT Korematsu 254 6L L48T8/840/18G-ID-SE 84 4
FT Korematsu 254 2L LA8T8/840/14G-ID-SE 28 2
FT Korematsu A206 2L L48T8/840/14G-ID-SE 28 2
2ND Floor
FT Korematsu Restroom ENV-WRP-30W-4K 30 10
FT Korematsu 207 2L LA8T8/840/14G-ID-SE 28 2
FT Korematsu 210 2L L48T8/840/14G-ID-SE 28 12
FT Korematsu 210 Restroom 2L HN-T8-L-36-12W-840- 24 2

G1-UT




FT Korematsu 210 Storage 2L L48T8/840/14G-ID-SE 28 1
FT Korematsu 212 2L LA8T8/840/14G-ID-SE 28 2
FT Korematsu South Stairs 3rd 28 2
Floor 2L L48T8/840/14G-ID-SE
FT Korematsu 3rd Floor Hall 2L LA8T8/840/14G-ID-SE 28 42
FT Korematsu ;:Iigter Stairs 3rd 28 1
2L L48T8/840/14G-ID-SE
FT Korematsu North Stairs 2L LA8T8/840/14G-ID-SE 28 2
FT Korematsu 352 Restroom 2L LA8T8/840/14G-ID-SE 28 1
FT Korematsu 3rd Floor 28 2
Restroom Hall
2L L48T8/840/14G-ID-SE
3rd Floor
FT Korematsu Restroom ENV-WRP-30W-4K 30 10
FT Korematsu 307 2L L48T8/840/14G-ID-SE 28 2
FT Korematsu 313 2L L48T8/840/14G-ID-SE 28 1
FT Korematsu 358 Restroom 2L L48T8/840/14G-ID-SE 28 1
KT-LED82P-H-840-D
FT Korematsu Main Entrance (1000Im,G24d, 2 and 4 pin) 8 8
Horizx2
1st Floor
FT Korematsu Restrooms ENV-WRP-30W-4K 30 10
FT Korematsu C BLDG Ext 2L-L48T5/840/25G-ID DE 25 11
FT Korematsu C100 2L L48T8/840/14G-ID-SE 28 8
FT Korematsu C106 ENV-LTVRK-24L-23W-4K 23 12
FT Korematsu C105 2L L48T8/840/14G-ID-SE 28 1
FT Korematsu C104 2L LA8T8/840/14G-ID-SE 28 3
FT Korematsu C100 41 L48T8/840/14G-ID-SE 56 3
FT Korematsu C100 2L L48T8/840/14G-ID-SE 28 1
FT Korematsu C100 Server 2L L48T8/840/14G-ID-SE 28 1
FT Korematsu C102 A 2L L48T8/840/14G-ID-SE 28 1
FT Korematsu C102 ENV-WRP-30W-4K 30 2
ENV-LHB7-160 W/
FT Korematsu Gym WIREGUARDS 160 20
FT Korematsu B102 2L L48T8/840/14G-ID-SE 28 4
FT Korematsu Girls Locker 30 3
Restroom ENV-WRP-30W-4K
FT Korematsu Girls Locker 30 7
Restroom ENV-WRP-30W-4K
FT Korematsu Girls Locker 56 2
Restroom 41 L48T8/840/14G-1D-SE
FT Korematsu B 103 A Office ENV-LTVRK-24L-23W-4K 23 3
FT Korematsu B 103 A Office ENV-WRP-30W-4K 30 4
FT Korematsu Boys Locker ENV-WRP-30W-4K 30 7




FT Korematsu Boys Locker 41 L48T8/840/14G-1D-SE 56 2
Boys Locker
FT Korematsu Reztroom ENV-WRP-30W-4K 30 3
FT Korematsu B 105 Electrical 2L LA8T8/840/14G-ID-SE 28 2
FT Korematsu B106 2L L48T8/840/14G-ID-SE 28 1
ENV-LHB7-110 W/WIRE
FT Korematsu B107 GUARD 110 8
FT Korematsu B108 2L LA8T8/840/14G-ID-SE 28 3
FT Korematsu C107 2L L48T8/840/14G-ID-SE 28 4
FT Korematsu Flag Pole Ground 19PAR38HOS8€4_ONF25/277V 19 2
FT Korematsu 151, 153-159 6L L48T8/840/18G-ID-SE 84 32
FT Korematsu 151, 153-159 2L L48T8/840/14G-ID-SE 28 16
FT Korematsu 152 6L L48T8/840/18G-ID-SE 84 4
FT Korematsu 152 3L L48T8/840/14G-ID-SE 42 2
FT Korematsu 152 2L L48T8/840/14G-ID-SE 28 2
FT Korematsu Library OKT-CP6-15W-4K 115 15
FT Korematsu Library ENV-LTVRK-24L-23W-4K 23 3
FT Korematsu Library 6L L48T8/840/18G-ID-SE 84 12
FT Korematsu Library 41 L48T8/840/14G-ID-SE 56 8
FT Korematsu rooms 251-253 6L L48T8/840/18G-ID-SE 84 12
FT Korematsu rooms 251-253 2L L48T8/840/14G-ID-SE 28 6
FT Korematsu 254 6L L48T8/840/18G-ID-SE 84 4
FT Korematsu 254 2L LA8T8/840/14G-ID-SE 28 2
FT Korematsu 254 2L L48T8/840/14G-ID-SE 28 2
FT Korematsu rooms 255-259 6L L48T8/840/18G-ID-SE 84 20
FT Korematsu rooms 255-259 2L L48T8/840/14G-ID-SE 28 10
FT Korematsu Prep by room 358 ENV-LTVRK-24L-23W-4K 23 4
FT Korematsu Prep by room 354 ENV-LTVRK-24L-23W-4K 23 4
FT Korematsu 3.52354E+11 3L L48T8/840/14G-ID-SE 42 16
FT Korematsu 351, 353, 355 6L L48T8/840/18G-ID-SE 84 12
FT Korematsu 351, 353, 355 2L LA8T8/840/14G-ID-SE 28 6
357, 359, 360,
FT Korematsu 362 6L L48T8/840/18G-ID-SE 84 16
357, 359, 360,
FT Korematsu 362 2L L48T8/840/14G-ID-SE 28 8




Replacement Fixture
Area Room New Lamp Type \F/)Vattage Qty
TOTALS 160
. . Main office
Lincoln High conference ENV-LTVRK-24L-23W-4K 23 8
Lincoln High Custodial closet 2L L48T8/840/14G-ID-SE 28 1
Lincoln High Main Office ENV-LTVRK-24L-23W-4K 23 8
Lincoln High Principal ENV-LTVRK-24L-23W-4K 23 3
Lincoln High Counselor ENV-LTVRK-24L-23W-4K 23 2
Lincoln High Conference ENV-LTVRK-24L-23W-4K 23 4
Lincoln High Office-clerk ENV-LTVRK-24L-23W-4K 23 2
Lincoln High 6 ENV-LTVRK-24L-23W-4K 23 10
Lincoln High 5 ENV-LTVRK-24L-23W-4K 23 10
Lincoln High Restroom ENV-LTVRK-24L-23W-4K 23 4
Lincoln High 3 ENV-LTVRK-24L-23W-4K 23 10
Lincoln High 2 ENV-LTVRK-24L-23W-4K 23 10
Lincoln High 1 ENV-LTVRK-24L-23W-4K 23 10
Lincoln High 7 ENV-LTVRK-24L-23W-4K 23 21
Lincoln High 7 ENV-LTVRK-22L-4K 18 2
Lincoln High 8 ENV-LTVRK-24L-23W-4K 23 12
Lincoln High 9 ENV-LTVRK-24L-23W-4K 23 12
Lincoln High Restroom-MPR ENV-LTVRK-14-26-4K 26 2
Lincoln High MRP ENV-LTVRK-24L-23W-4K 23 24
Lincoln High BLDG MST-WM17W27V50KDP1F 17 4
Lincoln High BLDG BST-LEDMPAL100-X-5K 100 1




Replacement | Fixture
Area Room New Lamp Type Wattage Qty
TOTALS 161
Maintenance Office Entrance ENV-LRS-8L 40 4
Maintenance Office Entrance ENV-LRS-8L 40 2
Maintenance Office-Greg ENV-LRS-8L 40 2
Maintenance Office-Admin ENV-WRP-30W-4K 30 1
Maintenance Office-Storage ENV-LRS-8L 40 1
Maintenance Restroom Hall ENR-E2FMA9-840 Cloud 13 2
Maintenance Restroom ENR-E2FMA9-840 Cloud 13 1
Maintenance Restroom 2L HN-T8UL-L-22-18W-840- 36 1
G1 (6" U-BEND)
Maintenance Breakroom ENV-LRS-8L 40 3
Maintenance Breakroom ENV-WRP-30W-4K 30 2
Maintenance Tech room ENV-LRS-8L 40 2
Maintenance Supply Room ENV-WRP-30W-4K 30 1
Maintenance Electrical Shop ENV-LTVRK-24L-23W-4K 23 13
Maintenance Mechanic Storage 23 9
ENV-LTVRK-24L-23W-4K
Maintenance Warehouse NO REPLACEMENT 0 0
Maintenance Warehouse 41 L48T8/840/14G-ID-SE 56 30
Maintenance Warehouse ENV-WRP-30W-4K 30 4
Maintenance Warehouse Office 30 1
ENV-WRP-30W-4K
Maintenance Warehouse Office 40 2
ENV-LRS-8L
Maintenance Warehouse ground storage 68 3
ENV-LRS-8H
Maintenance Paint Shop 2ea ENV-J-LMRKT-2x4-40K- 80 12
40W
Maintenance Paint Shop ENV-LRS-8H 68 6
Maintenance Exterior Dock ENV-LVT-4L 40 4
Maintenance Carpenter Shop 56 30
4L L48T8/840/14G-ID-SE
Maintenance Carpenter Shop 68 2
ENV-LRS-8H
Maintenance Carpenter Shop 40 2
ENV-LRS-4H
Maintenance Carpenter Shop restroom 13 1
ENR-E2FMA9-840 Cloud
Maintenance Carpenter Shop Office 68 1
ENV-LRS-8H
Maintenance Plumbing Shop ENV-LRS-8H 68 6
Maintenance Plumbing Shop ENV-LRS-4H 40 2




2L HN-T8UL-L-22-18W-840-

Maintenance Grounds Restroom 36 1
G1 (6" U-BEND)

Maintenance Locksmith ENV-LRS-8H 68 6

Maintenance Back of BLDG BST-LEDMPAL100-X-5K 100 1

Maintenance BLDG BST-LEDMPAL100-X-5K 100 2

Maintenance BLDG MST-WM17W27V50KDP1F 17 1




Replacement | Fixture
Area Room New Lamp Type \F/)Vattage Qty
TOTALS 64
Student Services | Breakroom ENV-LTVRK-22L-4K 51 3
Student Services | Main Office ENV-LTVRK-22L-4K 51 18
Student Services | Office 1 ENV-LTVRK-22L-4K 51 4
Student Services | Office 2 ENV-LTVRK-22L-4K 51 2
Student Services | Office 3 ENV-LTVRK-22L-4K 51 4
Student Services | Office 3 OKT-CP6-15W-4K 11.5 4
Student Services | Main Office 3L L48T8/840/14G-ID-SE 42 6
. Main Office
Student Services | £\ o nce GC-12A19/G4DIM /840/R(16177) 12 2
. Main Office
Student Services | £\ o nce GC-12A19/G4DIM /840/R(16177) 12 3
. Main Office
Student Services | ¢\ once LED-8087E57-A 20 2
Student Services | Restroom ENV-LRS-8L 40 2
Student Services | Enrollment ENV-LTVRK-22L-4K 51 3
Student Services | Enrollment Closet 2L L48T8/840/14G-ID-SE 28 1
Student Services | Enrollment Closet OKT-CP6-15W-4K 11.5 1
Student Services | Service Room ENV-LTVRK-22L-4K 51 2
Student Services | Conference Room ENV-LTVRK-22L-4K 51 5
Student Services | Conference Room OKT-CP6-15W-4K 115 2




2.2 Lighting System Terms and Definitions

e (2L)Lt8/840/12G-EB-AC(1) VE232MVHIPE
= 2 Lamp, T8 LED lamp, lamp wattage, 8/8"diameter Lamp, 84 CRI
(Color Rendering Index), 4000 Kelvin (Color), Electronic Ballast (4"
generation)
e 3L 4 F32T8-NBF
= 3 Lamp, 4 Foot, 32 watt, 8/8” diameter Lamp, Normal Ballast Factor

e NBF Normal Ballast Factor

e INC Standard Incandescent style lamp

e LED Light Emitting Diode technology

e EB Electronic Ballast

e T-5 High Efficient 5/8” diameter lamp

o T-12 Inefficient 12/8” (1.5”) diameter lamp

e CFL Compact Fluorescent Lamp

e NEW Means a "new" fixture is to be installed, and not retrofitted
e MH Metal Halide

e PS Pulse Start

e [IPS High Pressure Sodium lamp

e MP Metalarc Pro-Tech lamp

e MS Super Metalarc Lamp

e PC Photocell

e Flood A type of exterior lighting fixture possessing directional capabilities.

2.3 Lighting Scope of Work Exclusions

The impact of the following exclusions has not been estimated in the above Scope of
Work:

Repair of any preexisting electrical distribution problems.

Title 24 calculations and forms.

Repair or replacement of any existing lighting controls or new lighting controls.
New acoustical ceiling tiles for the existing T-bar grid unless broken by the
Contractor.

e Any items not specified in this scope of work



3.0 PROPOSED PROJECT INSTALLATION TIME LINE & COORDINATION

This project will require extensive scheduling and coordination to insure the efficient
implementation of the Work shown herein. CONTRACTOR will provide retrofit services in
Phases. Each construction Phase will include a complete HVAC and/or Lighting system retrofit
at a given building or school site.

The CUSTOMER shall provide safe access to the buildings and provide the necessary security
for students and staff safety during the rigging and equipment handling process. During the retrofit
services, areas of the building designated by CONTRACTOR may need to be vacated to ensure
the safety of the occupants. It will be the CUSTOMER'S responsibility to temporarily relocate the
students to other classrooms and/or, if needed, provide temporary facilities for the duration of the
given phase of each project.

In order to minimize the disruption of CUSTOMER’S operation, coordination and scheduling
items shall include but are not limited to multiple trips to the job site, multiple equipment riggings,
temporary relocation of the tenants (students), etc. CONTRACTOR will work with the
CUSTOMER to develop a detailed project schedule. Once the project schedule is confirmed,
CONTRACTOR will provide the CUSTOMER with a Schedule of Values and a progress payment
schedule, which corresponds to the project schedule. The installation of mechanical systems will
start upon executing this Agreement and ordering and obtaining all necessary equipment, parts
and materials needed for installation. It is anticipated the construction phase of this project would
be performed in the Summer/Fall/Winter of 2019.

CUSTOMER and its representatives shall coordinate all the project activities with
CONTRACTOR'’S Project Manager only.



4.0 WORK ORDER MILESTONES

Estimated Work Order Milestone Schedule

Milestone Milestone Date

Contract Approval Date 5-7-2019

Contract Approval Date + 35

Substantial Completion
weeks

Contract Approval Date + 40

Final Completion
weeks

Contractor shall be given a day-for-day slip in the Work Order Milestone Schedule for a delay in
the Contract Approval Date beyond the date shown above.

5.0 FIXED PRICE AMOUNT

The fixed price for this Work Order (“Work Order Price”) is $1,011,222

6.0 PROGRESS PAYMENT SCHEDULE

The District shall pay to Contractor the progress payments set forth below when Contractor has
completed the Work associated with such payment. Contractor must submit documentation at the
time of invoicing for related progress payments.

Progress Payments Schedule
Payment Milestone % of Total Task Order Price
Progress Payments 85%
Substantial Completion 10%
Final Completion 5%

7.0 PERFORMANCE AND PAYMENT BONDS

Prior to commencement of work, Contractor shall provide evidence of the following bonds to

District:

a.

Performance Bond. A bond issued by a corporate surety authorized to issue
surety insurance in California, and reasonably acceptable to District, in an
amount equal to one-hundred percent (100%) of this Work Order Price payable
under the Agreement securing the faithful performance of this Work Order in
the form of Exhibit B-7; and

Payment Bond. A bond issued by a corporate surety authorized to issue surety
insurance in California, and reasonably acceptable to District, in an amount
equal to one-hundred percent (100%) of this Work Order Price payable under
the Agreement securing the payment of all claims for the performance of labor



or services on, or the furnishing of materials for, the performance of this Work
Order in the form of Exhibit B-6..

The Performance and Payment Bonds shall guarantee timely completion of the Work in
accordance with this Work Order and shall cover the installation period. The warranty period shall
extend one (1) year following Final Completion.

The surety, having provided the Performance and Payment Bonds under this Work Order, shall
assume no liability to Contractor, District or any third parties, should Contractor fail, for any
reason, to deliver acceptable warranties beyond the one (1) year warranty period following Final
Completion.



EXHIBIT D
INSURANCE

Contractor Insurance Requirements

1. Required Coverages. Contractor shall carry and maintain with carriers or self-
insurance, as a minimum, the following insurance coverage:

i. Workers Compensation Insurance and Employers Liability. In accordance
with the laws of the state of where work may be done with limits for
employers liability in the minimum amount of one million dollars
($1,000,000) for each occurrence and one million dollars ($1,000,000) for
each occurrence of bodily injury on a per employee basis;

ii. Commercial General Liability. One million dollars ($1,000,000) per
occurrence/two million dollars ($2,000,000) in the aggregate for bodily
injury, personal injury and property damage, products and completed
operations:

iii. Commercial Automobile Liability, Any Auto. One million dollars
($1,000,000) per accident including owned, non-owned, and hired
automobiles.

iv. Excess coverage of four million dollars ($4,000,000) per occurrence and
aggregate, or any other equivalent, available insurance coverage of the
Contractor.

2. Policy Endorsements. Insurance coverage required to be maintained by
Contractor under this Agreement shall:

i. provide a severability of interests or cross liability clause for Commercial
General Liability Insurance;

ii. except in the case of worker’s compensation insurance and other statutory
insurances where it would be inappropriate, name District and others as
may be reasonably required by District, as additional insured’s; and to the
extent permissible in accordance with the policy, include a waiver of
subrogation by the insurers in favor of District and each of its respective
assignees, Affiliates, agents, officers, directors, employees, insurers or
policy issuers and a waiver of any right of the insurers to any set-off or
counterclaim, whether by endorsement or otherwise, in respect of any type
of liability of any of the Persons insured under any such policies.

3. Certificates. Contractor shall throughout the Agreement Term provide certificate(s)
and/or memoranda of insurance evidencing the coverage specified in this
Attachment E to District upon District's reasonable request.



District Insurance Requirements

1.

Required Coverage. District shall carry and maintain with carriers or self-
insurance, as a minimum, the following insurance coverage:

Workers Compensation Insurance and Employers Liability. In accordance
with the laws of the state of where work may be done with limits for
employers liability in the minimum amount of one million dollars
($1,000,000) for each occurrence and one million dollars ($1,000,000) for
each occurrence of bodily injury on a per employee basis;

Commercial _General Liability. One million dollars ($1,000,000) per
occurrence/two million dollars ($2,000,000) in the aggregate for bodily
injury, personal injury and property damage, products and completed
operations:

Commercial Automobile Liability, Any Auto. One million dollars
($1,000,000) per accident including owned, non-owned, and hired
automobiles.

Excess coverage of four million dollars ($4,000,000) per occurrence and
aggregate, or any other equivalent, available insurance coverage of the
Contractor.

Policy Endorsements. Insurance coverage required to be maintained by District
under this Agreement shall provide a severability of interests or cross liability
clause for Commercial General Liability Insurance;

Certificates. District shall throughout the Agreement Term provide certificate(s)
and/or memoranda of insurance evidencing the coverage specified in this
Attachment E to Contractor upon Contractor’'s reasonable request.



EXHIBIT E

CERTIFICATE OF SUBSTANTIAL/FINAL COMPLETION AND ACCEPTANCE

The undersigned, (“the District”), having its office at
, having entered into the Facility Solutions Agreement
(“Agreement”) dated , 2019, with
@ "), does hereby certify as follows:

1. I am authorized to issue this [Substantial][Final] Completion Certificate on behalf
of the District.

2. As of the date hereof, all the requirements for achievement of [Substantial] [Final]
Completion pursuant to the Agreement have been met.

ACCEPTANCE

Contractor:

By:

Name:

Title:

District:
School District

By:

Name:

Title:
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	3.4. Prevailing Wage.
	(a) California Labor Code.  Contractor shall comply with all applicable provisions of the California Labor Code, Division 2, Part 7, Chapter 1, Articles 1-5,  including (without limitation) the payment of the general prevailing per diem wage rates for...
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	3.5. Insurance.
	(a) Contractor and District, at their own expense, shall procure or cause to be procured and maintain or cause to be maintained in full force and effect at all times commencing no later than commencement of the Work at the Site and until Final Complet...
	(b) District and any lenders to the District and Contractor shall be added as additional insureds under the commercial general liability, automobile liability and umbrella/excess liability insurance procured and maintained by Contractor in connection ...
	(c) Each Party shall furnish current certificates indicating that the insurance required under this Agreement is being maintained. Each Party’s certificate shall contain a provision whereby the insurer agrees to give the other Party thirty (30) days (...

	3.6 Performance of the Work.
	(a) Contractor agrees to use, and agrees that it shall require each of its Subcontractors to use, only personnel who are qualified and properly trained and who possess every license, permit, registration, certificate or other approval required by Appl...
	(b) Contractor agrees that all materials and Equipment to be supplied or used by Contractor or its Subcontractors in the performance of its obligations under this Agreement shall be new (if being incorporated into the System) or in good operating cond...

	3.7. Hazardous Materials.
	(a) Contractor hereby specifically agrees to indemnify, defend and hold District, their present and future Board members, administrators, employees, agents, representatives, successors and assigns harmless from and against any and all losses, liabilit...
	(i) any release of a Hazardous Material brought on to the Site by Contractor, or any pre-existing Hazardous Materials that, through Contractor’s sole negligence, are released or disturbed at the Site;
	(ii) any enforcement or compliance proceeding commenced by or in the name of any Governmental Authority because of an alleged, threatened or actual violation of any Applicable Law by Contractor; and
	(iii) any action reasonably necessary to abate, remediate or prevent a violation or threatened violation of any Applicable Law by Contractor.

	(b) District hereby specifically agrees to indemnify, defend and hold Contractor, its present and future direct or indirect parents, subsidiaries, affiliates, divisions, and their respective directors, officers, employees, shareholders, agents, repres...
	(i) any release of a Hazardous Material brought on to the Site by District, District Representative, or Third Party and any pre-existing Hazardous Material except pre-existing Hazardous Material released or disturbed at the Site through Contractor’s  ...
	(ii) any enforcement or compliance proceeding commenced by or in the name of any Governmental Authority because of an alleged, threatened or actual violation of any Applicable Law by District or District Representative; and
	(iii) any action reasonably necessary to abate, remediate or prevent a violation or threatened violation of any Applicable Law by District or District Representative.


	3.8. Suspension of the Work.
	(a) If Contractor does not receive payment of any undisputed invoices submitted in accordance with Section 4.2, Contractor shall have the right, upon not less than fifteen (15) days written notice, to suspend the Work under this Agreement.  Contractor...
	(b) District may suspend the Work temporarily at its discretion. In the event of any such suspension, Contractor shall be entitled to request (i) an extension of the deadlines of this Agreement for the same period of the suspension, and (ii) the reimb...
	(c) In the event that the Work is totally or partially suspended, the Party that has caused the suspension (whether by reason of an act, omission or default) shall bear all the damages, costs and expenses caused by the suspension.  If the suspension i...
	(d) After the resumption of the performance of the Work, Contractor shall, after due notice to District, examine the Work affected by the suspension. Contractor shall make good any defect, deterioration or loss of the construction or the Work affected...

	3.9. Taxes.
	3.10. Liens.
	Contractor warrants good title, free and clear of all liens, claims, charges, security interests, and encumbrances whatsoever, to all Equipment and other items furnished by it or any of its Subcontractors that become part of the System to the extent p...

	3.11. Compliance with Applicable Laws.
	(a) Contractor specifically agrees that it shall at all times fully comply with Applicable Laws and that it shall perform the Work in accordance with the Applicable Laws. Notwithstanding the foregoing, Contractor’s responsibility for any environmental...
	(b) District specifically agrees that in the performance of its obligations under this Agreement it shall at all times fully comply with Applicable Laws.
	3.12 Independent Contractor.
	Contractor is acting hereunder as an independent contractor and not as an agent or employee of the District.  The Contractor shall not represent or otherwise hold out itself or any of its directors, officers, partners, employees, or agents to be an ag...

	3.13 Subcontractors.
	3.14 Performance & Payment Bonds.
	See Exhibit B for form of Payment and Performance Bonds.  See individual Work Orders in Exhibit C for bonding requirements.

	3.15 Title; Risk of Loss.
	(a) From Effective Date and until the date of  Final Completion for the Work subject to the applicable Work Order, Contractor assumes risk of loss and full responsibility for the cost of replacing or repairing any damage to the System and all damages ...
	(b) District shall bear the risk of loss and full responsibility with respect of the System from and after the date of Final Completion of the Work subject to the Work Order.
	(c) Notwithstanding anything herein to the contrary, District shall bear the risk of loss and full responsibility for the cost of replacing or repairing any damage to that portion of the System applicable to the Work Order and all materials, Equipment...
	(d) Title to all materials, Equipment, supplies and maintenance equipment required by this Agreement, to be purchased by Contractor for permanent installation as part of the System or for use by District or Project Owner in the operation of that porti...


	4. PRICE AND PAYMENT
	4.1. Contract Price.
	(a) The Work Order Price is firm and fixed and includes all expenses to be incurred by Contractor including, but not limited to, Equipment and materials, erection, commissioning, inclusive of cost of travel and lodging expenses, Applicable Permits (ot...
	(b) Any Changes to the System or Work above and beyond code requirements and Industry Standards requested by the District shall be resolved through a written fully executed Change Order to this Agreement.
	(c) Any additional Work not otherwise specified in Exhibit C shall be resolved through a written fully executed Change Order to this Agreement.
	(d) District and Contractor may mutually agree to reduce portions of the Work to offset the Change Order request to comply with District budget limits.
	(e) The Work Order Price shall only be changed by a written Change Order approved and signed by Contractor and District.

	4.2. Payment.
	(a) Subject to Section 4.2(e), District shall pay to Contractor the progress payments set forth in Exhibit C when Contractor has satisfactorily completed the Work associated with such payment. Contractor must submit documentation at the time of invoic...
	(b) District shall pay one hundred percent (100%) of each progress payment for undisputed work when such payment is due.
	(c) Payments will be made by District within fifteen (15) calendar days of receipt of the Contractor invoices. Notwithstanding the immediately preceding sentence, District shall pay one hundred percent (100%) of the Contract Approval Date payment set ...
	(d) The following minimum content will be contained in, or delivered together with, any payment request from Contractor to District:
	(i) Contractor address, phone number, and fax;
	(ii) Contractor invoice number and date;
	(iii) Project Site address(es);
	(iv) Description of completed milestones since the immediately preceding payment request;
	(v) Total invoice amount;
	(vi) "Remit to" details (for wire transfer);
	(vii) Lien waivers from major Subcontractors (>5% of Work Order Price);
	(viii) Signature of authorized representative of Contractor, certifying as to the accuracy of the payment request.

	(e) Overdue payment obligations of District hereunder shall bear interest from the date due until the date paid at a rate per annum equal to the rate published by the Wall Street Journal as the “prime rate” on the date on which such interest begins to...
	(f) District may withhold or, on account of subsequently discovered evidence, nullify and require repayment of the whole or part of any payment to the extent necessary to protect District from loss, including costs and actual attorneys' fees, on accou...


	5. COMMENCEMENT & COMPLETION
	5.1. Commencement and Substantial Completion.
	(a) Contractor shall perform the Work as soon as practicable following the receipt of Funding Date payment and receipt of Site title reports and as-built drawings from the District.
	(b) The Contractor shall achieve Substantial Completion as set forth in Work Order. Contractor may claim a justified extension of the Substantial Completion Date if it is or will be delayed in completing the Work for one or more of the following causes:
	(i) Unanticipated Conditions which directly affect the Project Milestones;
	(ii) Changes in the design, scope, or schedule of the Project required by the District;
	(iii) Breach of this Agreement by District;
	(iv) Suspension of the Work pursuant to Section 3.8; or
	(v) Force Majeure Event.

	(c) The following are conditions precedent to Substantial Completion:
	(i) the System is mechanically, electrically, and structurally constructed in accordance with the requirements of this Agreement, the Work and Industry Standards, except for non-critical punchlist items that do not affect operations;
	(ii) District and Contractor shall have agreed on the punchlist items. For clarity purposes, the punchlist shall include final as-built drawings, operation and maintenance manuals, operation and maintenance training, and final lien waivers; and
	(iii) all necessary documents have been submitted to the local public utility and all Work has been completed to the extent necessary for the local utility to issue a permission to operate.

	(d) When Contractor believes it has achieved Substantial Completion, Contractor shall provide notice to District containing sufficient detail to enable District to determine that Contractor has complied fully with the requirements of Section 5.1(c). W...
	(e) All punchlist items shall be completed no later than sixty (60) Business Days after Substantial Completion Date. Failure of Contractor to fulfill this obligation shall entitle District to complete the pending works on its own. District shall issue...
	(f) Any dispute between District and Contractor with respect to the projected achievement of Substantial Completion as contemplated by this Section 5.1(c) shall be resolved in accordance with Section 8.6(b).

	5.2. Final Completion.
	(a) Final Completion of the System shall be deemed to have occurred only if:
	(i) all punchlist items contemplated in Section 5.1(c)(iii) have been completed or waived;
	(ii) all manuals, drawings and other documents expressly required to be delivered by Contractor hereunder have been delivered to District;
	(iii) on-site operation and maintenance training as required has occurred;
	(iv) all final Lien waivers have been obtained;
	(v) a Certificate of Final Completion in a form similar to Exhibit F is duly signed by District’s Representative and the Contractor’s Representative; and
	(vi) the local utility has provided a permission to operate.

	(b) Upon Final Completion, Contractor shall submit to District a Certificate of Final Completion in a form similar to Exhibit F certifying that all of the foregoing conditions have been satisfied.  District shall, within five (5) Business Days after t...
	(c) Any dispute between District and Contractor with respect to the projected achievement of Final Completion as contemplated by this Section 5.2(a) shall be resolved in accordance with Section 8.6(b).

	5.3. Inspection.

	6. REPRESENTATIONS & WARRANTIES
	Representations and Warranties of Contractor.  Contractor represents and warrants to District that:
	(a) Contractor is a California corporation, duly organized, validly existing, and in good standing under the laws of the State of California, and has full power to engage in the business it presently conducts and contemplates conducting, and is and wi...
	(b) Contractor has (either directly or through a Subcontractor) all the required authority, ability, skills, experience and capacity necessary to perform and shall diligently perform the Work in a timely and professional manner, utilizing sound procur...
	(c) The execution, delivery and performance by Contractor of this Agreement will not (i) violate or conflict with any covenant, agreement or understanding to which it is a party or by which it or any of its properties or assets is bound or affected, o...
	(d) There are no undisclosed actions, suits, proceedings, patent or license infringements or investigations pending or, to Contractor’s knowledge, threatened against it before any court or arbitrator that individually or in the aggregate could result ...
	(e) All goods, services, equipment, parts, and materials furnished in connection with the Work related to the System are new, unused and undamaged at the time of delivery to the Site.
	(f) The individual executing this Agreement on behalf of Contractor is duly authorized to execute and deliver this Agreement on behalf of Contractor and this Agreement is binding upon Contractor in accordance with its terms.
	(g) District is a California public school district, duly organized, validly existing, and in good standing under the laws of the State of California, and has full legal capacity and standing to pursue its purpose (including the capacity to dispose of...
	(h) The execution, delivery and performance by District of this Agreement will not (i) violate or conflict with any covenant, agreement or understanding to which it is a party or by which it or any of its properties or assets is bound or affected, or ...
	(i) There are no undisclosed actions, suits, proceedings, patent or license infringements or investigations pending or, to District’s knowledge, threatened against it before any court or arbitrator that individually or in the aggregate could result in...
	(j) District will exercise commercially reasonable efforts to procure funding for the Project within 365 days of the Effective Date.
	(k) District has proof of funds, to the satisfaction of the Contractor, that are necessary from time to time to pay Contractor the Work Order Price in accordance with the terms of this Agreement.
	(l) The individual executing this Agreement on behalf of District is duly authorized to execute and deliver this Agreement on behalf of District and this Agreement is binding upon District in accordance with its terms.


	7. BREACH & TERMINATION
	7.1. Termination by District:
	(a) Contractor agrees that District shall be entitled to terminate this Agreement upon the occurrence of any of the following circumstances:
	(i) Except as otherwise permitted under this Agreement, Contractor abandons the entire Work for more than ninety (90) days or fails to commence the Work within one-hundred and eighty (180) days after the Contract Date and after expiration of said peri...
	(ii) Contractor commits a material breach of this Agreement, and Contractor does not commence the cure of said breach and thereafter diligent pursuant to completion the cure of said breach, within thirty (30) days following Contractor’s receipt of wri...
	(iii) Contractor makes a general assignment for the benefit of creditors, or a receiver is appointed on account of its insolvency, or it becomes the subject of any proceeding commenced under any federal or state insolvency statute or law for the relie...

	(b) Upon the occurrence of any of the foregoing, District may instruct Contractor to discontinue all or any part of the Work, and Contractor shall thereupon discontinue the Work of such parts thereof. District shall thereupon have the right to continu...
	(c) Upon exercising commercially reasonable efforts, District shall be entitled to terminate this Agreement if it is unable to procure funding for the Project within 365 days of the Effective Date. Upon this occurrence, District shall have no further ...
	(d) If District elects to terminate this Agreement for any reason other than provided herein, District shall reimburse Contractor for all expenses incurred prior to termination, including but not limited to development and engineering cost prior to th...
	(e) If any covenant, condition or restriction upon the Site prohibits the installation of the System at the Site, District has the right to terminate this Agreement. Upon such termination, District shall pay to Contractor for all services rendered up ...

	7.2. Termination by Contractor.
	(a) Without limiting the provisions of Section 8.6, District agrees that upon the occurrence of any of the following, District shall reimburse Contractor for all expenses incurred prior to termination, including but not limited to development and engi...
	(b) If District makes a general assignment for the benefit of creditors, or a receiver is appointed on account of its insolvency, or it becomes the subject of any proceeding commenced under any federal or state insolvency statute or law for the relief...
	(c) If District fails to make any payment to Contractor hereunder when due, which failure remains uncured for twenty (20) days following District’s receipt of written notice thereof from Contractor, the District shall be in breach and Contractor shall...

	7.3. Indemnity.
	(a) Contractor shall fully indemnify, save harmless and defend District from and against any and all costs, claims, and expenses incurred by District and their successors, assigns, governing board members, administrators, managers, employees, agents, ...
	(b) District shall fully indemnify, save harmless and defend Contractor and its successors, assigns, officers, directors, members, managers, employees, agents, affiliates and partners in connection with or arising from any claim by a third party for p...
	(c) Each Party shall indemnify, defend and hold the other Party, and its present and future governing board members, administrators, direct and indirect parents, subsidiaries and Affiliates and their directors, officers, shareholders, employees, agent...
	(d) If any claim is brought against a Party (the “Indemnified Party”) that gives rise to a potential indemnity claim under this Section 7.3, then the Indemnified Party shall give written notice of said claim to the other Party (the “Indemnifying Party...

	7.4. Limitations of Liability.
	No Consequential Damages. IN NO CIRCUMSTANCES SHALL THE CONTRACTOR OR DISTRICT OR ANY OF THEIR RESPECTIVE OFFICERS, MEMBERS OR EMPLOYEES BE LIABLE FOR PUNITIVE, CONSEQUENTIAL OR EXEMPLARY DAMAGES OF ANY NATURE INCLUDING, BUT NOT LIMITED TO, DAMAGES FO...


	8. MISCELLANEOUS
	8.2. Representatives.
	(a) District Representative.  District designates, and Contractor agrees to accept the Aaron Kerrigan, Director of Facilities and Operations, or his designee, as District Representative for all matters relating to Contractor’s performance of the Work....
	(b) Contractor Representative.  Contractor designates, and District agrees to accept, Stan Butts as Contractor Representative for all matters relating to Contractor’s performance under this Agreement. The actions taken by Contractor Representative sha...
	(c) Power of Representatives.  The Parties shall vest their Representatives with sufficient powers to enable them to assume the obligations and exercise the rights of Contractor or District, as applicable, under this Agreement.
	(d) Notices to Representative.  Notwithstanding Sections 8.1(a) and 8.1(b), all amendments, Change Orders, notices and other communications between Contractor and District contemplated herein shall be delivered in writing and otherwise in accordance w...

	8.3. Ownership of Plans, Data, Reports and Material.
	(a) Subject to Sections 8.3(c), Contract Documents developed by Contractor under this Agreement shall become the property of District when prepared and shall be delivered to District upon completion of the Work; provided that nothing in the foregoing ...
	(b) Any additional inventions or intellectual property created during performance of this Agreement shall be owned by Contractor.
	(c) Contractor further agrees to grant and hereby grants to District an irrevocable, non-exclusive, royalty-free license under all patents, copyrights and other proprietary information of Contractor related to the Work now or hereafter owned or contro...

	8.4. Governing Law.
	8.5. Force Majeure.
	8.6. Dispute Resolution.
	(a) Good faith negotiations. In the event that any question, dispute, difference or claim arises out of or in connection with this Agreement, including any question regarding its existence, validity, performance or termination (a “Dispute”), which eit...
	(b) Technical Dispute. Technical Disputes shall be resolved by an independent expert. For the purposes of this Agreement, a “Technical Dispute” shall mean a Dispute regarding whether the System conforms to the Industry Standards and applicable Buildin...
	(c) Non-Binding Mediation.  If the Dispute remains unresolved, a Party may require that a non-binding mediation take place with a mediator mutually chosen by District and Contractor. If District and Contractor are unable to agree on a mediator, then e...

	8.7. Notices and Demands.
	8.8. Nondisclosure.
	8.9. Time of Essence.
	8.10. Validity.
	8.11. Binding Effect.
	8.12. Modifications.
	8.13. Headings.
	8.14. Counterparts; Signature Pages.
	8.15. Announcements and Publications.
	8.16. Complete Agreement.
	8.17. No Agency.
	8.18. Priority of Documents.
	8.19. Assignment.
	8.20. No Waiver.
	(a) war (whether or not war is declared), hostilities, revolution, rebellion, insurrection against any Governmental Authority, riot, terrorism, acts of a public enemy or other civil disturbance;
	(b) acts of God, including but not limited to, unusually severe storms, floods, lightning, earthquakes, hailstorms, ice storms, tornados, typhoons, hurricanes, landslides, volcanic eruptions, winds in excess of ninety (90) miles per hour, and objects ...
	(c) strikes, walkouts, lockouts or similar industrial or labor actions or disputes, in each case of a regional or national nature;
	(d) changes in Applicable Law after the Effective Date that materially impact a Party’s ability to perform under this Agreement; and
	(e) acts of any Governmental Authority that materially restrict or limit Contractor’s access to the Site.


	Shipping and Transportation
	Equipment Documentation
	Upon placement and confirmation of the purchase order, the Contractor shall request from each manufacturer all applicable documentation regarding shipping, handling, factory testing, storage, installation, and maintenance for all equipment ordered. Up...

	ENERGY CONSERVATION SCOPE OF WORK
	PROJECT SCOPE OF WORK INDEX
	2.1  Lighting Line by Line Measures
	2.2  Lighting System Terms and Definitions
	The District shall pay to Contractor the progress payments set forth below when Contractor has completed the Work associated with such payment. Contractor must submit documentation at the time of invoicing for related progress payments.
	a. Performance Bond. A bond issued by a corporate surety authorized to issue surety insurance in California, and reasonably acceptable to District, in an amount equal to one-hundred percent (100%) of this Work Order Price payable under the Agreement  ...
	b. Payment Bond. A bond issued by a corporate surety authorized to issue surety insurance in California, and reasonably acceptable to District, in an amount equal to one-hundred percent (100%) of this Work Order Price payable under the Agreement secur...

	Contractor Insurance Requirements
	1. Required Coverages. Contractor shall carry and maintain with carriers or self-insurance, as a minimum, the following insurance coverage:
	i. Workers Compensation Insurance and Employers Liability. In accordance with the laws of the state of where work may be done with limits for employers liability in the minimum amount of one million dollars ($1,000,000) for each occurrence and one mil...
	ii. Commercial General Liability. One million dollars ($1,000,000) per occurrence/two million dollars ($2,000,000) in the aggregate for bodily injury, personal injury and property damage, products and completed operations:
	iii. Commercial Automobile Liability, Any Auto. One million dollars ($1,000,000) per accident including owned, non-owned, and hired automobiles.
	iv. Excess coverage of four million dollars ($4,000,000) per occurrence and aggregate, or any other equivalent, available insurance coverage of the Contractor.

	2. Policy Endorsements. Insurance coverage required to be maintained by Contractor under this Agreement shall:
	i. provide a severability of interests or cross liability clause for Commercial General Liability Insurance;
	ii. except in the case of worker’s compensation insurance and other statutory insurances where it would be inappropriate, name District and others as may be reasonably required by District, as additional insured’s; and to the extent permissible in acc...

	3. Certificates. Contractor shall throughout the Agreement Term provide certificate(s) and/or memoranda of insurance evidencing the coverage specified in this Attachment E to District upon District’s reasonable request.

	District Insurance Requirements
	1. Required Coverage. District shall carry and maintain with carriers or self- insurance, as a minimum, the following insurance coverage:
	i. Workers Compensation Insurance and Employers Liability. In accordance with the laws of the state of where work may be done with limits for employers liability in the minimum amount of one million dollars ($1,000,000) for each occurrence and one mil...
	ii. Commercial General Liability. One million dollars ($1,000,000) per occurrence/two million dollars ($2,000,000) in the aggregate for bodily injury, personal injury and property damage, products and completed operations:
	iii. Commercial Automobile Liability, Any Auto. One million dollars ($1,000,000) per accident including owned, non-owned, and hired automobiles.
	iv. Excess coverage of four million dollars ($4,000,000) per occurrence and aggregate, or any other equivalent, available insurance coverage of the Contractor.

	2. Policy Endorsements. Insurance coverage required to be maintained by District under this Agreement shall provide a severability of interests or cross liability clause for Commercial General Liability Insurance;


