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FACILITY SOLUTIONS AGREEMENT 

This FACILITY SOLUTIONS AGREEMENT (“Agreement”), dated as of June 11th, 2019 
(“Effective Date”), is by and between San Leandro Unified School District, a school district 
organized and existing under the laws of the State of California (“District”) and Famand, Inc. (dba 
Indoor Environmental Services), a California corporation (“Contractor”) (each a “Party” and 
collectively, the “Parties”). 

RECITALS 

WHEREAS, District desires to reduce energy consumption and operational expenses through the 
installation of energy conservation technologies (“System”); 

WHEREAS, District has assigned specific areas on school properties (each one, a “Site”) on 
which the energy conservation measures (each one, a "System") will be constructed; 

WHEREAS, District desires to engage Contractor to install energy efficiency upgrades, design, 
supply and install selected and listed scope of work at each Site; and  

WHEREAS, Contractor desires to provide such upgrades, design, supply and installation 
services, all in accordance with the terms and conditions set forth in this Agreement; 

WHEREAS, Contractor is a full-service energy services company with the technical capabilities 
to provide services to the District, including, but not limited to, energy and energy system auditing, 
engineering, design, procurement, construction management, installation, construction, financing, 
training, monitoring and verification, maintenance, operation, and repair.  

NOW, THEREFORE, in consideration of the mutual promises set forth below, and other good and 
valuable consideration, the receipt and sufficiency of which are hereby acknowledged, the Parties 
hereby agree as follows: 
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AGREEMENT 

1. DEFINITIONS. 

Unless otherwise required by the context in which any term appears:  (a) capitalized terms used 
in this Agreement shall have the respective meanings set forth in Exhibit A; (b) the singular shall 
include the plural and vice versa; (c) the word “including” shall mean “including, without limitation,” 
(d) references to “Sections” and “Exhibits” shall be to sections and exhibits of this Agreement; (e) 
the words “herein,” “hereof” and “hereunder” shall refer to this Agreement as a whole and not to 
any particular section or subsection; and (f) references to this Agreement shall include a reference 
to all attached Exhibits, as the same may be amended, modified, supplemented or replaced from 
time to time. 

2. CONTRACTOR CERTIFICATIONS AND BOND FORMS 

This Agreement includes the following contractor certifications, the forms of which are attached 
in Exhibit B, which must be completed by Contractor prior to commencement of the work on the 
Systems: 
  

2.1. Fingerprinting/Criminal Background Investigation Certification (Exhibit B-1) 

2.2. Drug-Free Workplace / Tobacco-Free Environment Certification (Exhibit B-2) 

2.3 Asbestos & Other Hazardous Materials Certification (Exhibit B-3)  

2.4 Guarantee (Exhibit B-4) 

2.5 Workers Compensation Certificate (Exhibit B-5) 

2.6 Form of Payment Bond (Exhibit B-6) 

2.7 Form of Performance Bond (Exhibit B-7) 

3. GENERAL 

3.1. Scope of Work 

(a) Contractor shall perform all work in accordance with the requirements as 
set forth in the Project Labor Agreement for the San Leandro Unified 
School District Measure J1 New Construction and Modernization Projects, 
Board approved on 2/17/2017. 

(b) Contractor shall furnish to District energy efficiency upgrades and the 
engineering, design, procurement, construction management, installation, 
construction, monitoring, and commissioning of energy conservation 
systems (each one a "System") installed at various sites (collectively, the 
upgrades and Systems shall be referred to as the "Project").    

(c) Project will be executed by individual Work Orders, detailed in Exhibit C 
(“Work”). 
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(d) Work shall be performed in accordance with this Agreement and Exhibits 
attached hereto. 

3.2. Contract Price 
 

(a) Contract Price.  Subject to adjustments set forth in this Agreement, 
Contractor agrees to perform the Work for a total fixed price of $2,907,262 
("Contract Price"), including the following amounts detailed in Exhibit C 
("Work Order Prices"): 
  
(i) Work Order 1 with a total fixed price of $1,744,357 

(ii) Work Order 2 with a total fixed price of $1,162,905 

(iii) Payment of the Contract Price shall be made in compliance with the 
process described in Exhibit C.    

(b) Work Order Prices in Exhibit C assume all Work Orders are executed.  

3.3. Protective Measures. 

(a) Contractor shall be responsible for all injury or damage to individuals or 
property that may occur as a result of its fault or negligence, or that of its 
Subcontractors, in connection with the performance of the Work.   

(b) Contractor shall take all reasonably necessary precautions for the safety of 
its employees and any and all other individuals present on the Site where 
the System is located and prevent accidents or injury to individuals on, 
about, or adjacent to the premises where the Work is being performed. 

(c) Contractor shall keep the relevant part of the Site where the System is 
located and surrounding areas free from accumulation of waste materials 
or rubbish caused by the Work, and at the end of each Day that the 
Contractor performs the Work, Contractor shall remove any debris, store 
such debris in containers at its sole expense, and leave the Site in a clean 
and orderly condition. Upon Final Completion, Contractor shall remove 
from the relevant part of the Site where the System is located all waste 
materials, rubbish, debris, debris containers, tools, Equipment, machinery 
and surplus materials from the Site and leave the Site in a clean and orderly 
condition. 

(d) Contractor shall comply with the provisions of the California Education 
Code Section 45125.2 regarding the submission of employee fingerprints 
to the California Department of Justice and the completion of criminal 
background investigations of its employees.   

3.4. Prevailing Wage.   

(a) California Labor Code.  Contractor shall comply with all applicable 
provisions of the California Labor Code, Division 2, Part 7, Chapter 1, 
Articles 1-5, including (without limitation) the payment of the general 
prevailing per diem wage rates for public work projects in excess of $1,000.  
In addition, Contractor and each Subcontractor shall comply with Chapter 
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1 of Division 2, Part 7 of the California Labor Code, commencing with 
Section 1720, and including Sections 1725.5, 1735, 1774.1, 1777.5 and 
1777.6 forbidding discrimination, and Sections 1776, 1777.5 and 1777.6 
concerning the employment of apprentices by Contractor or Subcontractor.  

(b) Davis-Bacon Act.  If the Work under this Agreement is financed partially 
with federal funds (Qualified Zone Academy Bonds), to the extent required 
by such financing, Contractor shall also comply with all applicable 
provisions of the Davis-Bacon Act (40 U.S.C. 3141-48).  Specifically those 
provisions found at Title 29 CFR 5.5 requiring Contractor to pay the 
laborers and mechanics employed on the Project, on a weekly basis, no 
less than the wages and benefits that are prevailing in the area as 
determined by the Secretary of Labor. 

(c) Certified Payroll Records.  This Project is subject to the requirements of 
Subchapter 4.5 of Chapter 8 of Title 8 of the California Code of Regulations. 
Contractor and all subcontractors must furnish electronic certified payroll 
records to the Labor Commissioner at least monthly and within 10 days of 
any separate request by the District, the DIR, the Labor Commissioner or 
any other requesting party entitled to make such a request under the law, 
in the manner required by the Labor Code or applicable regulations. 

 Contractor shall permit District, the DIR or their designee to interview 
Contractor’s employees concerning compliance with prevailing wage, 
apprenticeship, and related matters, whether or not during work hours, and 
shall require each subcontractor to provide the District, the DIR or their 
designee with such access to its employees.   

(d) Payment Withholding. Pursuant to 8 CCR 16463(e), the District may 
withhold contract payments when payroll records are delinquent or 
inadequate or as required by the Labor Commissioner. The amount 
withheld shall be limited to those payments due or estimated to be due to 
the Contractor or Subcontractor whose payroll records are delinquent or 
inadequate, plus any additional amount that the Labor Commissioner has 
reasonable cause to believe may be needed to cover a back wage and 
penalty assessment against the Contractor or Subcontractor whose payroll 
records are delinquent or inadequate; provided that the Contractor shall be 
required in turn to cease all payments to a Subcontractor whose payroll 
records are delinquent or inadequate until the Labor Commissioner 
provides notice that the Subcontractor has cured the delinquency or 
deficiency. 

(e) Site Access. Contractor shall provide site access to Department of 
Industrial Relations personnel upon request. 

(f) Prevailing Wage Notice. On each job site that is subject to compliance 
monitoring and enforcement by the Department of Industrial Relations, the 
Contractor shall post at appropriate, conspicuous, weatherproof points at 
the site the Notice of Projects Subject to Requirements of Subchapter 
provided in Title 8, section 16451(d) of the California Code of Regulations. 

(g) Prevailing Rate Penalty. Contractor shall, as a penalty, forfeit not less than 
Two Hundred Dollars ($200.00) to the District for each calendar day or 
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portion thereof, for each worker paid less than the prevailing rates as 
determined by the Director of the Department of Industrial Relations for 
such work or craft in which such worker is employed for the Work by the 
Contractor or by any Subcontractor, of any tier, in connection with the 
Work. Pursuant to California Labor Code §1775, the difference between 
prevailing wage rates and the amount paid to each worker each calendar 
day, or portion thereof, for which each worker paid less than the prevailing 
wage rate, shall be paid to each worker by Contractor. 

(h) Department of Industrial Relations Registration. Contractor and each 
Subcontractor shall be registered with the Department of Industrial 
Relations at all times.    

(i) Labor.  Contractor shall be responsible for all Contractor labor-related 
delays or disruption of the progress of the Work. Contractor shall promptly 
take any and all reasonable steps that may be available in connection with 
the resolution of violations of collective bargaining agreements or labor 
jurisdictional disputes. Contractor shall advise District promptly in writing of 
any actual or threatened labor dispute of which Contractor has knowledge 
that might materially affect the performance of the Work by Contractor or 
by any of its Subcontractors. Notwithstanding the foregoing, (a) the 
settlement of strikes, walkouts, lockouts or other labor disputes shall be at 
the discretion of the Party having the difficulty, (b) a labor-related delay 
shall not give rise to a change in the Construction Schedule unless such 
delay constitutes a Force Majeure Event under paragraph (c) of the 
definition thereof, and (d) in no event will labor-related delays or difficulties 
give rise to additional payments to Contractor. 

3.5. Insurance. 

(a) Contractor and District, at their own expense, shall procure or cause to be 
procured and maintain or cause to be maintained in full force and effect at 
all times commencing no later than commencement of the Work at the Site 
and until Final Completion, all insurance coverage specified in Exhibit E.  

(b) District and any lenders to the District and Contractor shall be added as 
additional insureds under the commercial general liability, automobile 
liability and umbrella/excess liability insurance procured and maintained by 
Contractor in connection with the Work. Contractor shall not add District or 
any lender as additional insureds under its worker’s compensation 
insurance policy. 

(c) Each Party shall furnish current certificates indicating that the insurance 
required under this Agreement is being maintained. Each Party’s certificate 
shall contain a provision whereby the insurer agrees to give the other Party 
thirty (30) days (or ten (10) days in the event of failure to pay premiums) 
written notice before the insurance is cancelled.  
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3.6 Performance of the Work.  

(a) Contractor agrees to use, and agrees that it shall require each of its 
Subcontractors to use, only personnel who are qualified and properly 
trained and who possess every license, permit, registration, certificate or 
other approval required by Applicable Law or any Governmental Authority 
to enable such Persons to perform their Work involving any part of 
Contractor’s obligations under this Agreement. 

(b) Contractor agrees that all materials and Equipment to be supplied or used 
by Contractor or its Subcontractors in the performance of its obligations 
under this Agreement shall be new (if being incorporated into the System) 
or in good operating condition (if not being incorporated into the System) 
and fit for the use(s) for which they are employed by Contractor or its 
Subcontractors. Such materials and Equipment shall at all times be 
maintained, inspected and operated pursuant to Industry Standards and as 
required by Applicable Law. Contractor further agrees that all licenses, 
permits, registrations and certificates or other approvals required by 
Applicable Law or any Governmental Authority will be procured and 
maintained for such materials and Equipment at all times during the use of 
the same by Contractor or its Subcontractors in the performance of any of 
Contractor’s obligations under this Agreement.   

3.7. Hazardous Materials.   

(a) Contractor hereby specifically agrees to indemnify, defend and hold 
District, their present and future Board members, administrators, 
employees, agents, representatives, successors and assigns harmless 
from and against any and all losses, liabilities, claims, demands, damages, 
causes of action, fines, penalties, costs and expenses (including, but not 
limited to, all reasonable consulting, engineering, attorneys’ or other 
professional fees), that they may incur or suffer by reason of: 

(i) any release of a Hazardous Material brought on to the Site by 
Contractor, or any pre-existing Hazardous Materials that, through 
Contractor’s sole negligence, are released or disturbed at the Site; 

(ii) any enforcement or compliance proceeding commenced by or in 
the name of any Governmental Authority because of an alleged, 
threatened or actual violation of any Applicable Law by Contractor; 
and 

(iii) any action reasonably necessary to abate, remediate or prevent a 
violation or threatened violation of any Applicable Law by 
Contractor. 

(b) District hereby specifically agrees to indemnify, defend and hold 
Contractor, its present and future direct or indirect parents, subsidiaries, 
affiliates, divisions, and their respective directors, officers, employees, 
shareholders, agents, representatives, successors and assigns harmless 
from and against any and all losses, liabilities, claims, demands, 
damages, causes of action, fines, penalties, costs and expenses 
(including, but not limited to, all reasonable consulting, engineering, 
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attorneys’ or other professional fees), that they may incur or suffer by 
reason of: 

(i) any release of a Hazardous Material brought on to the Site by 
District, District Representative, or Third Party and any pre-existing 
Hazardous Material except pre-existing Hazardous Material 
released or disturbed at the Site through Contractor’s  negligence; 

(ii) any enforcement or compliance proceeding commenced by or in 
the name of any Governmental Authority because of an alleged, 
threatened or actual violation of any Applicable Law by District or 
District Representative; and 

(iii) any action reasonably necessary to abate, remediate or prevent a 
violation or threatened violation of any Applicable Law by District or 
District Representative. 

3.8. Suspension of the Work. 

(a) If Contractor does not receive payment of any undisputed invoices 
submitted in accordance with Section 4.2, Contractor shall have the right, 
upon not less than thirty (30) days’ written notice, to suspend the Work 
under this Agreement.  Contractor shall be entitled to compensation for all 
undisputed amounts under this Agreement subject to any deductions for 
amounts withheld pursuant to Public Contract Code section 7107 (e). If 
District issues full payment of the undisputed invoice within thirty (30) days 
of written notice of intention to suspend, the notice of intention to suspend 
shall have no further force or effect and Contractor shall continue to 
perform the services hereunder as if the notice of intention to suspend 
had not been given. In the event of any such suspension, the Parties will 
attempt to negotiate an adjustment of the Contract Price for increases or 
decreases in the cost of performance of the Project caused by suspense, 
delay or interruption.  If the parties cannot agree on an adjusted Contract 
Price, the District may terminate the Contract as permitted herein. 

(b) District may suspend the Work temporarily at its discretion. When the 
District resumes the Project, the Parties will attempt to negotiate an 
adjustment of the Contract Price for increases or decreases in the cost of 
performance of the Project caused by suspense, delay or interruption.  If 
the parties cannot agree on an adjusted Contract Price, the District may 
terminate the Contract as permitted herein. 

(c) After the resumption of the performance of the Work, Contractor shall, after 
due notice to District, examine the Work affected by the suspension. 
Contractor shall make good any defect, deterioration or loss of the 
construction or the Work affected that may have occurred during the 
suspension period. Costs properly incurred by Contractor (including but not 
limited to demobilization and mobilization costs, insurance fees, and repair 
cost) shall be added to the Work Order Price, so long as the suspension 
did not arise due to any act, omission or default on the part of Contractor. 
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3.9. Taxes.  

The Work Order Price includes (and Contractor assumes exclusive liability for and shall 
pay before delinquency) all federal, state or local sales, use, value added, excise and 
other taxes, charges or contributions imposed on, or with respect to all Equipment and 
Contractor’s services contemplated by this Agreement, provided that District shall pay and 
have exclusive liability with respect to any taxes payable with respect to District’s income. 
Contractor shall hold harmless, indemnify and defend District, together with any and all its 
governing board, administrators, agents and employees from any liability, penalty, interest 
and expense by reason of Contractor’s failure to pay such taxes, charges or contributions. 
Contractor and District shall cooperate with each other to minimize the tax liability of both 
Parties to the extent legally permissible. 

3.10. Liens. 

Contractor warrants good title, free and clear of all liens, claims, charges, security 
interests, and encumbrances whatsoever, to all Equipment and other items furnished by 
it or any of its Subcontractors that become part of the System to the extent payment 
therefore has been received by Contractor from District. 

3.11. Compliance with Applicable Laws.   

(a) Contractor specifically agrees that it shall at all times fully comply with 
Applicable Laws and that it shall perform the Work in accordance with the 
Applicable Laws. Notwithstanding the foregoing, Contractor’s responsibility 
for any environmental liabilities shall be governed by Section 3.7. 

(b) District specifically agrees that in the performance of its obligations under 
this Agreement it shall at all times fully comply with Applicable Laws.   

3.12 Independent Contractor. 

Contractor is acting hereunder as an independent contractor and not as an agent or 
employee of the District.  The Contractor shall not represent or otherwise hold out itself or 
any of its directors, officers, partners, employees, or agents to be an agent or employee 
of the District. 

3.13 Subcontractors.  

Contractor shall at all times be responsible for the acts and omissions of Subcontractors. 
Contractor shall be responsible for performance of all the Work, whether performed by 
Contractor or its Subcontractors. District shall not undertake any obligation to pay or to be 
responsible for the payment of any sums to any Subcontractor. The District shall have no 
responsibility for settling Subcontractor claims or disputes. 

3.14 Performance & Payment Bonds. 

See Exhibit B for form of Payment and Performance Bonds.  See individual Work Orders 
in Exhibit C for bonding requirements. 

3.15 Title; Risk of Loss. 
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(a) From Effective Date and until the date of  Final Completion for the Work 
subject to the applicable Work Order, Contractor assumes risk of loss and 
full responsibility for the cost of replacing or repairing any damage to the 
System and all damages to and defects in materials, Equipment, supplies 
and maintenance equipment (including temporary materials, equipment 
and supplies) that are purchased by Contractor for permanent installation 
in or for use during construction of the System. 

(b) District shall bear the risk of loss and full responsibility with respect of the 
System from and after the date of Final Completion of the Work subject to 
the Work Order.    

(c) Notwithstanding anything herein to the contrary, District shall bear the risk 
of loss and full responsibility for the cost of replacing or repairing any 
damage to that portion of the System applicable to the Work Order and all 
materials, Equipment, supplies and maintenance equipment (including 
temporary materials, equipment and supplies) that are purchased by 
Contractor or District for permanent installation in or for use during 
construction of the System to the extent caused by the negligent, grossly 
negligent or willful acts of District or its agents, employees or 
representatives. 

(d) Title to all materials, Equipment, supplies and maintenance equipment 
required by this Agreement, to be purchased by Contractor for permanent 
installation as part of the System or for use by District or Project Owner in 
the operation of that portion of the System subject to the particular Work 
Order shall pass to the District upon the achievement of Final Completion 
of the Work required by that Work Order. 

4. PRICE AND PAYMENT  

4.1. Contract Price. 

(a) The Work Order Price is firm and fixed and includes all expenses to be 
incurred by Contractor including, but not limited to, Equipment and 
materials, erection, commissioning, inclusive of cost of travel and lodging 
expenses, Applicable Permits (other than the District Permits) and taxes, 
related to Contractor’s performance of its obligations under this Agreement. 

(b) Any Changes to the System or Work above and beyond code requirements 
and Industry Standards requested by the District shall be resolved through 
a written fully executed Change Order to this Agreement. 

(c) Any additional Work not otherwise specified in Exhibit C shall be resolved 
through a written fully executed Change Order to this Agreement. 

(d) District and Contractor may mutually agree to reduce portions of the Work 
to offset the Change Order request to comply with District budget limits. 

(e) The Work Order Price shall only be changed by a written Change Order 
approved and signed by Contractor and District. 
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4.2  Change Orders 

(a) A Proposed Change Order (“PCO”) is a written request prepared by the 
Contractor requesting that the District issue a Change Order based upon a 
proposed change to the Work or Services.  A PCO shall include breakdowns 
pursuant to the revisions herein to validate any change in Contract Price.  

(b) Changes in Time.  A PCO shall also include any changes in time required to 
complete the Project.  Any additional time requested shall not be the number 
of days to make the proposed change but must be based upon the impact to 
the Project Schedule as defined in the Contract Documents.  If Contractor 
fails to request a time extension in a PCO, then the Contractor is thereafter 
precluded from requesting time and/or claiming a delay, except as otherwise 
provided in this Contract.  
 

(c) Unknown and/or Unforeseen Conditions.  If Contractor submits a PCO 
requesting an increase in Contract Price and/or Contract Time that is based 
at least partially on Contractor’s assertion that Contractor has encountered 
condition(s) on the Project that it could not have discovered in performing its 
“Site Examination” duties herein, then Contractor shall base the PCO on 
visually verifiable information that demonstrates that the hitherto unknown 
and/or unforeseen condition(s) actually exist.  If not, the District may deny the 
PCO and the Contractor shall complete the Project without any increase in 
Contract Price and/or Contract Time based on that PCO.  

 

(d) Format for Proposed Change Order.  The following format shall be used as 
applicable by the District and the Contractor (e.g. Change Orders, PCO’s) to 
communicate proposed additions and deductions to the Contract, supported 
by attached documentation.  
 

 SUBCONTRACTOR PERFORMED WORK ADD DEDUCT 
(a) Material (attach itemized quantity and unit cost plus 

sales tax) 
  

(b) Add Labor (attach itemized hours and rates, fully 
encumbered) 

  

(c) Add Equipment (attach suppliers’ invoice)   
(d) SUBTOTAL   
(e) Add Subcontractor’s overhead and profit, not to 

exceed ten percent (10%) of item (d) 
  

(f) SUBTOTAL   
(g) Add Contractor’s fee, overhead, profit & general 

conditions, not to exceed five percent (5.0%) of the 
sum of item (f) 

  

(h) SUBTOTAL   
(i) Add Bond and Insurance, not to exceed one and 

one-half percent (1.5%) of Item (h) 
  

(j) TOTAL   
    
(k) Time  ______ Days 



 

 11  

  

 

 CONTRACTOR PERFORMED WORK ADD DEDUCT 
(a) Material (attach itemized quantity and unit cost plus 

sales tax) 
  

(b) Add Labor (attach itemized hours and rates, fully 
encumbered) 

  

(c) Add Equipment (attach suppliers’ invoice)   
(d) SUBTOTAL   
(e) Add Contractor’s fee, overhead, profit & general 

conditions, not to exceed ten percent (10.0%) of the 
sum of item (d) 

  

(f) SUBTOTAL   
(i) Add Bond and Insurance, not to exceed one and 

one-half percent (1.5%) of item (f) 
  

(j) TOTAL   
    
(k) Time  ______ Days 

 
(e) Change Order Certification.  All Change Orders and PCOs must include the following 

certification by the Contractor:  The undersigned Contractor approves the foregoing 
as to the changes, if any, and the Contract Price specified for each item and as to 
the extension of time allowed, if any, for Project Completion, and agrees to furnish all 
labor, materials, and service, and perform all work necessary to complete any 
additional work specified for the consideration stated herein.  Submission of sums 
which have no basis in fact or which Contractor knows are false are at the sole risk 
of Contractor and may be a violation of the False Claims Act set forth under 
Government Code section 12650 et seq.  It is understood that the changes herein to 
the Contract shall only be effective when approved by District staff with delegated 
authority and will be ratified by the governing board of the District.  It is expressly 
understood that the value of the extra Work or changes expressly includes any and 
all of the Contractor’s costs and expenses, both direct and indirect, resulting from 
additional time required on the Project or resulting from delay to the Project.  Any 
costs, expenses, damages, or time extensions not included are deemed waived.   

(f) Determination of Change Order Cost.  The amount of the increase or decrease in the 
Contract Price from a Change Order, if any, shall be determined in one or more of 
the following ways as applicable to a specific situation and at the District's discretion:  
(a) District acceptance of a PCO; 
(b) By amounts contained in Contractor’s schedule of values, if applicable;  
(c) By agreement between District and Contractor.  

(g) Construction Change Directives / Unilateral Change Orders.  A Construction Change 
Directive (or Unilateral Change Order) is a written order prepared and issued by the 
District and signed by the District, directing a change in the Work.  The District may 
as provided by law, by Construction Change Directive and without invalidating the 
Contract, order changes in the Work consisting of additions, deletions, or other 
revisions.  The District may only issue a Construction Change Directive in the 
absence of agreement on the terms of a Change Order, and the Contractor shall 
track its time and material costs that it may use as the basis for dispute or a claim 
pursuant to the “Disputes” provisions herein. 
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4.2. Payment. 

(a) On a monthly basis, Contractor shall submit an application for payment 
based upon the estimated value for materials delivered or Services 
performed under the Contract as of the date of submission (“Application for 
Payment”)  

(b) Within fourteen (14) days after receipt of Design-Builder’s Application for 
Payment, District shall notify Design-Builder in writing, if the District 
disputes any portion of the Application for Payment.  The District may 
deduct from any payment an amount necessary to protect the District 
from loss because of: (1) any sums expended by the District in 
performing any of Contractor’s obligations under the Contract which 
Contractor has failed to perform or has performed inadequately; (2) 
defective Work not remedied; (3) stop payment notices as allowed by 
state law; (4) reasonable doubt that the Work can be completed for the 
unpaid balance of the Total Contract price or by the scheduled 
completion date; (5) unsatisfactory prosecution of the Work by 
Contractor; (6) unauthorized deviations from the Contract; (7) failure of 
the Contractor to maintain or submit on a timely basis proper and 
sufficient documentation as required by the Contract or by District during 
the prosecution of the Work; (8) erroneous or false estimates by the 
Contractor of the value of the Work performed; (9) any sums 
representing expenses, losses, or damages, as determined by the 
District, incurred by the District for which Contractor is liable under the 
Contract; and (10) any other sums which the District is entitled to 
recover from Contractor under the terms of the Contract or pursuant to 
state law, including section 1727 of the California Labor Code.  The 
failure by the District to deduct any of these sums from a progress 
payment shall not constitute a waiver of the District’s right to such sums.  
The District shall retain 5% from all amounts owing as retention.  
Retention shall be paid pursuant to Public Contract Code sections 7107 
and 7200.   

(c) Within thirty (30) days after District’s receipt of the Application for 
Payment, Contractor shall be paid a sum equal to ninety-five percent 
(95%) of the undisputed value of the Work performed (Assuming the 
value of the Work performed is verified by Inspector and certified by 
Contractor) up to the last day of the previous month, less the aggregate 
of previous payments and amount to be withheld.   
 

(d) District shall notify Contractor of any missing documentation within five (5) 
Business Days of receipt of invoice. 

(e) The following minimum content will be contained in, or delivered together 
with, any payment request from Contractor to District:  

(i) Contractor address, phone number, and fax; 
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(ii) Contractor invoice number and date; 
(iii) Project Site address(es); 
(iv) Description of completed milestones since the immediately 

preceding payment request; 
(v) Total invoice amount; 
(vi) "Remit to" details (for wire transfer); 
(vii) Lien waivers from major Subcontractors (>5% of Work Order Price); 
(viii) Signature of authorized representative of Contractor, certifying as 

to the accuracy of the payment request.  

(f) Overdue payment obligations of District hereunder shall bear interest as 
set forth in the Public Contract Code. 

5. COMMENCEMENT & COMPLETION  

5.1. Commencement and Substantial Completion. 

(a) Contractor shall perform the Work as soon as practicable following the 
receipt of Funding Date payment and receipt of Site title reports and as-
built drawings from the District.   

(b) The Contractor shall achieve Substantial Completion as set forth in Work 
Order. Contractor may claim a justified extension of the Substantial 
Completion Date if it is or will be delayed in completing the Work for one or 
more of the following causes: 

(i) Unanticipated Conditions which directly affect the Project 
Milestones; 

(ii) Changes in the design, scope, or schedule of the Project required 
by the District; 

(iii) Breach of this Agreement by District; 
(iv) Suspension of the Work pursuant to Section 3.8; or  
(v) Force Majeure Event. 

(c) The following are conditions precedent to Substantial Completion:  

(i) the System is mechanically, electrically, and structurally 
constructed in accordance with the requirements of this Agreement, 
the Work and Industry Standards, except for non-critical punchlist 
items that do not affect operations; 

(ii) District and Contractor shall have agreed on the punchlist items. 
For clarity purposes, the punchlist shall include final as-built 
drawings, operation and maintenance manuals, operation and 
maintenance training, and final lien waivers; and 

(iii) all necessary documents have been submitted to the local public 
utility and all Work has been completed to the extent necessary for 
the local utility to issue a permission to operate.  
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(d) When Contractor believes it has achieved Substantial Completion, 
Contractor shall provide notice to District containing sufficient detail to 
enable District to determine that Contractor has complied fully with the 
requirements of Section 5.1(c). Within five (5) days after receipt of such 
notice, District shall either issue to Contractor the Certificate of Substantial 
Completion in a form similar to Exhibit F, or, if reasonable cause exists for 
doing so, advise Contractor by notice (stating the reasons therefore) that 
Substantial Completion has not been achieved. In the event District 
determines that Substantial Completion has not been achieved in 
accordance with the conditions precedent in Section 5.1(c), Contractor 
shall promptly take such action or perform such Work as is required to 
achieve Substantial Completion and shall thereupon issue to District 
another notice as set forth above. This procedure shall be repeated until 
such time as District has acknowledged Substantial Completion subject to 
Section 5.1(f). 

(e) All punchlist items shall be completed no later than forty-five (45) Days after 
Substantial Completion Date. Failure of Contractor to fulfill this obligation 
shall entitle District to complete the pending works on its own. District shall 
issue final payment to Contractor minus the cost to complete remaining or 
incomplete punchlist items. 

(f) Any dispute between District and Contractor with respect to the projected 
achievement of Substantial Completion as contemplated by this Section 
5.1(c) shall be resolved in accordance with Section 8.6(b). 

5.2. Final Completion.  

(a) Final Completion of the System shall be deemed to have occurred only if: 

(i) all punchlist items contemplated in Section 5.1(c)(iii) have been 
completed or waived; 

(ii) all manuals, drawings and other documents expressly required to 
be delivered by Contractor hereunder, including any required by the 
Division of State Architect, have been delivered to District; 

(iii) on-site operation and maintenance training as required has 
occurred; 

(iv) all final Lien waivers have been obtained; 
(v) a Certificate of Final Completion in a form similar to Exhibit F is duly 

signed by District’s Representative and the Contractor’s 
Representative; and 

(vi) the local utility has provided a permission to operate. 

(b) Upon Final Completion, Contractor shall submit to District a Certificate of 
Final Completion in a form similar to Exhibit F certifying that all of the 
foregoing conditions have been satisfied.  District shall, within five (5) 
Business Days after the receipt by District of such written certificate, shall 
execute an acknowledgment of such certificate if Contractor has achieved 
Final Completion or provide written notice of Contractor’s failure to achieve 
Final Completion. Contractor shall promptly take such action or perform 
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such Work as is required to achieve Final Completion and shall thereupon 
issue to District another notice as set forth above. This procedure shall be 
repeated until such time as District has acknowledged Final Completion 
subject to Section 5.2(c). 

(c) Any dispute between District and Contractor with respect to the projected 
achievement of Final Completion as contemplated by this Section 5.2(a) 
shall be resolved in accordance with Section 8.6(b). 

5.3. Inspection.  

(a) All Work performed by Contractor and all Equipment shall be subject to 
inspection by one or more DSA inspectors hired by the District, but such 
right of inspection of the Work or Equipment shall not relieve Contractor 
of responsibility for the proper performance of the Work or Equipment to 
the extent provided under this Agreement. Contractor shall provide to 
District or District’s designee access to Contractor’s facility or facilities 
where the Work is being performed during business hours, and subject to 
compliance with Site safety rules and policies. District shall ensure that 
the inspections do not affect the normal performance of this Agreement 
unless Work is not in compliance with this Agreement. 

(b) All Work performed by Contractor and all Equipment shall be subject to 
inspection by the DSA Inspector of Record (“IOR”) retained by District.  
Contractor shall coordinate with the IOR as necessary to facilitate 
continuous inspection of the Work.  

6. REPRESENTATIONS & WARRANTIES  

Representations and Warranties of Contractor.  Contractor represents and warrants to 
District that: 

(a) Contractor is a California corporation, duly organized, validly existing, and 
in good standing under the laws of the State of California, and has full 
power to engage in the business it presently conducts and contemplates 
conducting, and is and will be duly licensed or qualified and in good 
standing under the laws of the State of California and in each other 
jurisdiction wherein the nature of the business transacted by it makes such 
licensing or qualification necessary and where the failure to be licensed or 
qualified would have a material adverse effect on its ability to perform its 
obligations hereunder.  Contractor is currently, and will remain at all times 
relevant to this Agreement, registered with the department of Industrial 
Relations as a public works contractor and will only employ such 
subcontractors in accomplishing the Work as are similarily registered as 
public works contractors.  

(b) Contractor has (either directly or through a Subcontractor) all the required 
authority, ability, skills, experience and capacity necessary to perform and 
shall diligently perform the Work in a timely and professional manner, 
utilizing sound procurement principles, project management procedures, 
construction procedures and supervisory procedures, all in accordance 
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with Industry Standards. Contractor has (either directly or through a 
Subcontractor) the experience and skills necessary to determine, and 
Contractor has reasonably determined, that Contractor can perform the 
Work for the Work Order Price. 

(c) The execution, delivery and performance by Contractor of this Agreement 
will not (i) violate or conflict with any covenant, agreement or understanding 
to which it is a party or by which it or any of its properties or assets is bound 
or affected, or its organizational documents or (ii) subject the System or 
any component part thereof to any lien other than as contemplated or 
permitted by this Agreement. 

(d) There are no undisclosed actions, suits, proceedings, patent or license 
infringements or investigations pending or, to Contractor’s knowledge, 
threatened against it before any court or arbitrator that individually or in the 
aggregate could result in any materially adverse effect on the business, 
properties or assets or the condition, financial or otherwise, of Contractor 
or in any impairment of its ability to perform its obligations under this 
Agreement. 

(e) All goods, services, equipment, parts, and materials furnished in 
connection with the Work related to the System are new, unused and 
undamaged at the time of delivery to the Site. 

(f) The individual executing this Agreement on behalf of Contractor is duly 
authorized to execute and deliver this Agreement on behalf of Contractor 
and this Agreement is binding upon Contractor in accordance with its 
terms. 

(g) District is a California public school district, duly organized, validly existing, 
and in good standing under the laws of the State of California, and has full 
legal capacity and standing to pursue its purpose (including the capacity to 
dispose of and encumber all of its assets) and full power to engage in the 
business it presently conducts and contemplates conducting. 

(h) The execution, delivery and performance by District of this Agreement will 
not (i) violate or conflict with any covenant, agreement or understanding to 
which it is a party or by which it or any of its properties or assets is bound 
or affected, or its organizational documents or (ii) subject the System or 
any component part thereof or the Site or any portion thereof to any lien 
other than as contemplated or permitted by this Agreement. 

(i) There are no undisclosed actions, suits, proceedings, patent or license 
infringements or investigations pending or, to District’s knowledge, 
threatened against it before any court or arbitrator that individually or in the 
aggregate could result in any materially adverse effect on the business, 
properties or assets or the condition, financial or otherwise, of District or in 
any impairment of its ability to perform its obligations under this Agreement. 

(j) District will exercise commercially reasonable efforts to procure funding for 
the Project within 365 days of the Effective Date. 
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(k) District has proof of funds, to the satisfaction of the Contractor, that are 
necessary from time to time to pay Contractor the Work Order Price in 
accordance with the terms of this Agreement.  

(l) The individual executing this Agreement on behalf of District is duly 
authorized to execute and deliver this Agreement on behalf of District and 
this Agreement is binding upon District in accordance with its terms. 

7. BREACH & TERMINATION  

7.1 If Contractor fails to perform Contractor’s material duties as required by this Contract, 
or if Contractor fails to fulfill in a timely and professional manner Contractor’s material 
obligations under this Contract, or if Contractor shall violate any of the material terms 
or provisions of this Contract, and any such failure is not excused by the terms of this 
Contract, the District shall have the right to terminate this Contract, in whole or in 
part, unless either  
(a) Such failures and violations are caused by the District or  
(b) Such failures and violations are cured by Design/Builder to the District’s 

reasonable satisfaction within fourteen (14) days of written notice by the 
District thereof to the Contractor; provided, that if a cure cannot be effected 
within such fourteen (14) days and Design-Builder has commenced a cure 
within such period of time and continues diligent pursuit of such cure, the 
Design/Builder shall have a reasonable period to complete such cure to the 
District’s reasonable satisfaction.   

In the event of a termination pursuant to this subdivision, Contractor may invoice 
District for all Services performed until the notice of termination, but District shall have 
the right to withhold payment and deduct any amounts equal to the District’s costs 
because of Contractor’s actions, errors, or omissions that caused the District to 
terminate the Contractor.   

7.2 District shall have the right in its sole discretion to terminate the Contract, in whole or 
in part, for its own convenience.  In the event of a termination for convenience, 
Contractor may invoice District and District shall pay all undisputed invoice(s) for 
recoverable costs for Work performed until the date of termination that Contractor 
cannot mitigate with diligent efforts.  In the event that District terminates this Contract 
as provided in this subsection and there are no known potential claims related to 
Contractor’s Work, District shall, within fourteen (14) Days after the date of 
termination, release the Performance and Payment Bonds, although the Surety on 
Performance and Payment Bonds shall remain liable as indicated herein for all 
Contractor’s Work performed until the date of termination. 

7.3 Except as indicated in this Article, termination shall have no effect upon any of the 
rights and obligations of the Parties arising out of any transaction occurring prior to 
the effective date of such termination.  

7.4 The Contractor has the right to terminate this Contract if the District does not fulfill its 
material obligations under this Contract unless either  

7.4.1 Such failures and violations are caused by the Contractor or  
7.4.2 Such failures and violations are cured by District within fourteen (14) days 

of written notice by the Contractor thereof to the District; provided, that if a 
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cure cannot be effected within such fourteen (14) days and District has 
commenced a cure within such period of time and continues diligent 
pursuit of such cure, the District shall have a reasonable period to 
complete such cure.   

Contractor may invoice District and District shall pay all undisputed invoice(s) for 
Services performed until the Contractor’s notice of termination.  

7.5 The District has the right to suspend, in whole or in part, the Project. If the District 
suspends the Project for more than one hundred and twenty (120) consecutive days, 
the Contractor shall be compensated for Services performed prior to notice of that 
suspension.  When the Project is resumed, the Project Schedule shall be adjusted 
and the Contractor’s compensation shall be equitably adjusted to provide for 
expenses incurred associated with the suspension and in the resumption of the 
Contractor’s Services.  If the District suspends the Project for more than two (2) 
years, the Contractor may terminate this Contract by giving written notice.  
 

8 Indemnity. 
 

(a) Contractor To the furthest extent permitted by California law, 
Designer/Builder shall defend, indemnify, and hold harmless the District, its 
trustees, members, agents, representatives, officers, consultants, 
employees, and volunteers (the “indemnified parties”) from any and all 
demands, losses, liabilities, claims, suits, and actions (the “claims”) of any 
kind, nature, and description, including, but not limited to, attorneys’ fees 
and costs, directly or indirectly arising from personal or bodily injuries, 
death, property damage, or otherwise arising out of, connected with, or 
resulting from the performance of this Contract to the extent the claims are 
caused by the negligence, recklessness, or willful misconduct of 
Designer/Builder.  The District shall have the right to accept or reject any 
legal representation that Designer/Builder proposes to defend the District.  
However, such acceptance shall not be unreasonably withheld. This 
indemnification, defense, and hold harmless obligation includes any failure 
or alleged failure by Designer/Builder to comply with any provision of law, 
any failure or alleged failure to timely and properly fulfill all of its obligations 
under the Contract in strict accordance with their terms, and without 
limitation, any stop payment notice actions or liens, including liens by the 
California Department of Labor Standards Enforcement. 

(b) Each Party shall indemnify, defend and hold the other Party, and its present 
and future governing board members, administrators, direct and indirect 
parents, subsidiaries and Affiliates and their directors, officers, 
shareholders, employees, agents and representatives harmless from and 
against any and all claims, actions, suits, proceedings, losses, liabilities, 
penalties, damages, costs or expenses (including attorneys’ fees and 
disbursements) of any kind whatsoever arising from (a) actual or alleged 
infringement or misappropriation by such Party (or in the case of 
Contractor, any Subcontractor) of any patent, copyright, trade secret, 
trademark, service mark, trade name, or other intellectual property right in 
connection with the System, including without limitation, any deliverable, 
(b) such Party’s (and in the case of Contractor, any Subcontractor’s) 
violation of any third-party license to use intellectual property in connection 
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with the Work, including, without limitation, any deliverable. District shall 
indemnify, defend and hold Contractor and its present and future direct and 
indirect parents, subsidiaries and Affiliates and their directors, officers, 
shareholders, employees, agents and representatives harmless from 
against any and all claims, actions, suits, proceedings, losses, liabilities, 
penalties, damages, costs or expenses (including attorneys’ fees and 
disbursements) of any kind whatsoever arising from the challenge to the 
procedures under which this Agreement was approved by the District. 
Notwithstanding the foregoing, the indemnification obligations of 
Contractor set forth in this Section 8 (c) shall not apply when the claim of 
infringement arises from a particular design, process or product of a 
particular manufacturer or manufacturers that Contractor is directed by 
District to use in connection with the Contract Documents, unless the 
Contractor has reason to believe there is an infringement of such 
intellectual property right. 

(c) If any claim is brought against a Party (the “Indemnified Party”) that gives 
rise to a potential indemnity claim under this Section 7.3, then the 
Indemnified Party shall give written notice of said claim to the other Party 
(the “Indemnifying Party”). Upon receipt of written notice of the claim, the 
Indemnifying Party shall be entitled to participate in, and, unless in the 
opinion of counsel for the Indemnifying Party a conflict of interest between 
the Parties may exist with respect to such claim, assume the defense of 
such claim, with counsel reasonably acceptable to the Indemnified Party.  

9 Limitations of Liability.   

No Consequential Damages. IN NO CIRCUMSTANCES SHALL THE 
CONTRACTOR OR DISTRICT OR ANY OF THEIR RESPECTIVE OFFICERS, 
MEMBERS OR EMPLOYEES BE LIABLE FOR PUNITIVE, CONSEQUENTIAL 
OR EXEMPLARY DAMAGES OF ANY NATURE INCLUDING, BUT NOT LIMITED 
TO, DAMAGES FOR LOST PROFITS OR REVENUES OR THE LOSS OF USE 
OF SUCH PROFITS OR REVENUE, LOSS BY REASON OF PLANT SHUTDOWN 
OR INABILITY TO OPERATE AT RATED CAPACITY, COSTS OF 
REPLACEMENT POWER OR CAPITAL, DEBT SERVICE FEES OR PENALTIES, 
INVENTORY OR USE CHARGES, DAMAGES TO REPUTATION, DAMAGES 
FOR LOST OPPORTUNITIES, REGARDLESS OF WHETHER SAID CLAIM IS 
BASED UPON CONTRACT, WARRANTY, TORT (INCLUDING NEGLIGENCE 
AND STRICT LIABILITY) OR OTHER THEORY OF LAW. NOTWITHSTANDING 
THE FOREGOING, THE LIMITATIONS ON PARTIES’ LIABILITY FOR 
CONSEQUENTIAL, DAMAGES IN THIS SECTION SHALL NOT APPLY TO THE 
PARTIES’ RESPECTIVE INDEMNITY OBLIGATIONS AS SET FORTH IN THIS 
AGREEMENT FOR SUCH DAMAGES WHEN SUCH DAMAGES ARE SOUGHT 
BY THIRD PARTIES.  

10 MISCELLANEOUS 

10.1 Representatives. 

10.1.1 District Representative.  District designates, and Contractor agrees to 
accept the Aaron Kerrigan, Director of Facilities and Operations, or his 
designee, as District Representative for all matters relating to Contractor’s 
performance of the Work. The actions taken by District Representative 
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regarding such performance shall be deemed the acts of District and shall 
be fully binding for District. District may, upon written notice to Contractor, 
pursuant to Section 10.1.4 hereof, change the designated District 
Representative.   

10.1.2 Contractor Representative.  Contractor designates, and District agrees to 
accept, Stan Butts as Contractor Representative for all matters relating to 
Contractor’s performance under this Agreement. The actions taken by 
Contractor Representative shall be deemed the acts of Contractor and shall 
be fully binding for Contractor.  Contractor may, upon written notice to 
District, pursuant to Section 10.1.4 hereof, change the designated 
Contractor Representative. 

10.1.3 Power of Representatives.  The Parties shall vest their Representatives 
with sufficient powers to enable them to assume the obligations and 
exercise the rights of Contractor or District, as applicable, under this 
Agreement. 

10.1.4 Notices to Representative.  All amendments, Change Orders, notices and 
other communications between Contractor and District contemplated 
herein shall be delivered in writing and otherwise in accordance with 
Section 10.6. 

10.2 Ownership of Plans, Data, Reports and Material. 

10.2.1 Subject to Sections 8.3(c), Contract Documents developed by Contractor 
under this Agreement shall become the property of District when prepared 
and shall be delivered to District upon completion of the Work; provided 
that nothing in the foregoing shall impair, alter or otherwise affect 
Contractor’s proprietary rights in its patents, products or other intellectual 
property. 

10.2.2 Any additional inventions or intellectual property created during 
performance of this Agreement shall be owned by Contractor. 

10.2.3 Contractor further agrees to grant and hereby grants to District an 
irrevocable, non-exclusive, royalty-free license under all patents, 
copyrights and other proprietary information of Contractor related to the 
Work now or hereafter owned or controlled by Contractor to the extent 
reasonably necessary for the operation, maintenance or repair of the 
System or any subsystem or component thereof designed, specified, or 
constructed by Contractor under this Agreement.  No other license in such 
patents and proprietary information is granted pursuant to this Agreement. 

10.3 Governing Law.  

The formation, interpretation and performance of this Agreement shall be governed by 
and construed in accordance with the laws of the State of California. In the event of any 
Dispute that is not resolved pursuant to Section 8.6, the Parties hereto agree to submit to 
the jurisdiction of any court of competent jurisdiction within Sacramento County, California 
and shall comply with all requirements necessary to give such court jurisdiction. 
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10.4 Force Majeure.  

Contractor shall promptly notify District in writing of any delay or anticipated delay in 
Contractor’s performance of this Agreement due to a Force Majeure Event, and the reason 
for and anticipated length of the delay.  Contractor shall deliver such notice as soon as 
reasonably practicable, but in any event within forty-eight (48) hours of Contractor’s 
becoming aware of such delay. Contractor shall be excused for any delays or defaults in 
the performance of its obligations under this Agreement that are the result of a Force 
Majeure Event.  Contractor shall be entitled to a reasonable extension of time for delays 
due to a Force Majeure Event; provided that any Work done or materials furnished by 
Contractor in restoring or rebuilding the System due solely to a Force Majeure event will 
be paid for by District as an approved Change Order pursuant to Section 4.1.   

10.5 Dispute Resolution.  

 In the event of a dispute between the Parties as to performance of the Work, the 
interpretation of this Contract, or payment or nonpayment for work performed or 
not performed, the Parties shall attempt to resolve the dispute by those 
procedures set forth in Public Contract Code section 20104 et seq., if applicable.  
Pending resolution of the dispute, Designer/Builder agrees it will neither rescind 
the Contract nor stop the progress of the Work but will allow determination by the 
court of the State of California, in the county in which the District’s administration 
office is located, having competent jurisdiction of the dispute.  All claims of over 
$375,000, which are outside the scope of Public Contract Code section 20104, et 
seq., may be determined by independent arbitration if mutually agreeable, 
otherwise by litigation. 

10.5.1 Notice of the demand for arbitration of a dispute shall be filed in writing 
with the other party to the Contract.   

10.5.2 The demand for arbitration of any claim of over $375,000 shall be made 
within a reasonable time after written notice of the dispute has been 
provided to the other party, but in no case longer than ninety (90) days 
after initial written notice, and the demand shall not be made later than 
the time of Designer/Builder submission of the request for final payment. 

10.5.3 Prior to Designer/Builder’s initiation of any litigation or proceeding to 
recover any money damages under this Contract, Design/Builder must 
first comply with the claims presentation requirements set forth in 
California Government Code Section 900 et seq. 
 

10.6 Notices and Demands.  

Any notice, request, demand or other communication required or permitted under this 
Agreement, shall be deemed to be properly given by the sender and received by the 
addressee if made in writing (a) the same day if personally delivered; (b) three (3) days 
after deposit in the mail if mailed by certified or registered air mail, post prepaid, with a 
return receipt requested; or (c) the same day if sent by facsimile or electronic mail with 
confirmation. Mailed notices, facsimile notices or electronic notices shall be addressed as 
follows to: 
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 District: 
Name:    San Leandro Unified School District 
Attention:   Aaron Kerrigan, Director of Facilities and Operations  
Address:   835 E. 14th Street, Suite 200, San Leandro, CA  94577 

  Phone:    510-667-4440 
  Facsimile:    510-667-6234  
 Email:     akerrigan@slusd.us 
 

 
With a copy to: 

  Name:      Glenn Gould, Esq.    
  Address:   1901 Harrison Street, Ste. 1603 

   Oakland, CA 94612 
E-mail:   ggould@ohshlaw.com 
     
Contractor:  
Name:   Indoor Environmental Services 
Attention:    Stan Butts, President 
Address:  1512 Silica Avenue, Sacramento, CA 95815 
Phone:   (916) 888-8808  
Facsimile:  (916) 348-3020 
E-mail:   sbutts@ies-hvac.com  

 
10.7 Nondisclosure.  

To the extent permitted by law, whichever Party receives confidential information (the 
“Receiving Party”) from the other Party (the “Disclosing Party”) shall not use for any 
purpose other than performing the Work under this Agreement or divulge, disclose, 
produce, publish, or permit access to, without the prior written consent of the Disclosing 
Party, any such information of the Disclosing Party. Confidential Information includes, 
without limitation, all information or materials prepared in connection with the Work 
performed under this or any related subsequent Agreement, designs, drawings, 
specifications, techniques, models, data, documentation, source code, object code, 
diagrams, flow charts, research, development, processes, procedures, know-how, 
manufacturing, development or marketing techniques and materials, development or 
marketing timetables, strategies and development plans, personnel names and other 
information related to Contractor, Suppliers, personnel, pricing policies and financial 
information, and other information of a similar nature, whether or not reduced to writing or 
other tangible form, and any other trade secrets. Confidential information does not include 
(a) information known to the Receiving Party prior to obtaining the same from the 
Disclosing Party; (b) information in the public domain at the time of disclosure by the 
Receiving Party; or (c) information obtained by the Receiving Party from a third party who 
did not receive same, directly or indirectly, from the Disclosing Party. The Receiving Party 
shall use the standard of care that the Receiving Party uses to preserve its own 
confidential information or a reasonable standard of care to prevent unauthorized use or 
disclosure of such confidential information. Notwithstanding anything herein to the 
contrary, the Receiving Party has the right to disclose Confidential Information without the 
prior written consent of the Disclosing Party: (i) as required by any court or other 
Governmental Authority, or by any stock exchange upon which the shares of any Party 
are listed, (ii) as otherwise required by law, (iii) as advisable or required in connection with 
any government or regulatory filings, including without limitation, filings with any regulating 
authorities covering the relevant financial markets, (iv) to its attorneys, accountants, 
financial advisors or other agents, in each case bound by confidentiality obligations, (v) to 

mailto:sbutts@ies-hvac.com
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banks, investors and other financing sources and their advisors, in each case bound by 
confidentiality obligations; or (vi) in connection with an actual or prospective merger or 
acquisition or similar transaction where the party receiving the Confidential Information is 
bound by confidentiality obligations. If a Receiving Party believes that it will be compelled 
by a court or other Governmental Authority to disclose confidential information of the 
Disclosing Party, it shall give the Disclosing Party prompt written notice, and in all cases 
not less than five (5) Business Days’ notice in advance of disclosure, so that the Disclosing 
Party may determine whether to take steps to oppose such disclosure.  Notwithstanding 
the foregoing, Contractor acknowledges that this Agreement, once fully executed and 
approved by the District's Board of Trustees, is public information, subject to release in 
response to public information requests under California Government Code § 6250 et seq. 
(Public Records Act). District shall use reasonable efforts to prevent or limit disclosure of 
the Confidential Information.    

10.8 Time of Essence.  

Time is expressly agreed to be of the essence of this Agreement and each, every and all 
of the terms, conditions and provisions herein. 

10.9 Validity.  

The provisions contained in each section, subsection and clause of this Agreement shall 
be enforceable independently of each of the others and their validity shall not be affected 
if any of the others are invalid.  If any of those provisions is void but would be valid if some 
part of the provision were deleted, the provision in question shall apply with such 
modification as may be necessary to make it valid.  The Parties shall, if necessary, 
negotiate in good faith and make any necessary amendments to ensure the enforceable 
terms of this Agreement reflect the true intent of the Parties as of the date of execution of 
this Agreement. 

10.10 Binding Effect.  

This Agreement shall be binding on the Parties hereto and on their respective permitted 
successors, heirs and assigns. 

10.11 Modifications.  

No oral or written amendment or modification of this Agreement by any administrator, 
Board member, officer, agent or employee of Contractor or District, either before or after 
execution of this Agreement, shall be of any force or effect unless such amendment or 
modification is in writing and is signed by any duly authorized representative of both 
Parties to be bound thereby. 

10.12 Headings.  

The headings in this Agreement are for convenience of reference only and the words 
contained therein shall in no way be held to explain, modify, amplify or aid in the 
interpretation, construction or meaning of the provisions of this Agreement. 
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10.13 Counterparts; Signature Pages.  

This Agreement may be executed in counterparts which, taken together, shall constitute 
a single instrument. Facsimile and other electronically transmitted signature pages shall 
be effective to bind a Party to this Agreement. 

10.14 Announcements and Publications.  

Contractor shall coordinate with District with respect to, and provide advance copies to 
District for review of, the text of any proposed announcements or publications that include 
any non-public information concerning the Work prior to the dissemination thereof to the 
public or to any Person other than Subcontractors or advisors of Contractor, in each case, 
who agree to keep such information confidential. If District delivers written notice to 
Contractor rejecting any such proposed announcement or publication within two (2) 
Business Days after receiving such advance copies, the Contractor shall not make such 
public announcement or publication; provided, however, that Contractor may disseminate 
or release such information in response to requirements of Governmental Authority. 

10.15 Complete Agreement.  

This Agreement together with the Exhibits hereto completely and exclusively states the 
agreement of the Parties regarding its subject matter and its terms govern, all prior 
proposals, agreements, or other communications between the Parties, oral or written, 
regarding such subject matter.  No oral agreement or conversation with any officer or 
employee of either Party or any or all prior proposals shall affect or modify any of the terms 
and conditions of this Agreement.  This Agreement shall not be modified except by written 
amendment signed on behalf of the District and Contractor by their duly authorized 
representatives. Any purported oral amendment to the Agreement shall have no effect. 

10.16 No Agency.  

This Agreement is not intended, and shall not be construed, to create any association, 
joint venture, agency relationship or partnership between the Parties or to impose any 
such obligation or liability upon either Party.  Neither Party shall have any right, power or 
authority to enter into any agreement or undertaking for, or act as or be an agent or 
representative of, or otherwise bind, the other Party. 

10.17 Priority of Documents.  

In the event of conflicting provisions between any of the Contract Documents, the 
provisions shall govern in the following priority: first, duly executed amendments to this 
Agreement (to the extent not superseded by a subsequent amendment); second, this 
Agreement; third, Work Order in Exhibit C, and fourth, the other Contract Documents. 

10.18 Assignment.  

No Party shall be entitled to assign or subcontract this Agreement or any of its rights or 
obligations under this Agreement, nor shall it enter into any transaction as a result of which 
it may transfer, assign, charge or dispose by any title of any of those rights and obligations, 
without the prior written consent of the other Party, which shall not be unreasonably 
withheld, provided that Contractor may subcontract that portion of the Work to 
Subcontractors. Notwithstanding the foregoing, (i) without the consent of the Contractor, 
District shall be entitled to assign its right, title and interest in and to this Agreement (and, 
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in particular, any rights arising in relation to any insurance policy and any other right to 
collect any amount from Contractor) to any lenders by way of security for the performance 
of obligations to such lenders; (ii) without consent of the District, Contractor shall be 
entitled to assign its right, obligation, title and interest in and to this Agreement in 
connection with a merger or acquisition of Contractor; and (iii) without consent of District, 
Contractor shall be entitled to assign its right, obligation, title and interest in and to this 
Agreement to an Affiliate of the Contractor.  

10.19 No Waiver. 

Either Party's failure to enforce any provision of this Agreement of the waiver thereof in a 
particular instance shall not be construed as a general waiver of any part of such provision. 
The provision shall remain in full force and effect. 

IN WITNESS WHEREOF, the Parties hereto have duly executed and delivered this 
Agreement as of the date set forth above. 

SAN LEANDRO UNIFIED ELEMENTARY 
SCHOOL DISTRICT 
a school district organized and existing under 
the laws of the State of California 

 

 

By:           ____________________________ 
Name:     Aaron Kerrigan  
Title:        Director of Facilities and Operations 

 

Famand, Inc., 
A California corporation, (dba) Indoor 
Environmental Services 

 

 

 

By:       ____________________________ 

Name:  Stan Butts 
Title:     President 
Contractor’s License #: 646794 
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EXHIBIT A 
DEFINITIONS 

“Affiliate” of a specified Person means any Person that directly or indirectly through one or more 
intermediaries controls, is controlled by, or is under common control with, such specified Person.  
As used in this definition of Affiliate, the term "control" of a specified Person including, with 
correlative meanings, the terms, "controlled by" and "under common control with," means (a) the 
ownership, directly or indirectly, of 50% or more of the equity interest in a Person or (b) the power 
to direct or cause the direction of the management and policies of a Person, whether through 
ownership of voting securities, by contract or otherwise. 

“Agreement” shall have the meaning set forth in the preamble. 

“Applicable Law” shall mean, with respect to any Governmental Authority, any constitutional 
provision, law, statute, rule, regulation, ordinance, treaty, order, decree, judgment, decision, 
certificate, injunction, registration, license, permit, authorization, guideline, governmental 
approval, consent or requirement of such Governmental Authority, as construed from time to time 
by any Governmental Authority. 

“Applicable Permits” ” means those permits identified as the responsibility of Contractor as 
determined in  Exhibit C. 

“Authority Having Jurisdiction (AHJ)” means those local, state, or federal entities having regulatory 
authority over a specific aspect of the Project, such as building officials, Department of State 
Architecture, and fire departments. 

“Business Day” means Mondays to Fridays, except such days on which banks are permitted or 
required to close in California. 

“Certificate of Substantial Completion” shall mean a document in similar form to Exhibit F. 

“Certificate of Final Completion” shall mean a document in similar form to Exhibit F. 

“Change” shall means any addition to, deletion from, suspension of, or other modification to the 
quality, function, or intent of the Work, including without limitation any such addition, deletion, 
suspension, or other modification that effects a change in the scope of the Work.  An 
“Unanticipated Condition” as defined in Section 2.4 hereof, experienced by Contractor during the 
course of the Work is included within the definition of “Change”. 

“Change Order” shall mean a written document signed by District and Contractor to adjust the 
Work Order Price or Construction Schedule as a result of a Change issued after execution of this 
Agreement. 

“Commencement of Work” shall mean the commencement of Work for each Work Order. 

“Construction Schedule” shall mean the schedule for implementation of the Work as determined 
by the Contractor to meet the Project Milestones as set forth on Exhibit C. 

“Construction Documents” shall mean construction documents prepared by Contractor and 
approved by District. 
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“Contract Documents” shall mean this Agreement and Exhibits hereto, and drawings, 
specifications, plans, calculations, models and designs that are part of this Agreement and the 
Construction Documents prepared by Contractor and approved by District. 

“Contractor” shall have the meaning set forth in the preamble. 

“Contractor Representative” shall mean the individual designated by the Contractor in accordance 
with Section 7.1(b). 

“DSA” means the Division of the State Architect 

“Day” means calendar day unless it is specified that it means a “Business Day”. 

“Disclosing Party” shall have the meaning set forth in Section 7.7. 

“Dispute” shall have the meaning set forth in Section 7.5(a). 

“District” shall have the meaning set forth in the Preamble to this Agreement. 

“District Permits” means those permits identified as the responsibility of District in Exhibit C. 

“District’s Representative” shall mean the individual designated by District in accordance with 
Section 7.1(a). 

“Dollar” and “$” shall mean the lawful currency of the United States of America. 

“Effective Date” shall mean the date first set forth in the preamble. 

“Environmental Attributes” means all environmental and other attributes that differentiate the 
System or the energy generated by fossil-fuel based generation units, fuels or resources, 
characteristics of the System that may result in the avoidance of environmental impacts on air, 
soil or water, such as the absence of emission of any oxides of nitrogen, sulfur or carbon or of 
mercury, or other gas or chemical, soot, particulate matter or other substances attributable to the 
System or the compliance of the System or the energy output with the law, rules and standards 
of the United Nations Framework Convention on Climate Change (the “UNFCCC”) or the Kyoto 
Protocol to the UNFCCC or crediting “early action” with a view thereto, or laws or regulations 
involving or administered by the Clean Air Markets Division of the Environmental Protection 
Agency or successor administrator or any state or federal entity given jurisdiction over a program 
involving transferability of Environmental Attributes and Reporting Rights. 

“Environmental Incentives” means all rights, credits (including tax credits), grants, rebates, 
benefits, reductions, offsets and allowances and entitlements of any kind, howsoever entitled or 
named (including carbon credits and allowances), whether arising under federal, state or local 
law, international treaty, trade association membership or the like arising from the Environmental 
Attributes of the System on each Site or the energy output or otherwise from the development, 
construction, installation or ownership of the System on each Site or the production, sale, 
purchase, consumption or use of the energy output from each Site. Without limiting the forgoing, 
“Environmental Incentives” includes green tags, renewable energy credits, grants, tradable 
renewable certificates, portfolio energy credits, the right to apply for (and entitlement to receive) 
incentive programs offered by the State of California and the right to claim federal income tax 
credits under Section 45 or 48 of the Code as such credits are available arising from the 
Environmental Attributes of the system on each Site or the energy output or otherwise from the 
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development, construction, installation or ownership of the System on each Site or the production, 
sale, purchase, consumption or use of the energy output from each Site. 

“Equipment” shall mean (a) all materials, supplies, apparatus, machinery, equipment, parts, tools, 
components, instruments, appliances, spare parts and appurtenances thereto that are required 
for prudent design, construction or operation of the System in accordance with Industry Standards 
and (b) all materials, supplies, apparatus, machinery, equipment, parts, tools, components, 
instruments, appliances, spare parts and appurtenances thereto described in, required by, 
reasonably inferable from or incidental to the Work or the Contract Documents. 

“Excusable Delay” shall mean a Delay outside of Contractor’s control that prevents Contractor 
from achieving the Commercial Operation Date for any System in accordance with the 
Project Schedule, and to the extent that such Delay adversely affects the Work such that 
the performance of the Work is prevented or delayed, Contractor shall be entitled to an 
adjustment in the Construction Schedule and deadlines of this Agreement. For purposes of 
this Agreement, an Excusable Delay shall include any of the following events: 

(a) an act or failure to act of, or other delay caused by, or negligence of, District 
or its agents or employees; 

(b) changes in the design, scope or schedule of the Project unilaterally required 
by the District; 

(c) the suspension of Work in whole or in part by District; 

(d) labor disputes, fire, vandalism, delay in manufacturing and deliveries; 

(e) adverse weather conditions not reasonably anticipated and in excess of 150% 
of the normal weather (e.g., rain, snow, sleet) for the local geographic area for 
the past ten (10) years as measured in a given month; 

(f) unforeseen conditions at any Site, including discovery or existence of 
Hazardous Substances; 

(g) the occurrence of a Force Majeure, or other unavoidable casualties or other 
causes beyond Contractor’s control; 

(h) the failure to obtain any Utility Interconnection Agreement, permission to 
operate, Applicable Permit, CEQA/NEPA approval or approval of a 
Governmental Authority or delays caused by changes and/or modifications to 
the Scope of Work as required by any Governmental Authority having 
jurisdiction over the Project; 

(i) any equipment or material delays caused by suppliers or vendors; 

(j) adverse changes to regulatory requirements; 

(k) any breach of this Agreement or the Utility Interconnection Agreement or any 
information provided to the Contractor by District or Utility is inaccurate or 
incomplete; or 
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(l) any other cause outside Contractor’s control after Contractor’s best efforts to 
mitigate that delay, to the extent that Contractor is able to mitigate such delay, 
provided that a failure to perform of Contractor’s subcontractors’ shall not be 
an Excusable Delay, unless such subcontractors are unable to perform the 
Work as a result of any of the events described in this definition of “Excusable 
Delay”. 

“Facility” shall mean any and all properties of the District upon which the System shall be 
constructed or to which the System shall be connected, including land, buildings, structures, 
equipment, and electrical tie-in points. 

“Final Completion” shall mean satisfaction or waiver of all of the conditions for completion of that 
portion of the System applicable to a particular Work Order as set forth in Section 4.2. 

“Force Majeure Event” shall mean, when used in connection with the performance of a Party’s 
obligations under this Agreement, any act or event (to the extent not caused by such Party or its 
agents or employees) which is reasonably unforeseeable, or being reasonably foreseeable, 
reasonably unavoidable (including by taking prudent protective and preventative measures) and 
outside the control of the Party which invokes it, and which renders said Party unable to comply 
totally or partially with its obligations under this Agreement.  In particular, any of the following shall 
be considered a Force Majeure Event: 

10.19.1 war (whether or not war is declared), hostilities, revolution, rebellion, 
insurrection against any Governmental Authority, riot, terrorism, acts of a public 
enemy or other civil disturbance; 

10.19.2 acts of God, including but not limited to, unusually severe storms, floods, 
lightning, earthquakes, hailstorms, ice storms, tornados, typhoons, hurricanes, 
landslides, volcanic eruptions, winds in excess of ninety (90) miles per hour, and 
objects striking the earth from space (such as meteorites) sabotage or destruction 
by a third party (other than any contractor retained by or on behalf of the Party) of 
FACILITY and equipment relating to the performance by the affected Party of its 
obligations under this Agreement; 

10.19.3 strikes, walkouts, lockouts or similar industrial or labor actions or disputes, 
in each case of a regional or national nature; 

10.19.4 changes in Applicable Law after the Effective Date that materially impact a 
Party’s ability to perform under this Agreement; and 

10.19.5 acts of any Governmental Authority that materially restrict or limit 
Contractor’s access to the Site. 

“Contract Approval Date” shall mean the date that District has approved this Agreement. 

“Governmental Authority” shall mean any national, autonomic, regional, province, town, city, or 
municipal government, or other administrative, regulatory or judicial body of any of the foregoing. 

“Hazardous Material” shall mean oil or petroleum and petroleum products, asbestos and any 
asbestos containing materials, radon, polychlorinated biphenyl’s (“PCBs”), urea formaldehyde 
insulation, lead paints and coatings, and all of those chemicals, substances, materials, controlled 
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substances, objects, conditions and waste or combinations thereof which are now listed, defined 
or regulated in any manner by any federal, state or Applicable Law. 

“Indemnified Party” shall have the meaning set forth in Section 6.3(d). 

“Indemnifying Party” shall have the meaning set forth in Section 6.3(d). 

“Industry Standards” shall mean those standards of care and diligence normally practiced by a 
majority of engineering, construction and installation firms in performing services of a similar 
nature in jurisdictions in which the Work will be performed and in accordance with good 
construction practices, Applicable Permits, and other standards established for such Work. 

“Manufacturer Warranty” shall have the meaning set forth in Exhibit C. 

“Party” shall mean, individually, each of the parties to this Agreement. 

“Performance Tests” means, the tests of the System, as more particularly described in Exhibit C.  

“Person” shall mean any individual, corporation, partnership, company, joint venture, association, 
trust, unincorporated organization or Governmental Authority. 

“Project” shall mean the entirety of Work to be performed by Contractor pursuant to the terms and 
conditions of the Work and any Change Orders. 

“Receiving Party” shall have the meaning set forth in Section 7.7. 

“Representatives” shall mean the Contractor Representative and the District Representative and  

“School District” shall have the meaning set forth in preamble. 

“Site” shall have the meaning set forth in the first recital, and is more fully described in Exhibit C.  
An individual Site shall mean any area of a property owned by the District upon which a System 
is constructed.  

 “Subcontractor” shall mean any Person, other than Contractor and Suppliers, retained by 
Contractor to perform any portion of the Work (including any Subcontractor of any tier) in 
furtherance of Contractor’s obligations under this Agreement. 

“Substantial Completion” shall mean satisfaction or waiver of all of the conditions for completion 
of that portion of the System applicable to a particular Work Order as set forth in Section 5.1(c). 

“Substantial Completion Date” shall mean the actual date on which the Substantial Completion of 
the System, as defined in Section 5.1(c), has occurred. 

“Suppliers” shall mean those Equipment suppliers with which Contractor contracts to build the 
System. 

“System” shall have the meaning ascribed in the Recitals to this Agreement. 

“Technical Dispute” shall have the meaning set forth in Section 7.5(b). 

“Third Party” shall have the meaning of any persons or entity not affiliated with Contractor or 
District.  
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“Unanticipated Condition” shall have the meaning set forth in Section 2.4. 

“Work” shall mean all obligations, duties, and responsibilities assigned to or undertaken by 
Contractor and described in Exhibit C with respect to the System. 

“Work Order” shall mean the assigned Work for each Site as described in Exhibit C. 

“Work Order Price” shall mean the amount for performing the Work that is payable to Contractor 
as set forth in Section 3.2, as the same may be modified from time to time in accordance with the 
terms hereof, and as described in Exhibit C. 
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EXHIBIT B 
CERTIFICATIONSAND BOND FORMS 

Exhibit B-1 Fingerprinting / Criminal Background Investigation Certification 
Exhibit B-2 Drug-Free Workplace / Tobacco-Free Environment Certification 
Exhibit B-3 Asbestos & Other Hazardous Materials Certification 
Exhibit B-4 Guarantee 
Exhibit B-5  Workers Compensation Certificate  
Exhibit B-6 Form of Payment Bond 
Exhibit B-7 Form of Performance Bond 
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(EXHIBIT B-1) 
FINGERPRINTING / CRIMINAL BACKGROUND INVESTIGATION CERTIFICATION 

 
The undersigned does hereby certify to the governing board of the _____________ as 
follows:  

 
That I am a representative of the Contractor currently under contract ("Contract") with the 
_____________; that I am familiar with the facts herein certified, and am authorized and 
qualified to execute this certificate on behalf of Contractor.  
 
Contractor certifies that it has taken at least one of the following actions with respect to 
the construction Project that is the subject of the Contract (check all that apply):  
 

____ The Contractor has complied with the fingerprinting requirements of Education Code 
section 45125.1 with respect to all Contractor’s employees and all of its subcontractors’ 
employees who may have contact with _____________ pupils in the course of providing 
Services pursuant to the Contract, and the California Department of Justice has 
determined that none of those employees has been convicted of a felony, as that term is 
defined in Education Code section 45122.1.  A complete and accurate list of Contractor’s 
employees and of all of its subcontractors’ employees who may come in contact with 
_____________ pupils during the course and scope of the Contract is attached hereto; 
and/or  
 

____ Pursuant to Education Code section 45125.2, Contractor has installed or will install, prior 
to commencement of Work, a physical barrier at the Work Site, that will limit contact 
between Contractor’s employees and _____________ pupils at all times; and/or  

 
____ Pursuant to Education Code section 45125.2, Contractor certifies that all employees will 

be under the continual supervision of, and monitored by, an employee of the Contractor 
who the California Department of Justice has ascertained has not been convicted of a 
violent or serious felony.  The name and title of the employee who will be supervising 
Contractor’s employees and its subcontractors’ employees is 

 
Name:           
Title:                                   
 

____ The Work on the Contract is at an unoccupied Site and no employee and/or subcontractor 
or supplier of any tier of Contract shall come in contract with the _____________ pupils. 

 
Contractor’s responsibility for background clearance extends to all of its employees, 
Subcontractors, and employees of Subcontractors coming into contact with 
_____________ pupils regardless of whether they are designated as employees or acting 
as independent contractors of the Contractor. 
 
Date:    
Proper Name of Contractor:    
Signature:    
Print Name:    
Title:     
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(EXHIBIT B-2) 
DRUG-FREE WORKPLACE / TOBACCO-FREE ENVIRONMENT CERTIFICATION 

 
Government Code section 8350 et seq., the Drug-Free Workplace Act of 1990, requires that every 
person or organization awarded a contract or grant for the procurement of any property or service 
from any state agency must certify that it will provide a drug-free workplace by doing certain 
specified acts.  In addition, the Act provides that each contract or grant awarded by a state agency 
may be subject to suspension of payments or termination of the contract or grant, and the 
contractor or grantee may be subject to debarment from future contracting, if the contracting 
agency determines that specified acts have occurred.  The _____________ is not a "state 
agency" as defined in the applicable section(s) of the Government Code, but the _____________ 
is a local agency and public school _____________ under California law and requires all 
contractors on _____________ projects to comply with the provisions and requirements of 
Government Code section 8350 et seq., the Drug-Free Workplace Act of 1990.  Contractor shall 
certify that it will provide a drug-free workplace by doing all of the following:  
 

1 Publishing a statement notifying employees that the unlawful manufacture, 
distribution, dispensation, possession, or use of a controlled substance is 
prohibited in the person’s or organization’s workplace and specifying actions 
which will be taken against employees for violations of the prohibition; 

 
2 Establishing a drug-free awareness program to inform employees about all of the 

following: 
 

a. The dangers of drug abuse in the workplace. 
b. The person’s or organization’s policy of maintaining a drug-free 

workplace. 
c. The availability of drug counseling, rehabilitation, and employee-

assistance programs. 
d. The penalties that may be imposed upon employees for drug abuse 

violations. 
 
3 Requiring that each employee engaged in the performance of the contract or 

grant be given a copy of the statement required above, and that, as a condition of 
employment on the contract or grant, the employee agrees to abide by the terms 
of the statement. 

 
I understand that if the _____________ determines that I have either (a) made a false certification 
herein, or (b) violated this certification by failing to carry out the requirements of section 8355, that 
the Contract awarded herein is subject to termination, suspension of payments, or both.  I further 
understand that, should I violate the terms of the Drug-Free Workplace Act of 1990, I may be 
subject to debarment in accordance with the requirements of section 8350 et seq.  
 
I acknowledge that I am aware of the provisions of Government Code section 8350 et seq. and 
hereby certify that I will adhere to the requirements of the Drug-Free Workplace Act of 1990. 
 
In addition, and pursuant to, without limitation, 20 U.S.C section 6083, Labor Code section 6400 
et seq., Health & Safety Code section 104350 et seq. and _____________ Board Policies, all 
_____________ sites, including the Sites, are tobacco-free environments.  Smoking and the use 
of tobacco products by all persons is prohibited on or in _____________ property.  
_____________ property includes school buildings, school grounds, school owned vehicles and 
vehicles owned by others while on _____________ property.  I acknowledge that I am aware of 
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the _____________’s policy regarding tobacco-free environments and hereby certify that I will 
adhere to the requirements of that policy and not permit any of my firm’s employees, agents, 
subcontractors, or my firm’s subcontractors’ employees or agents to use tobacco and/or smoke 
on the Sites. 
 
Date:    
Proper Name of Contractor:    
Signature:    
Print Name:    
Title:    
Print Name:    
Title:    
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(EXHIBIT B-3) 
EXCLUSION OF LEAD AND ASBESTOS PRODUCTS 

 

PROJECT TITLE:        
 
OWNER: San Leandro Unified School District       
 
Pursuant to the provisions of the California Education Code for construction, modernization, or 
renovation of school facilities, lead based paint, lead plumbing, and solders, or other potential 
sources of lead contamination shall not be utilized in the construction of any new school facility 
or the modernization or renovation of any existing school facility. 
 
The Contractor agrees that sources and potential sources of lead contamination, whether in 
products or materials, will not be used in performing work under the Agreement. 
 
In addition, the Contractor agrees that asbestos containing products or materials will not be used 
in performing work under the Agreement. 
 
At completion of work under the Agreement, the Contractor will warrant and represent to the 
Owner the following: 
 
1. That no asbestos containing products or materials, or sources or potential sources of lead 
contamination, were used in performing work under the Agreement. 
 
2. That should any asbestos containing products, or sources or potential sources of lead 
contamination, be found to have been used by the Contractor or any subcontractor, supplier, or 
vendor on the Project, the Contractor will replace them, together with all related materials, at no 
cost to the Owner. 
 
3. That should the replacement require any interruption in the normal operation of the school, 
the Contractor will pay all costs necessarily incurred to keep the school functioning with the least 
possible disruption to its day-to-day operations. 
 
Executed at      , California, on      , 20     . 
 
      Firm Name:       
 
      By:        
      Title:        
      Signed:  ____________________________ 
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(EXHIBIT B-4) 
GUARANTEE 

 
PROJECT TITLE:          

OWNER:  San Leandro Unified School District 

We guarantee that the construction work described above has been performed in accordance 
with, and complies with, the Contract Documents.  We agree to repair or replace any or all of the 
work, together with any other adjacent work which may be required in connection with it, that may 
prove to be defective in workmanship or material within a period of one year from the date of 
acceptance of the project by Owner and the filing of the final verified report with the Division of 
State Architect (DSA), ordinary wear and tear excepted. 

In the event of our failure to comply with these conditions within the applicable time frame as 
determined by Owner pursuant to the Contact Documents, in no event later than one week after 
being notified in writing by Owner, we authorize Owner to proceed to have the defects repaired 
at our expense, for which we will pay the costs and charges upon demand. 

Date:                    

      Name of Contractor     
             
      By:______________________________ 

            Signature 

      Print Name:       

      Title:        

Representative of Contractor 

to be Contacted for Service:        

Name:        

Address:        

      

 

Telephone number of Contact:        
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(EXHIBIT B-5) 
WORKERS' COMPENSATION CERTIFICATE 

 

PROJECT TITLE:           
 
OWNER:  San Leandro Unified School District  
 
Labor Code Section 3700 provides: 

"Every employer except the state shall secure the payment of compensation in one or more of 
the following ways: 

“(a)  By being insured against liability to pay compensation in one or more insurers duly authorized 
to write compensation insurance in this state. 

“(b)  By securing from the Director of Industrial Relations a certificate of consent to self-insure 
either as an individual employer, or as one employer in a group of employers, which may be given 
upon furnishing proof satisfactory to the Director of Industrial Relations of ability to self-insure and 
to pay any compensation that may become due to his or her employees. 

“(c)  For any county, city, city and county, municipal corporation, public district, public agency, or 
any political subdivision of the state, including each member of a pooling arrangement under a 
joint exercise of powers agreement (but not the state itself), by securing from the Director of 
Industrial Relations a certificate of consent to self-insure against workers' compensation claims, 
which certificate may be given upon furnishing proof satisfactory to the Director of Industrial 
Relations of ability to administer workers' compensation claims properly, and to pay workers' 
compensation claims that may become due to its employees.  On or before March 31, 1979, a 
political subdivision of the state which on December 31, 1978, was uninsured for its liability to pay 
compensation, shall file a properly completed and executed application for a certificate of consent 
to self-insure against workers' compensation claims.  The certificate shall be issued and be 
subject to the provisions of Section 3702." 

I am aware of the provisions of Labor Code Section 3700 which require every employer to be 
insured against liability for workers' compensation or to undertake self-insurance in accordance 
with the provisions of that code, and I will comply with such provisions before commencing and 
during the performance of the work on this Project. 

       

Print Name of Contractor Above   

By:_____________________________   Date:        

                   

Print Name Above 

Title:         
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[In accordance with Article 5 (commencing at Section 1860), Chapter 1, Part 7, Division 2 of the 
Labor Code, the above certificate must be signed and filed with the awarding body prior to 
performing any work under the contract 
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(EXHIBIT B-6) 
PAYMENT BOND 

KNOW ALL PERSONS BY THESE PRESENTS: 

 
WHEREAS, the      , (referred to as “Owner"), has awarded to       (referred to as the 
"Contractor/ Principal") a contract for the work described as follows:       . 
 
WHEREAS, Contractor/Principal is required by Division 4, Part 6, Title 3, Chapter 5 
(commencing at Section 9550) of the California Civil Code to furnish a bond in connection 
with the contract; 
 
NOW, THEREFORE, we, the Contractor/Principal and       as Surety, are held firmly 
bound unto Owner in the penal sum of       Dollars ($     ), lawful money of the United 
States of America for the payment of which sum well and truly to be made, we bind 
ourselves, our heirs, executors, administrators, successors, and assigns, jointly and 
severally, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH that if the Contractor/Principal, his/her 
or its heirs, executors, administrators, successors, or assigns, or a subcontractor, shall fail 
to pay any person or persons named in Civil Code Section 9100 or fail to pay for any 
materials or other supplies used in, upon, for, or about the performance of the work 
contracted to be done, or for any work or labor thereon of any kind, or for amounts due 
under the Unemployment Insurance Code with respect to work or labor thereon of any 
kind, or shall fail to deduct, withhold, and pay over to the Employment Development 
Department any amounts required to be deducted, withheld, and paid over by Section 
13020 of the Unemployment Insurance Code with respect to work and labor thereon of 
any kind, then said Surety will pay for the same, in or to an amount not exceeding the 
amount set forth above, and in case suit is brought upon this bond Surety will also pay 
such reasonable attorney's fees as shall be fixed by the court, awarded and taxed as 
provided in Division 4, Part 6, Title 3, Chapter 5 (commencing at Section 9550) of the 
California Civil Code. 
 
This bond shall inure to the benefit of any of the persons named in Section 9100 of the 
California Civil Code so as to give a right of action to such person or their assigns in any 
suit brought upon this bond. 
 
It is further stipulated and agreed that the Surety of this bond shall not be exonerated or 
released from the obligation of the bond by any change, extension of time for performance, 
addition, alteration, or modification in, to, or of any contract, plans, specifications, or 
agreement pertaining or relating to any scheme or work of improvement described above 
or pertaining or relating to the furnishing of labor, materials, or equipment therefor, nor by 
any change or modification of any terms of payment or extension of the time for any 
payment pertaining or relating to any scheme or work of improvement described above, 
nor by any rescission or attempted rescission of the contract, agreement, or bond, nor by 
any conditions precedent or subsequent in the bond attempting to limit the right of recovery 
of claimants otherwise entitled to recover under any such contract or agreement or under 
the bond, nor by any fraud practiced by any person other than the claimant seeking to 
recover on the bond, and that this bond be construed most strongly against the Surety 
and in favor of all persons for whose benefit such bond is given, and under no 
circumstances shall Surety be released from liability to those for whose benefit such bond 
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has been given, by reason of any breach of contract between the Owner and original 
contractor or on the part of any obligee named in such bond, but the sole conditions of 
recovery shall be that claimant is a person described in Section 8400 and 8402 of the 
California Civil Code and has not been paid the full amount of his/her or its claim and that 
Surety does hereby waive notice of any such change, extension of time, addition, 
alteration, or modification. 
 
Any claims under this bond may be addressed to: 
 

Name & address of Surety       

      

      

Name & address of agent or 
representative in California, if 
different than above 

      

      

      

Telephone # of Surety, or agent or 
representative in California 

      

 

IN WITNESS WHEREOF, we have hereto set our hands and seals on this       day of 
     , 20     . 

 

SIGNATURES ON FOLLOWING PAGE 
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[SEAL]           
      Contractor/Principal 
 
      By: _______________________________ 
            Signature 
 
            
      Print Name Above 
 
            
      Print Title Above 
       
      Surety:        
 
      By: ______________________________ 
            Signature 
 
            
      Print Name Above 
 
            
      Print Title Above 
 
 
[SEAL AND NOTARIAL ACKNOWLEDGMENT OF SURETY] 
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(EXHIBIT B-7) 
PERFORMANCE BOND 

 
KNOW ALL PERSONS BY THESE PRESENTS: 
 
WHEREAS, the       (referred to as “Owner”), has awarded to       (referred to as 
“Contractor/Principal”) a contract for the work described as follows:       . 
 
NOW, THEREFORE, we, the Contractor/Principal and      , as Surety, are held firmly bound 
unto Owner in the penal sum of $      Dollars ($     ), lawful money of the United States of 
America for the payment of which sum well and truly to be made, we bind ourselves, our heirs, 
executors, administrators, successors, and assigns, jointly and severally, firmly by these presents. 
 
THE CONDITIONS OF THIS OBLIGATION IS SUCH THAT, if the hereby bonded 
Contractor/Principal, its heirs, executors, administrators, successors, or assigns, shall in all things 
stand to and abide by and well and truly keep and perform all the undertakings, terms, covenants, 
conditions, and agreements in the said contract and any alteration thereof, made as therein 
provided, including but not limited to the provisions regarding contract duration, indemnification, 
and liquidated damages, all within the time and in the manner therein designated in all respects 
according to their true intent and meaning, then this obligation shall become null and void; 
otherwise, it shall be and remain in full force and effect. 
 
As a condition precedent to the satisfactory completion of the contract, the above obligation shall 
hold good for a period of       year(s) after the acceptance of the work by the Owner, during 
which time if Contractor/Principal shall fail to make full, complete, and satisfactory repair and 
replacements and totally protect the Owner from loss or damage made evident during the period 
of       year(s) from the date of completion of the work, and resulting from or caused by defective 
materials or faulty workmanship, the above obligation in penal sum thereof shall remain in full 
force and effect.  The obligation of Surety under this bond shall continue so long as any obligation 
of Contractor/Principal remains. 
 
Whenever Contractor/Principal shall be, and is declared by the Owner to be, in default under the 
contract, the Owner having performed the Owner’s obligations under the contract, the Surety shall 
promptly remedy the default, or shall promptly: 
 
 1. Complete the contract in accordance with its terms and conditions; or 
 

2. Obtain a bid or bids for completing the contract in accordance with its terms and 
conditions, an upon determination by Surety of the lowest responsive and 
responsible bidder, arrange for a contract between such bidder and the Owner, 
and make available as work progresses sufficient funds to pay the cost of 
completion less the balance of the contract price, but not exceeding, including 
other costs and damages for which Surety may be liable under this Performance 
Bond, the amount set forth above.  The term “balance of the contract price” as 
used in this paragraph shall mean the total amount payable to Contractor/Principal 
by the Owner under the contract and any modifications to it, less the amount 
previously paid by the Owner to the Contractor/Principal. 

 
Surety expressly agrees that the Owner may reject any contractor or subcontractor which may be 
proposed by Surety in fulfillment of its obligations in the event of default by the 
Contractor/Principal. 
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Surety shall not utilize Contractor/Principal in completing the contract nor shall Surety accept a 
bid from Contractor/Principal for completion of the work if the Owner, when declaring the 
Contractor/Principal in default, notifies Surety of the Owner’s objection to Contractor/Principal’s 
further participation in the completion of the work. 
 
No right of action shall accrue on this bond to or for the use of any person or corporation other 
than the Owner named herein or the successors or assigns of the Owner.  Any suit under this 
bond must be instituted within the applicable statute of limitations period. 
 
FURTHER, for value received, the Surety hereby stipulates and agrees that no change, extension 
of time, alternation, or modification of the Contract Documents, or of the work to be performed 
under them, shall in any way affect its obligations on this bond; and it does hereby waive notice 
of any change, extension of time, alteration, or modification of the Contract Documents or of work 
to be performed under them. 
 
Contractor/Principal and Surety agree that if the Owner is required to engage the services of an 
attorney in connection with the enforcement of this bond, each shall pay Owner’s reasonable 
attorney’s fees incurred, with or without suit, in addition to the above amount. 
 
Any claims under this bond may be addressed to: 
 
 Name and address of Surety: 
 
       
 
 Name and address of agent or representative in California, if different than above: 
 
       
 
 Telephone number of Surety, or agent or representative in California: 
 
       
 
IN WITNESS WHEREOF, we have hereto set our hands and seals on this       day of      , 
20     . 
 

SIGNATURES ON FOLLOWING PAGE 
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[SEAL]      CONTRACTOR/PRINCIPAL 
 
      By____________________________________ 
          Signature 
 
            
      Type or Print Name Above 
 
 
            
      Type of Print Title Above 
 
 
      SURETY 
 

By____________________________________ 
          Signature 
 
            
      Type or Print Name Above 
 
 
            
      Type of Print Title Above 
 
 
[SEAL AND NOTARIAL ACKNOWLEDGMENT OF SURETY] 
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EXHIBIT C 
WORK ORDERS 

Work Order #1 
Major Equipment Procurement 

 
Work Order #2 

ECM Installations 
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EXHIBIT C 
 

Work Order #1 
Major Equipment Procurement 

 
This scope of work is intended to define the requirements which will form the basis for the 
procurement of Energy Conservation work at District Facilities that are part of the Agreement. 
 
This Work Order includes the following: 

• Lighting System Procurement Scope of Work 
• Work Order Milestones 
• Fixed Price Amount 
• Progress Payment Schedule 
• Performance and Payment Bonds 

 

LIGHTING EQUIPMENT  

PROCUREMENT SCOPE OF WORK 

General 

The scope of work for this Work Order includes the procurement and transportation of the major 
components of the System at each Facility. Contractor shall perform, supervise and direct the 
Work in accordance with Industry Standards, Applicable Law and Project Milestone dates. 

Procurement 

Contractor shall procure the Lighting Systems required for the System under this Work Order.  

Shipping and Transportation 

The Contractor shall make all necessary arrangements with each manufacturer or distributor for 
the proper packaging and shipment of all equipment to the District Facility or Contractor 
warehouse. All equipment shall be shipped in appropriate packaging and by suitably equipped 
transportation to avoid damage to the equipment at all points from the manufacturer’s or 
distributor’s site to the District Facility or Contractor warehouse. The Contractor shall ensure that 
suitable equipment is available and used for unloading and handling of the equipment at the 
project Facility. 
 
Equipment Documentation 

Upon placement and confirmation of the purchase order, the Contractor shall request from each 
manufacturer all applicable documentation regarding shipping, handling, factory testing, storage, 
installation, and maintenance for all equipment ordered. Upon receipt, this information shall be 
stored and/or transmitted to the District as appropriate.  
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WORK ORDER MILESTONES 
 

Estimated Work Order Milestone Schedule 

Milestone Milestone Date 
Funding Date 6/11/2019 

Major Equipment Ordering Funding Date + 4 Weeks 

Contractor shall be given a day-for-day slip in the Work Order Milestone Schedule for a delay in 
the Funding Date beyond the date shown above. 

 
FIXED PRICE AMOUNT 

 
The fixed price for this Work Order (“Work Order Price”) is $1,744,357 

PROGRESS PAYMENT SCHEDULE 

The District shall pay to Contractor the progress payments set forth below when Contractor has 
completed the Work associated with such payment. Contractor must submit documentation at the 
time of invoicing for related progress payments. 

 

Progress Payments Schedule 

Payment Milestone % of Total Task Order Price 
Contract Approval Date 10% 

Major Equipment Delivery 90% 
 
 
 

PERFORMANCE AND PAYMENT BONDS 

No bonds are required for this Work Order. 
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EXHIBIT C 
Work Order #2 

 
ENERGY CONSERVATION SCOPE OF WORK 

PROJECT SCOPE OF WORK INDEX 
 
Section 1 Basis of Energy Engineering 
Section 2 Lighting Scope of Work 
Section 3         Proposed Project Installation Timeline & Coordination 
Section 4         Work Order Milestones 
Section 5         Fixed Price Amount 
Section 6         Progress Payment Schedule 
Section 7         Performance and Payment Bonds 
 
 
1.0 BASIS OF ENERGY ENGINEERING 
  
Forecasted energy savings are the difference between the pre- and post-retrofit period 
consumption for the equipment included in the scope of Work.  The pre-retrofit (or 
Baseline) data for this project covers the period from December 2017 through November 
2018. The Baseline data takes into consideration the quantity of facilities and size; 
2017/2018 building operational schedules; 2017/2018 School Calendar and 2017/2018 
individual school Bell Schedules; occupancy factors and utilization; utility usage, costs 
and utility rates along with the available average ASHRAE weather files for the closest 
weather station.  Except weather files, all this data has been obtained from the Customer 
 
Since Contractor does not control/follow the building operations on a day-by-day basis, it 
is virtually impossible to track the energy consumption and savings from utility bills due 
to many dynamic factors that are out of the Contractor’s control.  These factors 
(permanent or temporary) include, but are not limited to: weather changes; changes in 
the use of any facility and number of occupants (including, but not limited to, staff, faculty 
and students); changes to the hours of operation of any facility; changes to the control 
system scheduling; changes or modifications to the equipment or services provided under 
this Agreement; changes in utility suppliers, method of utility billing, number of days in the 
billing cycle, utility rates or method of utility purchasing; improper maintenance of the 
equipment or of any energy-consuming equipment; changes to the equipment or to any 
facility required by changes to building codes; additions or deletions of energy-consuming 
equipment; personal portable heaters; refrigerators and vending machines and/or 
additions or deletions of any facilities (i.e. portable classroom buildings), etc.   
 
Therefore, engineering calculations approach is based on a measure-by-measure (ECM-
by-ECM) basis and is to be derived by comparing the specific value of physical 
parameters after the installation to its value prior to the installations.  For example: lighting 
systems retrofit (see below) will result in lower wattage consumption than Baseline 
scenario.  This measure is not affected by weather changes, HVAC or other unrelated 
equipment energy consumption that are reflected in the utility bills.  Below are some key 
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characteristics and features of the measure-by-measure energy saving calculations 
method: 
 

• It calculates savings based on Customer inputs, field measurements, and 
agreed upon assumptions and stipulations. 
• It does not involve utility bill comparisons; however, utility bills may be 
analyzed to identify energy consuming trend s and correlations.     
• It is structured so that the individual measure’s savings, as described in 
Scope of Work, shall not be affected by unrelated building modifications.   

 
In any event, the overall energy use of the facility would be lower than if the energy 
saving measures (retrofits) identified in the facility solutions project herein had not been 
implemented.  
 
If desired, the Contractor may provide additional utility data analysis and benchmarking 
based on the standard engineering principals for an additional fee (excluded from this 
Scope of Work). The Customer is to notify Contractor in writing no later than thirty (30) 
days after any changes as outlined above made to the Property that would affect the 
energy usage at the Property.  The Customer shall make available to Contractor no later 
than thirty (30) days upon receipt, on a monthly basis for at least one year after 
Completion and Acceptance Date, copies of all energy bills, energy usage data, and any 
and all other such documentation related to changes to energy usage as outlined above. 
 
2.0    GENERAL LIGHTING SCOPE OF WORK 
 
Energy savings are realized due to the fact that the total input watts of the lighting fixtures 
will be reduced.  Energy savings resulting from the Lighting System Retrofit have been 
estimated for each individual light fixture type based on the following simple formula: 
 
Annual Saving, $ = (Existing Watts – New Watts) /1000 x Hours/Year x Utility Rate x N 

 
Where, 

Existing Watts – Wattage rating for the existing (Baseline) light fixture  
New Watts –     New wattage rating for the existing light fixture  
Hours/Year –  Annual number of “burn-hours” (run hours for different areas as 

reported to CEC)                                                                         
Utility Rate –      Actual weighted composite utility rate, $/kWh 
N –                      Number of light fixtures of the particular type (see below for the 
actual   
            quantities). 

 
Currently the (16) sites have a mixture of lighting technologies. Past modernization and 
retrofit projects included the upgrading of several sites with first generation electronic 
ballasts and T8 fluorescent lamps. All areas not inclusive of these projects are still using 
older style inefficient magnetic ballasts and T12 fluorescent lamps. 
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This project will provide a significant energy reduction while greatly improving the overall 
quality and quantity of light. All magnetic ballasts and T12 lamps will be replaced with 
High Efficiency low wattage electronic ballasts coupled with Type A LED lamps. Optical 
imaging reflectors will be installed where applicable to maximize overall fixture efficiency. 
All fixtures presently powered by electronic ballasts will be retrofitted with 4th generation 
electronic ballasts and LED lamps. In addition to the linear fluorescent fixture retrofits all 
incandescent lamps will be replaced with L.E.D. lamps or fixtures.  

 
All broken lighting diffusers encountered during this project will be replaced as part of this 
project.  

 
All incandescent or CFL exit signs included in this project will be retrofitted with new L.E.D. 
exit sign kits as applicable. 

 
All exterior lighting included in this project will be replaced with new L.E.D. fixtures or 
lamps as applicable. 
 
All motion or dimming controls and sensors are excluded unless specified below. 

 
All expended lighting lamps and ballasts will be disposed of per current EPA regulations. 
Any found lighting ballast containing PCB’s will be treated as Hazardous waste and 
disposed of per EPA hazardous waste regulations.  

 
Unless specifically requested by the Customer, the intent of lighting retrofit Work is not to 
increase the light levels but rather to maintain the existing or better lighting levels while 
maximize energy savings without re-designing the overall system.  In some cases, where 
the areas are over illuminated (per Illumination Engineering Society recommendations), 
light levels may be reduced to the recommended levels. 
 
Scope of Work presented herein is based on retrofits feasibility, cost effectiveness and 
maximum energy savings for the different options. The presented retrofits will not affect 
the usability of the buildings or facilities and therefore are not alterations, additions, new 
construction or modification of the existing systems or fixtures. As a result, the scope of 
work is considered maintenance replacement of the existing outdated lighting system 
components with like-kind components of higher efficiency and longer useful 
life.  Maintenance related items are not considered lighting alterations or modifications 
and are exempted from the code and Title 24 provisions for the existing facilities.  Due to 
the possibility of dissimilar interpretations of regulations, additional cost-incurring system 
upgrades may be requested.  Upon the Customer requesting changes based on 
interpretations, the Contractor will provide a written change order to the Customer for 
review and approval. 
 
Below is the Itemized Scope of work below for specific retrofit strategies and fixture 
totals for each site: 
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  Bancroft Middle School, 1150 Bancroft Avenue, San Leandro, CA 
ITEMIZED SCOPE OF WORK 

Existing Lamp Type Proposed Lamp Type QTY 
4L 4' F32T8-NBF ENV-LRSRK-8L 43 
CFL Lamp PL 2Pin Horiz 13W ENR-E2FMA9-840  Cloud 66 
2L 4' F32T8-NBF 2L L48T8/840/14G-ID-SE 67 
2L 4' F32T8-NBF ENV-WRP-30W-4K 107 
6L 4' F32T8-HBF 6L L48T8/840/18G-ID-SE 200 
1L 4' F54T5 HO HN-T5-L-48-25W-8XX-UT 24 
3L 4' F32T8-NBF 3L L48T8/840/14G-ID-SE 43 
1L 8'F96T12 60W ES SLIM ENV-LRS-8L 1 
4L 4' F32T8-NBF ENV-WRP-30W-4K 2 
CFL Screw-in 27W GC-9A19/840/277V(58039) 120 
2L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 21 
4L 4' F32T8-NBF 4L L48T8/840/14G-ID-SE 28 
2L 4' F24T5   2L HN-T5-L-48-12W-8XX-UT 8 
2L 4' F40T12 40W ENV-LRS-4L 1 
3L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 40 
CFL Screw-in 23W GC-9A19/840/277V(58039) 5 
2L 4' F32T8-NBF I5SK7C-S 16 
CFL Screw-in 23W OKT-CP8-15W-4K 5 
2L 4' F32T8-NBF ENV-LRSRK-4L 2 
2L 2' F17T8 17W - NBF ENV-LTVRK-22L-4K 10 
2L 2' F17T8 17W - NBF 2L HN-T8-L-24-9W-840-G2-UT 10 
3L 4' F28T8 28W - NBF 3L L48T8/840/14G-ID-SE 4 
2L 4' F32T8-NBF ENV-LTVRK-14-26-4K 2 
INC BR30 60W ERT-LBR3840D5(10405) 1 
4L 4' F40T12 40W ENV-LTVRK-24L-23W-4K 20 
3L 4' F40T12 40W ENV-LTVRK-24L-23W-4K 24 
INC A19 60W GC-9A19/840/277V(58039) 3 
150W Med. Base GI-6CP20L50B1 19 
CFL Screw-in 27W OKT-CP6-15W-4K 12 
2L 4' F32T8-NBF ENV-LTVRK-22L-4K 8 
CFL Lamp PL 4Pin Horiz 26W GI-6CP20L50B1 14 
400W Mogul Base ENV-LHB7-160 w/ Wire guards 16 
4L 4' F24T5   4L HN-T5-L-48-12W-8XX-UT 28 
CFL Lamp PL 4Pin Horiz 2x26W GI-6CP20L50B1 26 
CFL Lamp PL 2Pin Horiz 2x26W MST-WM17W27V50KDP1F 5 
150W Med. Base MST-WP30W27V50KD-PC 3 
CFL Screw-in 23W MST-WM17W27V50KDP1F 2 
70W Med. Base MST-WM17W27V50KDP1F 4 
CFL Lamp PL 4Pin Horiz 2x26W MST-WM17W27V50KDP1F 1 
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250W Mogul base BST-LEDMPAL100-X-5K 5 
50W Med. Base GI-6CP20L50B1 7 
CFL Lamp PL 4Pin Horiz 2x32W GI-6CP20L50B1 3 
Totals 1026 

 
  Garfield Elementary School, 13050 Aurora Drive, San Leandro, CA  

ITEMIZED SCOPE OF WORK 
Existing Lamp Type Proposed Lamp Type QTY 
4L 4' F32T8-NBF ENV-LRS-8L 5 
2L 4' F32T8-NBF ENV-WRP-30W-4K 25 
4L 4' F32T8-NBF 4L L48T8/840/14G-ID-SE 31 
CFL Screw-in 23W  4 
2L 4' F32T8-NBF 2L L48T8/840/14G-ID-SE 16 
6L 4' F32T8-HBF 6L L48T8/840/12G-EB & (2)VE332MVHIPE 92 
2L 4' F24T5  2L-KT-LED13T5HE-48GC-840-D  12 
2L 8' F96T12 75W SLIM ENV-LRSRK-8L 2 
CFL Lamp PL 2Pin Horiz 13W ENR-E2FMA9-840  Cloud 5 
3L 4' F32T8-NBF 3L L48T8/840/14G-ID-SE 8 
1L 4' F32T8-NBF 1L L48T8/840/14G-ID-SE 1 
2L 4' F32T8-NBF 2L-KT-LED13T5HE-48GC-840-D  10 
CFL Lamp PL 4Pin Horiz 2x32W GI-6CP20L50B1 25 
CFL Lamp PL 4Pin Vert 26W MST-WM17W27V50KDP1F 7 
CFL Lamp PL 4Pin Vert 32W GI-6CP20L50B1 27 
Totals 270 

 
  James Madison School, 14751 Juniper Street, San Leandro, CA  

ITEMIZED SCOPE OF WORK 
Existing Lamp Type Proposed Lamp Type QTY 
2L 4' F32T8-NBF 2L L48T8/840/14G-ID-SE 83 
4L 4' F32T8-NBF 4L L48T8/840/14G-ID-SE 101 
70W Med. Base OKT-CP6-15W-4K 6 
INC MR16 Gu10 50W ERT-LMR16630D5-Gu5.3 Mr16 5 
CFL Lamp PL 4Pin Vert 42W KT-LED-82P-V-840-D 4 
4L 4' F32T8-NBF ENV-LRSRK-8H 89 
4L 4' F32T8-NBF ENV-LRS-8H 19 
4L 4' F32T8-NBF ENV-LRS-8L 10 
2L 4' F32T8-NBF ENV-WRP-30W-4K 2 
2L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 14 
3L 4' F32T8-NBF ENV-DI03-24L-4K W/ 2X4 SURFACE MT KIT 15 
INC A19 60W GC-9A19/840/277V(58039) 1 
4L 4' F24T5  4L KT-LED13T5HE-48GC-840-D 2 
CFL Screw-in 23W GC-9A19/840/277V(58039) 5 
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4L 4' F40T12 40W ENV-LTVRK-24L-23W-4K 48 
3L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 89 
3L 2' F17T8 17W - NBF ENV-DI03-22L-4K W/ 2X2 SURFACE MT KIT 6 
2L 2' F17T8 17W - NBF ENV-DI03-22L-4K W/ 2X2 SURFACE MT KIT 12 

70W Med. Base 
RBH20W1450LDMV50KBZ Half Cut Frame 
Round Bulkhead 25 

70W Med. Base GI-6CP20L50B1 7 
INC A19 60W MST-WM17W27V50KDP1F 4 
CFL Lamp PL 4Pin Horiz 2x26W MST-WM17W27V50KDP1F 1 
400W Mogul Base ENV-WP-70W-5K-PC 2 
150W Med. Base MST-WP30W27V50KD-PC 1 
2L 4' F32T8-NBF ENV-LRS-4L 2 
250W Mogul base ENV-AL-105 6 
Totals 559 

 
  Jefferson Elementary School, 14300 Bancroft Avenue, San Leandro, CA 

ITEMIZED SCOPE OF WORK 
Existing Lamp Type Proposed Lamp Type QTY 
4L 4' F32T8-HBF ENV-LRS-4VH 27 
4L 4' F32T8-HBF 4L L48T8/840/14G-ID-SE 1 
2L 4' F32T8-NBF ENV-WRP-30W-4K 16 
4L 4' F32T8-NBF 4L L48T8/840/14G-ID-SE 16 
2L 4' F32T8-NBF 2L L48T8/840/14G-ID-SE 55 
2L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 127 
3L 2' F17T8 17W - NBF 3L HN-T8-L-24-9W-840-G2-UT 1 
CFL Lamp PL 2Pin Horiz 2x32W ENR-E2FMA9-840  Cloud 8 
3L 2' F17T8 17W - NBF ENV-LTVRK-22L-4K 5 
9L- 12' F32T8 NBF 9L L48T8/840/18G-ID-SE 135 
3L 4' F32T8-NBF ENV-LTVRK-22L-4K 3 
2L 4' F32T8-NBF ENV-LRS-4H 2 
3L 4' F32T8-NBF 3L L48T8/840/14G-ID-SE 2 
2L 4' F32T8-NBF ENV-LTVRK-14-26-4K 1 
CFL Lamp PL 4Pin Horiz 2x32W ENR-E2FMA9-840  Cloud 8 
6L 4' F32T8-HBF 9L L48T8/840/18G-ID-SE 9 
3L 4' F32T8-NBF 9L L48T8/840/18G-ID-SE 16 
6L 4' F32T8-HBF 6L L48T8/840/18G-ID-SE 7 
CFL Lamp PL 4Pin Horiz 2x32W ENR-E2FMA15-840  15" Cloud 80 
100W Med. Base GC-16.5A21/840/277V(580239) 14 

70W Med. Base 
RBG20W1950LDMV50KBZ Grid Frame Round 
Bulkhead 45 

250W Mogul base BST-LEDMPAL100-X-5K 2 
150W Med. Base GI-6CP20L50B1 6 
4L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 20 
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Totals 606 
 
  John Muir Middle School, 1444 Williams Street, San Leandro, CA  

ITEMIZED SCOPE OF WORK 
Existing Lamp Type Proposed Lamp Type QTY 
2L 4' F32T8-NBF 2L L48T8/840/14G-ID-SE 273 
2L 4' F32T8-NBF ENV-WRP-30W-4K 103 
2L Plug n Play LED  NO REPLACEMENT 6 
2L 2' F17T8 17W - NBF 2L HN-T8-L-24-9W-840-G2-UT 16 
3L 4' F32T8-HBF WST-T-RFG-6FT-30W-50K-C 2 
CFL Screw-in 27W ENV-LED-A19-9.5W-4K 27 
4L 4' F32T8-NBF ENV-WRP-30W-4K 15 
2L 4' F32T8-NBF ENV-LRS-4H 17 
4L 4' F32T8-NBF ENV-LRS-8H 4 
1L 4' F25T8 25W - NBF 1L L48T8/840/14G-ID-SE 54 
4L 4' F32T8-NBF 4L L48T8/840/14G-ID-SE 7 
INC PAR38 75W ERT-LP381840D6(10421) 6 
CFL Lamp PL 2Pin Horiz 2x13W ENR-E2FMA9-840  Cloud 35 
3L 4' F32T8-NBF 3L HN-T8-KIT3-48-12W-840-G1 324 
1L 4' F24T5  1L HN-T5-L-48-12W-8XX-UT 69 
CFL Lamp PL 4Pin Horiz 2x26W OKT-CP8-15W-4K 5 
3L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 96 
4L 4' F32T8-NBF ENV-LRS-8L 1 
4L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 86 
4L 4' F40T12 40W ENV-LTVRK-24L-23W-4K 12 
2L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 41 
CFL Lamp PL 4Pin Vert 26W MST-WP30W27V50KD-PC 5 
2L 4' F32T8-NBF ENV-DI03-24L-4K W/ SURFACE MT KIT 4 
3L 4' F32T8-NBF ENV-DI03-24L-4K W/ SURFACE MT KIT 4 
CFL Lamp PL 4Pin Horiz 2x26W OKT-CE10-27W-840 8 
2L 4' F32T8-NBF 2L HN-T8UL-L-22-18W-840-G1 (6" U-BEND) 3 
4L 4' F32T8-HBF J-ZY-T7-50W-XDZ-5K W/ 2X4 SURFACE MT KIT 36 
2L 8' F96T8 59W - NBF ENV-J-LMRKT-2x4-40K-30W 1 
2L 8' F96T12 75W SLIM ENV-J-LMRKT-2x4-40K-30W 2 
FT40DL/835/RS ENV-LHB7-160 w/ Wire guards 16 
INC PAR38 100W ERT-LP381840D6(10421) 4 
CFL Screw-in 27W GC-9A19/840/277V(58039) 73 
CFL Lamp PL 4Pin Horiz 26W MST-WP30W27V50KD-PC 1 
CFL Lamp PL 4Pin Horiz 26W GI-6CP20L50B1 1 
CFL Lamp PL 4Pin Horiz 26w GI-6CP20L50B1 6 
3L 4' F32T8-NBF 3L L48T8/840/14G-ID-SE 56 
2L 4' F54T5 HO 2L KT-LED13T5HE-48GC-840-D 4 
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70W Med. Base MST-WM17W27V50KDP1F 5 
CFL Lamp PL 2Pin Horiz 2x13W MST-WM17W27V50KDP1F 7 
250W Mogul base BST-LEDMPAL100-X-5K 6 
CFL Lamp PL 4Pin Horiz 2x32W GI-6CP20L50B1 55 
150W Med. Base MST-WP30W27V50KD-PC 3 
250W Mogul base ENV-AL-105 2 
400W Mogul Base BST-LEDMPAL150-X-5K 1 
Totals 1502 

 
  McKinley Elementary School, 2150 East 14th Street, San Leandro, CA 

ITEMIZED SCOPE OF WORK 
Existing Lamp Type Proposed Lamp Type QTY 
2L 4' F32T8-NBF ENV-LRS-4L 1 
2L 4' F32T8-NBF ENV-WRP-30W-4K 23 
4L 4' F32T8-NBF ENV-LRS-8H 8 
2L 2' F17T8 17W - NBF 2L HN-T8-L-24-9W-840-G2-UT 3 
4L 4' F32T8-NBF 4L L48T8/840/14G-ID-SE 12 
4L 4' F32T8-NBF ENV-LRSRK-8H 6 
CFL Lamp PL 2Pin Horiz 13W ENR-E2FMA9-840  Cloud 17 
2L 4' F32T8-NBF 2L L48T8/840/14G-ID-SE 12 
6L 4' F32T8-HBF 6L L48T8/840/18G-ID-SE 73 
3L 4' F32T8-NBF 3L L48T8/840/14G-ID-SE 21 
3L 4' F25T825W - NBF 3L L48T8/840/14G-ID-SE 1 
2L 4' F24T5   2L HN-T5-L-48-12W-8XX-UT 16 
CFL Screw-in 23W ENV-LED-A19-9.5W-4K 16 
4L 4' F24T5   4L HN-T5-L-48-12W-8XX-UT 14 
INC A19 60W ENV-LED-A19-9.5W-4K 3 
4L 4' F32T8-NBF 4 x HN-T5-L-48-25W-8XX-UT 7 
4L 4' F24T5  4 x HN-T5-L-48-25W-8XX-UT 6 
4L 4' F40T12 40W ENV-LRSRK-8L 4 
4L 4' F32T8-NBF 2L L48T8/840/14G-ID-SE 2 
2L 4' F24T5  ENV-LRS-8H 4 
2L 4' F24T5  ENV-WRP-30W-4K 2 
2L 4' F32T8-NBF ENV-LRS-4H 7 
CFL Lamp PL 4Pin Horiz 2x32W MST-MWP0745W27V50KDB-EM 10 
250W Mogul base BST-LEDMPAL100-X-5K 2 
CFL Lamp PL 4Pin Horiz 26W GI-6CP20L50B1 2 
70W Med. Base GI-6CP20L50B1 2 
Totals 274 
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  Monroe Elementary School, 3750 Monterey Blvd., San Leandro, CA 
ITEMIZED SCOPE OF WORK 

Existing Lamp Type Proposed Lamp Type QTY 
4L 4' F32T8-NBF ENV-LRS-8L 12 
2L 4' F32T8-NBF ENV-WRP-30W-4K 5 
4L 4' F32T8-NBF 4L L48T8/840/14G-ID-SE 5 
2L 4' F32T8-NBF 2L L48T8/840/14G-ID-SE 40 
INC A19 60W GC-16.5A21/840/277V(580239) 2 
CFL Lamp PL 2Pin Horiz 13W ENR-E2FMC15-840  SQUARE CLOUD 47 
4L 4' F32T8-NBF ENV-LRS-8H 1 
6L 4' F32T8-HBF 6L L48T8/840/18G-ID-SE 91 
2L 4' F24T5   2L HN-T5-L-48-25W-8XX-UT 8 
CFL Screw-in 23W ENV-LED-A19-9.5W-4K 4 
INC PAR38 90W ERT-LP381840D6(10421) 10 
4L 4' F32T8-HBF 4L L48T8/840/14G-ID-SE 19 
4L 4' F40T12 40W ENV-LTVRK-24L-23W-4K 10 
4L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 20 
3L 4' F32T8-NBF 3L L48T8/840/14G-ID-SE 40 
2L 4' F24T5   2L HN-T5-L-48-12W-8XX-UT 34 
CFL Lamp PL 2Pin Horiz 13W ENR-E2FMA9-840  Cloud 1 
3L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 28 
2L 4' F32T8-NBF ENV-LTVRK-22L-4K 2 
CFL Lamp PL 4Pin Horiz 2x32W MST-MWP0745W27V50KDB-EM 6 
CFL Lamp PL 2Pin Horiz 2x13W MST-WM17W27V50KDP1F 3 
150W Med. Base GI-6CP20L50B1 6 
Totals 394 

 
  Roosevelt Elementary School, 951 Dowling Blvd., San Leandro, CA 

ITEMIZED SCOPE OF WORK 
Existing Lamp Type Proposed Lamp Type QTY 
4L 4' F32T8-NBF 4L L48T8/840/14G-ID-SE 43 
INC PAR38 100W ERT-LP381840D6(10421) 6 
2L 4' F32T8-NBF ENV-WRP-30W-4K 56 
2L 4' F32T8-NBF 2L L48T8/840/14G-ID-SE 36 
4L 4' F32T8-NBF ENV-WRP-30W-4K 1 
CFL Lamp PL 2Pin Horiz 13W ENR-E2FMA9-840  Cloud 3 
2L 4' F32T8-NBF 2L HN-T8-L-24-9W-840-G2-UT 1 
4L 4' F32T8-NBF ENV-LRS-8L 9 
6L 4' F32T8-HBF 6L L48T8/840/18G-ID-SE 109 
3L 4' F32T8-NBF 3L L48T8/840/14G-ID-SE 19 
2L 4' F24T5   2L HN-T5-L-48-12W-8XX-UT 24 
6L 4' F32T8-HBF ENV-LRS-8L 6 
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2L 4' F54T5 HO 2L HN-T5-L-48-25W-8XX-UT 6 
4L 4' F40T12 40W ENV-LTVRK-24L-23W-4K 35 
4L 4' F32T8-NBF ENV-LRSRK-8H 7 
INC A19 60W ENV-LED-A19-9.5W-4K 2 
2L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 1 
1L 4' F24T5  1L HN-T5-L-48-12W-8XX-UT 1 
2L 2' F17T8 17W - NBF ENV-LTVRK-22L-4K 2 
2L 4' F40T12 40W 2L L48T8/840/14G-ID-SE 4 
CFL Lamp PL 4Pin Horiz 2x32W GI-6CP20L50B1 8 
150W Med. Base MST-WP30W27V50KD-PC 5 
CFL Lamp PL 4Pin Horiz 2x32W MST-MWP45W27V50KD-EM 4 
70W Med. Base MST-WM17W27V50KDP1F 4 
400W Mogul Base ENV-WP-70W-5K-PC 2 
CFL Lamp PL 2Pin Horiz 2x13W MST-WM17W27V50KDP1F 6 
150W Med. Base GI-6CP20L50B1 2 
250W Mogul base BST-LEDMPAL100-X-5K 5 
4L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 37 
Totals 444 

 
  San Leandro Adult School, 2255 Bancroft Avenue, San Leandro, CA  

ITEMIZED SCOPE OF WORK 
Existing Lamp Type Proposed Lamp Type QTY 

100W Med. Base 
RBH20W1450LDMV50KBZ Half Cut Frame Round 
Bulkhead 1 

150W Med. Base GI-6CP20L50B1 1 
400W Mogul Base ENV-AL-105 2 
CFL Lamp PL 4Pin Horiz 2x32W MST-WM17W27V50KDP1F 11 
2L 4' F32T8-NBF 2L L48T8/840/14G-ID-SE 10 
4L 4' F32T8-NBF ENV-LRS-8L 2 
6L 4' F32T8-HBF 6L L48T8/840/18G-ID-SE 4 
CFL Lamp PL 4Pin Horiz 2x32W OKT-CP6-15W-4K 2 
3L 4' F32T8-NBF 3L L48T8/840/14G-ID-SE 2 
3L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 116 
2L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 4 
4L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 55 
Totals 210 

 
  San Leandro High School, 2200 Bancroft Avenue, San Leandro, CA 

ITEMIZED SCOPE OF WORK 
Existing Lamp Type Proposed Lamp Type QTY 
2L 4' F32T8-NBF 2L L48T8/840/14G-ID-SE 343 
2L 4' F32T8-NBF ENV-LTVRK-24H-36W-4K 16 
CFL Screw-in 27W ENV-LED-A19-9.5W-4K 23 
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2L 4' F32T8-NBF ENV-WRP-30W-4K 141 
4L 4' F32T8-NBF ENV-LRS-8L 54 
3L 4' F32T8-NBF 3L L48T8/840/14G-ID-SE 821 
4L 4' F32T8-NBF 4L L48T8/840/14G-ID-SE 63 
CFL Lamp PL 2Pin Horiz 2x13W ENR-E2FMA9-840  Cloud 28 
4L 4' F32T8-NBF ENV-LRS-8H 62 
1L 4' F32T8-NBF 1L L48T8/840/14G-ID-SE 21 

CFL Lamp PL 4Pin Horiz 2x32W 
OHY-OLEDL8-20NS-UNV W/ OLEDL8R-BKT 
(mounting bracket) 3 

2L 8' F96T8 59W - NBF 2L L96T8/840/42G-ID-DE 19 
4L 4' F32T8-NBF ENV-LRS-4H 14 
4L 4' F32T8-NBF ENV-WRP-30W-4K 1 
2L 4' F24T5  2L KT-LED13T5HE-48GC-840-S  92 
3L 4' F32T8-NBF ENV-LRS-4H 10 
2L 8' F96T8 59W - NBF ENV-LRS-8H 1 
2L 4' F32T8-NBF ENV-LRS-4L 1 
2L 4' F40T12 40W 2L L48T8/840/14G-ID-SE 4 
2L 4' F32T8-NBF ENV-LTVRK-22L-4K 4 
2L 2' F17T8 17W - NBF 2L HN-T8UL-L-22-18W-840-G1 (6" U-BEND) 4 
3L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 419 
2L 4' F32T8-NBF ENV-LRS-4H 14 
CFL Lamp PL 4Pin Horiz 2x32W 2L KT-LED82P-EV-840-D(2 OR 4 PIN CONFIRM)  25 
3L 4' F32T8-NBF ENV-LTVRK-24H-36W-4K 44 
2L 8' F96T8 59W - NBF ENV-LRS-8L 6 
2L 2' F17T8 17W - NBF 2L HN-T8-L-24-9W-840-G2-UT 7 
CFL Lamp PL 4Pin Vert 26W SN-BH1D-4000K 8 
2L 4' F32T8-NBF J2-I5SK4C 15 
3L 4' F32T8-NBF ENV-DI03-24HL-46-4K (HL-46W FULL BODY 2X4) 88 
4L 4' F32T8-NBF ENV-LRSRK-4L 2 
2L 4' F32T8-NBF ENV-LRSRK-4L 66 
2L 2' F17T8 17W - NBF ENV-LTVRK-22L-4K 2 
CFL Lamp PL 4Pin Horiz 2x32W OKT-CP8-15W-4K 24 
3L 2' F17T8 17W - NBF ENV-DI03-22L-5K 3 
2L 2' F17T8 17W - NBF ENV-DI03-22L-5K 21 
CFL Lamp PL 4Pin Horiz 32W MST-WM17W27V50KDP1F 23 
CFL Lamp PL 2Pin Horiz 13W MST-WPF45W27V50KD-T3-PC 28 
2L 4' F54T5 HO ENV-LRSRK-4VH 18 
2L 4' F32T8-NBF ENV-LRSRK-4VH 4 
1000W Mogul Base MST-FD45W27V50KBDB77-KN 4 
INC PAR38 100W ENV-LED-PAR38-15W-3K 6 
CFL Lamp PL 4Pin Vert 26W OKT-CP6-15W-4K 21 
CFL Lamp PL 4Pin Vert 26W KT-LED82P-EV-840-D  21 
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175W Mogul base GC-19PAR38HO/840NF25/277V 46 
INC MR16 Gu24 50W ERT-LMR16630D5-Gu5.3 Mr16 16 
CFL Lamp PL 4Pin Vert 32W KT-LED82P-EV-840-D  22 
150W Med. Base GC-19PAR38HO/840NF25/277V 8 
150W Med. Base GC-16.5A21/840/277V(580239) 4 
100W Med. Base NO REPLACEMENT 0 
INC PAR30 75W ERT-LP31340D6(10436) 4 
INC Par 30 75w ERT-LP31340D6(10436) 6 
CFL Lamp PL 4Pin Horiz 2x26W 2L KT-LED82P-EV-840-D(2 OR 4 PIN CONFIRM)  17 
3L 4' F32T8-NBF ENV-LRS-4H w/ wire guard 29 
2L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 4 
2L 4' F54T5 HO 2L KT-LED13T5HE-48GC-840-S  17 
100W Med. Base GC-16.5A21/840/277V(580239) 25 
CFL Lamp PL 4Pin Horiz 26W KT-LED82P-EV-840-D  1 
4L 4' F32T8-HBF 4L L48T8/840/14G-ID-SE 72 
250W Mogul base ENV-WP-70W-5K-PC 6 
400W Mogul Base ENV-AL-105 2 
CFL Lamp PL 4Pin Horiz 32W KT-LED82P-EV-840-D  1 
CFL Lamp PL 4Pin Vert 26W MST-WM25W27V50KWP1F 3 
250W Mogul base BST-LEDMPAL150-T-5K 10 
2L 4' F24T5  2L L48T8/840/14G-ID-SE 4 

4L 4' F32T8-NBF 
ENV-LTVRK-24L-23W-4K w/ labor to remove 
exist and get tile 2 

2L 4' F32T8-NBF NO REPLACEMENT 26 
CFL Lamp PL 2Pin Horiz 2x13W NO REPLACEMENT 3 
CFL Lamp PL 4Pin Vert 26W NO REPLACEMENT 3 
CFL Screw-in 27W NO REPLACEMENT 6 
400W Mogul Base NO REPLACEMENT 48 
4L 4' F32T8-NBF NO REPLACEMENT 97 
CFL Lamp PL 2Pin Vert 13W NO REPLACEMENT 1 

3L 4' F32T8-NBF 
2L L48T8/840/14G-ID-SE w/ A12.125 CLR Pris 
1X4' Lense  2 

2L 4' F32T8-NBF 
2L L48T8/840/14G-ID-SE w/ A12.125 CLR Pris 
1X4' Lense  14 

150W Med. Base LED-8088E57 2 
4L 4' F32T8-NBF ENV-LTVRK-24H-36W-4K 50 
4L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 135 
4L 4' F40T12 40W ENV-LTVRK-24L-23W-4K 24 

CFL Lamp PL 4Pin Vert 26W 
WST-RDL4-41-WP(4" LED DOWNLIGHT 120V 
ONLY) 8 

CFL Lamp PL 2Pin Horiz 2x13W SN-BH1D-4000K 10 
250W Mogul base MST-FD45W27V50KBDB77-KN 3 
1000W Mogul Base BST-LEDMPAL150-T-5K 2 
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LED MST-WM25W27V50KDP1F 6 
CFL Lamp PL 4Pin Horiz 2x26W SN-BH3D-4000K       1 
150W Med. Base 3-0103D-4000K 2 
150W Med. Base ENV-WP-45W-5K-PC 1 
400W Mogul Base BST-LEDMPAL150-T-5K 3 
175W Mogul base MST-WM25W27V50KDP1F 10 
Totals 3350 

 
  Washington Elementary School, 250 Dutton Avenue, San Leandro, CA 

ITEMIZED SCOPE OF WORK 
Existing Lamp Type Proposed Lamp Type QTY 
4L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 84 
2L 4' F32T8-NBF 2L L48T8/840/14G-ID-SE 12 
4L 4' F32T8-HBF 4L GC-16T8/840/BYP (28411) 8 
2L 4' F32T8-NBF ENV-WRP-30W-4K 33 
2L 4' F32T8-NBF 2L HN-T8-L-24-9W-840-G2-UT 3 
CFL Screw-in 23W ENV-LED-A19-9.5W-4K 5 
6L 4' F32T8-HBF 6L L48T8/840/18G-ID-SE 36 
INC A19 60W ENV-LED-A19-9.5W-4K 6 
2L 4' F24T5   2L HN-T5-L-48-12W-8XX-UT 4 
CFL Lamp PL 4Pin Horiz 26W ENV-LED-A19-9.5W-4K 1 
4L 4' F32T8-NBF ENV-LRS-4L 2 
2L 4' F32T8-NBF ENV-LRSRK-8L 4 
4L 4' F32T8-NBF ENV-WRP-30W-4K 1 
2L 4' F32T8-NBF ENV-LRS-4L 2 
3L 4' F32T8-NBF ENV-WRP-30W-4K 2 
2L 2' F17T8 17W - NBF 2L HN-T8-L-24-9W-840-G2-UT 3 
4L 4' F32T8-NBF ENV-LRSRK-8L 5 
3L 4' F32T8-NBF 3L L48T8/840/14G-ID-SE 5 
4L 4' F32T8-NBF 4L L48T8/840/14G-ID-SE 8 
2L 4' F54T5 HO 2L HN-T5-L-48-25W-8XX-UT 2 
CFL Screw-in 27W ENV-LED-A19-9.5W-4K 6 
2L 4' F32T8-NBF ENV-LRS-8H 8 
2L 4' F32T8-NBF ENV-KRS-4H 6 
CFL Lamp PL 2Pin Horiz 13W ENR-E2FMA9-840  Cloud 2 
CFL Screw-in 13W ENV-LED-A19-9.5W-4K 1 
INC PAR38 90W ENV-LED-PAR38-15W-3K 6 
2L 8' F96T12 60W ES SLIM ENV-LRS-8L 7 
4L 4' F32T8-NBF ENV-LRS-8L 1 
2L 4' F40T12 40W 2L L48T8/840/14G-ID-SE 2 
INC A19 100W GC-16.5A21/840/277V(580239) 1 
50W Med. Base GC-16.5A21/840/277V(580239) 2 
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CFL Lamp PL 4Pin Horiz 2x32W MST-WP30W27V50KD-PC 5 
400W Mogul Base BST-LEDMPAL150-X-5K 3 
CFL Lamp PL 4Pin Vert 32W MST-WM17W27V50KDP1F 10 
Totals 286 

 
  Wilson Elementary School, 1300 Williams Street, San Leandro, CA 

ITEMIZED SCOPE OF WORK 
Existing Lamp Type Proposed Lamp Type QTY 
2L 4' F32T8-NBF ENV-WRP-30W-4K 27 
4L 4' F32T8-NBF ENV-LRS-8L 25 

4L 4' F32T8-HBF 
AL-LT-CD-24HE-48/840XE W/ 2X4 SURFACE MT 
KIT 24 

NO REPLACEMENT - LED GI-6CP20L50B1 2 
4L 4' F32T8-NBF ENV-LRSRK-8L 16 
CFL Screw-in 27W ENV-LED-A19-9.5W-4K 1 
1L 4' F32T8-LBF 1L L48T8/840/14G-ID-SE 30 
2L 4' F32T8-NBF AL-LWS-4HE-40/840 16 
3L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 101 
3L 4' F32T8-NBF 3L L48T8/840/10G-EB 392 
1L 4' F24T5 KT-LED13T5HE-48GC-840-D 78 
4L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 48 
CFL Lamp PL 2Pin Horiz 2x13W ENR-E2FMA9-840  Cloud 3 
2L 4' F32T8-NBF 2L L48T8/840/14G-ID-SE 6 
2L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 5 
2L 2' F17T8 17W - NBF SN-FL5524D-4000K (19W) 1 
250W Mogul base ENV-AL-70 7 
50W Med. Base MST-WM17W27V50KDP1F 3 
150W Med. Base GI-6CP20L50B1 1 
4L 4' F32T8-NBF 4L L48T8/840/12G-EB & VE432MVHIPE 30 
CFL Screw-in 23W MST-WM17W27V50KDP1F 2 
Totals 818 

 
  Korematsu High School, 13701 Bancroft Avenue, San Leandro, CA 

ITEMIZED SCOPE OF WORK 
Existing Lamp Type Proposed Lamp Type QTY 
2L 4' F32T8-NBF 2L L48T8/840/14G-ID-SE 264 
2L 4' F32T8-NBF ENV-WRP-30W-4K 58 
CFL Lamp PL 4Pin Horiz 26W OKT-CP8-15W-4K 11 
6L 4' F32T8-HBF 6L L48T8/840/18G-ID-SE 135 
3L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 15 
2L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 20 
3L 4' F32T8-NBF 3L L48T8/840/14G-ID-SE 23 
2L 4' F32T8-NBF 2L HN-T8-L-36-12W-840-G1-UT 2 
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CFL Lamp PL 4Pin Horiz 2x32W 
KT-LED82P-H-840-D (1000lm,G24d, 2 and 4 pin) 
Horizx2 8 

2L 4' F54T5 HO 2L-L48T5/840/25G-ID DE 11 
4L 4' F32T8-NBF 4L L48T8/840/14G-ID-SE 15 
6L 4' F32T8-HBF ENV-LHB7-160 W/ WIREGUARDS 20 
4L 4' F32T8-NBF ENV-LHB7-110 W/WIRE GUARD 8 
150W Med. Base GC- 19PAR38HO/840NF25/277V 2 
CFL Lamp PL 4Pin Horiz 13W OKT-CP6-15W-4K 15 
Totals 607 

 
  Lincoln Alternate High School, 2600 Teagarden Street, San Leandro, CA 

ITEMIZED SCOPE OF WORK 
Existing Lamp Type Proposed Lamp Type QTY 
4L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 71 
2L 4' F32T8-NBF 2L L48T8/840/14G-ID-SE 1 
4L 2' F20T12 20W ENV-LTVRK-24L-23W-4K 10 
4L 4' F40T12 40W ENV-LTVRK-24L-23W-4K 33 
2L 2' F20T12 20W ENV-LTVRK-22L-4K 2 
2L 4' F40T12 40W ENV-LTVRK-24L-23W-4K 12 
2L 4' F32T8-NBF ENV-LTVRK-14-26-4K 2 
3L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 24 
CFL Lamp PL 4Pin Horiz 2x32W MST-WM17W27V50KDP1F 4 
250W Mogul base BST-LEDMPAL100-X-5K 1 
Totals 160 

 
  Maintenance Yard, 1145 Aladdin Avenue, San Leandro, CA 

ITEMIZED SCOPE OF WORK 
Existing Lamp Type Proposed Lamp Type QTY 
4L 4' F32T8-NBF ENV-LRS-8L 14 
2L 4' F32T8-NBF ENV-LRS-8L 2 
2L 4' F32T8-NBF ENV-WRP-30W-4K 9 
CFL Lamp PL 2Pin Horiz 13W ENR-E2FMA9-840  Cloud 4 
2L 4' F32T8-NBF 2L HN-T8UL-L-22-18W-840-G1 (6" U-BEND) 2 
2L 4' F32T8-NBF ENV-LTVRK-24L-23W-4K 22 
NO REPLACEMENT - LED NO REPLACEMENT 0 
4L 4' F32T8-NBF 4L L48T8/840/14G-ID-SE 60 
4L 4' F32T8-NBF ENV-LRS-8H 22 
4L 8'F96T12 60W ES SLIM 2ea ENV-J-LMRKT-2x4-40K-40W 12 
2L 4' F32T8-NBF ENV-LVT-4L 4 
2L 8' F96T8 59W - NBF ENV-LRS-8H 2 
1L 4' F32T8-NBF ENV-LRS-4H 2 
2L 4' F32T8-NBF ENV-LRS-4H 2 
400W Mogul Base BST-LEDMPAL100-X-5K 1 
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250W Mogul base BST-LEDMPAL100-X-5K 2 
CFL Lamp PL 2Pin Horiz 2x13W MST-WM17W27V50KDP1F 1 
Totals 161 

 
  Student Services, 2255 Bancroft Avenue, San Leandro, CA  

ITEMIZED SCOPE OF WORK 
Existing Lamp Type Proposed Lamp Type QTY 
3L 4' F40T12 40W ENV-LTVRK-22L-4K 34 
CFL Screw-in 27W OKT-CP6-15W-4K 4 
3L 4' F32T8-NBF 3L L48T8/840/14G-ID-SE 6 
INC A19 100W GC-12A19/G4DIM /840/R(16177) 5 
70W Med. Base LED-8087E57-A 2 
2L 2' F17T8 17W - NBF ENV-LRS-8L 2 
2L 4' F32T8-NBF 2L L48T8/840/14G-ID-SE 1 
CFL Lamp PL 4Pin Horiz 26W OKT-CP6-15W-4K 3 
3L 4' F32T8-NBF ENV-LTVRK-22L-4K 7 
Totals 64 

 
 
2.1  Lighting Line by Line Measures 
 

Area Room New Lamp Type Replacement 
Wattage 

Fixture 
Qty 

TOTALS  1026 

Bancroft Middle School Main Bldg Hall 
1st Floor ENV-LRSRK-8L 

40 16 

Bancroft Middle School Closet A ENR-E2FMA9-840  Cloud 13 3 
Bancroft Middle School Girls Restroom 2L L48T8/840/14G-ID-SE 28 5 
Bancroft Middle School Supply Room ENR-E2FMA9-840  Cloud 13 13 
Bancroft Middle School 110 Utility Closet ENR-E2FMA9-840  Cloud 13 1 
Bancroft Middle School Staff Lounge ENV-WRP-30W-4K 30 4 
Bancroft Middle School Staff Lounge ENV-LRSRK-8L 40 1 
Bancroft Middle School Staff Lounge ENR-E2FMA9-840  Cloud 13 5 
Bancroft Middle School 108 Utility ENV-WRP-30W-4K 30 1 
Bancroft Middle School 104 6L L48T8/840/18G-ID-SE 84 8 
Bancroft Middle School 104 HN-T5-L-48-25W-8XX-UT 25 3 
Bancroft Middle School 104 ENR-E2FMA9-840  Cloud 13 2 
Bancroft Middle School 104 3L L48T8/840/14G-ID-SE 42 2 
Bancroft Middle School 103 6L L48T8/840/18G-ID-SE 84 8 
Bancroft Middle School 103 HN-T5-L-48-25W-8XX-UT 25 3 
Bancroft Middle School 103 3L L48T8/840/14G-ID-SE 42 2 
Bancroft Middle School 103 ENV-LRSRK-8L 40 2 
Bancroft Middle School 102 6L L48T8/840/18G-ID-SE 84 8 
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Bancroft Middle School 102 HN-T5-L-48-25W-8XX-UT 25 3 
Bancroft Middle School 102 ENR-E2FMA9-840  Cloud 13 2 
Bancroft Middle School 102 3L L48T8/840/14G-ID-SE 42 1 
Bancroft Middle School 101 6L L48T8/840/18G-ID-SE 84 8 
Bancroft Middle School 101 HN-T5-L-48-25W-8XX-UT 25 3 
Bancroft Middle School 101 ENR-E2FMA9-840  Cloud 13 2 
Bancroft Middle School 101 3L L48T8/840/14G-ID-SE 42 1 
Bancroft Middle School 101 ENV-LRS-8L 40 1 
Bancroft Middle School Boys Restroom 2L L48T8/840/14G-ID-SE 28 5 
Bancroft Middle School B Closet ENR-E2FMA9-840  Cloud 13 3 
Bancroft Middle School Stairs ENV-WRP-30W-4K 30 2 

Bancroft Middle School 2nd Floor Stairs GC-
9A19/840/277V(58039) 9 50 

Bancroft Middle School 2nd Floor Hall ENV-LTVRK-24L-23W-4K 23 17 

Bancroft Middle School 2nd Girls 
restroom 2L L48T8/840/14G-ID-SE 28 4 

Bancroft Middle School D Closet 2L L48T8/840/14G-ID-SE 28 1 
Bancroft Middle School 202 6L L48T8/840/18G-ID-SE 84 8 
Bancroft Middle School 202 HN-T5-L-48-25W-8XX-UT 25 3 
Bancroft Middle School 202 ENR-E2FMA9-840  Cloud 13 3 
Bancroft Middle School 204 6L L48T8/840/18G-ID-SE 84 2 
Bancroft Middle School 204 HN-T5-L-48-25W-8XX-UT 25 3 

Bancroft Middle School Staff Restroom 
2nd Floor Girls 2L L48T8/840/14G-ID-SE 

28 1 

Bancroft Middle School Library 4L L48T8/840/14G-ID-SE 56 18 
Bancroft Middle School Library 2L L48T8/840/14G-ID-SE 28 6 
Bancroft Middle School Library Office ENV-WRP-30W-4K 30 2 
Bancroft Middle School Library Stage ENV-WRP-30W-4K 30 16 
Bancroft Middle School Library Stage ENV-WRP-30W-4K 30 1 

Bancroft Middle School 2nd Floor Staff 
Restroom Boys ENV-WRP-30W-4K 

30 1 

Bancroft Middle School 213 6L L48T8/840/18G-ID-SE 84 6 

Bancroft Middle School 213  2L HN-T5-L-48-12W-8XX-
UT 24 4 

Bancroft Middle School 213 ENR-E2FMA9-840  Cloud 13 2 
Bancroft Middle School 214 6L L48T8/840/18G-ID-SE 84 4 
Bancroft Middle School 214 HN-T5-L-48-25W-8XX-UT 25 3 
Bancroft Middle School 214 ENR-E2FMA9-840  Cloud 13 2 
Bancroft Middle School C Closet 2L L48T8/840/14G-ID-SE 28 1 
Bancroft Middle School Time out room ENV-LRSRK-8L 40 2 
Bancroft Middle School Elevator ENV-LRS-4L 22 1 

Bancroft Middle School 2nd Floor Boys 
Restroom ENV-WRP-30W-4K 

30 3 

Bancroft Middle School Main Office ENV-LRSRK-8L 40 4 
Bancroft Middle School Main Office ENV-WRP-30W-4K 30 4 
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Bancroft Middle School Principal ENV-LRSRK-8L 40 1 
Bancroft Middle School Office Storage 2L L48T8/840/14G-ID-SE 28 1 
Bancroft Middle School Office Storage ENR-E2FMA9-840  Cloud 13 1 
Bancroft Middle School Office Hall ENV-LTVRK-24L-23W-4K 23 6 
Bancroft Middle School Attendance  ENV-WRP-30W-4K 30 1 
Bancroft Middle School VP ENV-LRSRK-8L 40 1 

Bancroft Middle School Conference 
Room ENV-LTVRK-24L-23W-4K 23 4 

Bancroft Middle School Counselor ENV-WRP-30W-4K 30 2 
Bancroft Middle School C4 ENV-WRP-30W-4K 30 1 
Bancroft Middle School Mr Lopez ENV-WRP-30W-4K 30 1 
Bancroft Middle School Ms Laura ENV-WRP-30W-4K 30 1 
Bancroft Middle School Counselor ENV-LRSRK-8L 40 1 
Bancroft Middle School Server 2L L48T8/840/14G-ID-SE 28 1 

Bancroft Middle School Restroom GC-
9A19/840/277V(58039) 9 1 

Bancroft Middle School C1 6L L48T8/840/18G-ID-SE 84 4 

Bancroft Middle School C1  2L HN-T5-L-48-12W-8XX-
UT 24 1 

Bancroft Middle School Cafeteria I5SK7C-S 51 16 
Bancroft Middle School Serving Line ENV-WRP-30W-4K 30 7 
Bancroft Middle School Serving Line OKT-CP8-15W-4K 11.5 5 
Bancroft Middle School Storage 2L L48T8/840/14G-ID-SE 28 3 
Bancroft Middle School Janitor Closet ENR-E2FMA9-840  Cloud 13 1 

Bancroft Middle School Kitchen prep 
area ENV-WRP-30W-4K 30 22 

Bancroft Middle School Stove hood GC-
9A19/840/277V(58039) 9 4 

Bancroft Middle School Kitchen 
Restroom ENV-LRSRK-4L 22 1 

Bancroft Middle School Snack bar ENV-LTVRK-22L-4K 18 4 

Bancroft Middle School S Wing 
Restroom 

2L HN-T8-L-24-9W-840-
G2-UT 

18 10 

Bancroft Middle School S Wing 
Custodian Office ENV-LRSRK-8L 

40 7 

Bancroft Middle School Boiler Room ENV-LRSRK-8L 40 4 
Bancroft Middle School S wing Hall ENV-WRP-30W-4K 30 3 
Bancroft Middle School S wing Storage  ENV-WRP-30W-4K 30 4 
Bancroft Middle School S wing class 3 ENV-LTVRK-24L-23W-4K 23 14 
Bancroft Middle School S wing class 2 3L L48T8/840/14G-ID-SE 42 4 
Bancroft Middle School S wing class 2 6L L48T8/840/18G-ID-SE 84 2 
Bancroft Middle School S wing class 1 3L L48T8/840/14G-ID-SE 42 4 
Bancroft Middle School S wing class 1 6L L48T8/840/18G-ID-SE 84 2 
Bancroft Middle School S wing Hall ENV-WRP-30W-4K 30 3 
Bancroft Middle School S wing Storage  ENV-WRP-30W-4K 30 1 
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Bancroft Middle School S wing class 4 3L L48T8/840/14G-ID-SE 42 4 
Bancroft Middle School S wing class 4 6L L48T8/840/18G-ID-SE 84 2 
Bancroft Middle School S wing class 5 3L L48T8/840/14G-ID-SE 42 4 
Bancroft Middle School S wing class 5 6L L48T8/840/18G-ID-SE 84 2 
Bancroft Middle School S wing class 6 ENV-LTVRK-24L-23W-4K 23 14 
Bancroft Middle School S wing Hall ENV-LTVRK-24L-23W-4K 23 4 

Bancroft Middle School S wing 1 
restrooms ENV-LTVRK-14-26-4K 26 2 

Bancroft Middle School S wing class 7 3L L48T8/840/14G-ID-SE 42 4 
Bancroft Middle School S wing class 7 6L L48T8/840/18G-ID-SE 84 2 
Bancroft Middle School S wing class 8 3L L48T8/840/14G-ID-SE 42 6 
Bancroft Middle School S wing class 9 ENV-LTVRK-24L-23W-4K 23 2 
Bancroft Middle School 59B ENV-WRP-30W-4K 30 2 

Bancroft Middle School S wing 1  GC-
9A19/840/277V(58039) 9 1 

Bancroft Middle School S wing 2 ENR-E2FMA9-840  Cloud 13 2 
Bancroft Middle School S wing 3 ERT-LBR3840D5(10405) 8 1 

Bancroft Middle School S wing outside 
restroom ENV-WRP-30W-4K 

30 2 

Bancroft Middle School P3 ENV-LTVRK-24L-23W-4K 23 10 
Bancroft Middle School P4 ENV-LTVRK-24L-23W-4K 23 10 
Bancroft Middle School P1 ENV-LTVRK-24L-23W-4K 23 12 
Bancroft Middle School P2 ENV-LTVRK-24L-23W-4K 23 12 
Bancroft Middle School G3 6L L48T8/840/18G-ID-SE 84 6 
Bancroft Middle School G3 3L L48T8/840/14G-ID-SE 42 3 
Bancroft Middle School G3 HN-T5-L-48-25W-8XX-UT 25 3 

Bancroft Middle School G3 GC-
9A19/840/277V(58039) 9 1 

Bancroft Middle School G Hall by girls 
locker ENV-LTVRK-22L-4K 

18 6 

Bancroft Middle School G Hall by girls 
locker ENR-E2FMA9-840  Cloud 

13 1 

Bancroft Middle School Girls locker 
office ENV-WRP-30W-4K 30 1 

Bancroft Middle School Girls locker 
restroom 

GC-
9A19/840/277V(58039) 

9 1 

Bancroft Middle School Girls locker 
restroom ENR-E2FMA9-840  Cloud 

13 1 

Bancroft Middle School Girls locker GC-
9A19/840/277V(58039) 9 25 

Bancroft Middle School Girls locker GI-6CP20L50B1 20 9 
Bancroft Middle School 2nd Floor Hall OKT-CP6-15W-4K 11.5 4 
Bancroft Middle School G8 ENV-LTVRK-22L-4K 18 1 
Bancroft Middle School G8 ENV-WRP-30W-4K 30 3 
Bancroft Middle School G8 ENV-WRP-30W-4K 30 1 
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Bancroft Middle School G7 ENV-LTVRK-22L-4K 18 1 
Bancroft Middle School G7 ENV-WRP-30W-4K 30 3 
Bancroft Middle School G7 ENV-WRP-30W-4K 30 1 
Bancroft Middle School G5 3L L48T8/840/14G-ID-SE 42 8 
Bancroft Middle School G5 6L L48T8/840/18G-ID-SE 84 4 
Bancroft Middle School G5 ENR-E2FMA9-840  Cloud 13 2 

Bancroft Middle School Storage across 
G5 ENR-E2FMA9-840  Cloud 13 8 

Bancroft Middle School Choir 6L L48T8/840/18G-ID-SE 84 12 
Bancroft Middle School Choir ENR-E2FMA9-840  Cloud 13 2 

Bancroft Middle School Choir Storage GC-
9A19/840/277V(58039) 9 1 

Bancroft Middle School Choir Storage 2L L48T8/840/14G-ID-SE 28 10 

Bancroft Middle School G5 Storage GC-
9A19/840/277V(58039) 9 1 

Bancroft Middle School G5 Storage 2L L48T8/840/14G-ID-SE 28 1 
Bancroft Middle School G5 Storage 2L L48T8/840/14G-ID-SE 28 4 
Bancroft Middle School G West Lobby GI-6CP20L50B1 20 14 
Bancroft Middle School G West Lobby ENV-LTVRK-22L-4K 18 6 

Bancroft Middle School G West Lobby 
Cove 2L L48T8/840/14G-ID-SE 28 12 

Bancroft Middle School Boys Locker 
Office ENV-WRP-30W-4K 30 3 

Bancroft Middle School Boys Locker 
Office 

GC-
9A19/840/277V(58039) 9 3 

Bancroft Middle School Boys Locker  GI-6CP20L50B1 20 10 

Bancroft Middle School Boys Locker GC-
9A19/840/277V(58039) 9 25 

Bancroft Middle School Boys Locker 
Janitor ENR-E2FMA9-840  Cloud 13 1 

Bancroft Middle School Ticket Booth GC-
9A19/840/277V(58039) 9 1 

Bancroft Middle School Storage near  GC-
9A19/840/277V(58039) 9 1 

Bancroft Middle School G2 6L L48T8/840/18G-ID-SE 84 8 

Bancroft Middle School G2  2L HN-T5-L-48-12W-8XX-
UT 24 1 

Bancroft Middle School G West Hall 
Cove 2L L48T8/840/14G-ID-SE 28 12 

Bancroft Middle School G Lobby 
Restroom ENV-WRP-30W-4K 30 2 

Bancroft Middle School G Lobby 
Restroom ENV-LRSRK-4L 22 1 

Bancroft Middle School G West Hall  OKT-CP6-15W-4K 11.5 8 

Bancroft Middle School G Projection 
Room 

GC-
9A19/840/277V(58039) 9 9 
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Bancroft Middle School G West mop 
closet ENR-E2FMA9-840  Cloud 13 1 

Bancroft Middle School G West 
Restroom ENV-WRP-30W-4K 30 4 

Bancroft Middle School G1 6L L48T8/840/18G-ID-SE 84 8 
Bancroft Middle School G1 3L L48T8/840/14G-ID-SE 42 4 

Bancroft Middle School G1  2L HN-T5-L-48-12W-8XX-
UT 24 2 

Bancroft Middle School G1 Office GC-
9A19/840/277V(58039) 9 2 

Bancroft Middle School Gym ENV-LHB7-160 w/ 
Wiregaurds 

160 16 

Bancroft Middle School Gym Storage ENR-E2FMA9-840  Cloud 13 2 

Bancroft Middle School Stage Stairs GC-
9A19/840/277V(58039) 9 2 

Bancroft Middle School Stage  ENV-WRP-30W-4K 30 4 
Bancroft Middle School Stairs ENR-E2FMA9-840  Cloud 13 3 
Bancroft Middle School Stairs ENV-WRP-30W-4K 30 2 
Bancroft Middle School 2nd Floor Stage ENV-LRSRK-8L 40 4 
Bancroft Middle School Gym Storage B ENR-E2FMA9-840  Cloud 13 2 
Bancroft Middle School Lost & Found ENR-E2FMA9-840  Cloud 13 1 

Bancroft Middle School Storage Main 
Office Hall ENV-WRP-30W-4K 

30 1 

Bancroft Middle School rooms 105-110 6L L48T8/840/18G-ID-SE 84 36 

Bancroft Middle School rooms 105-110  4L HN-T5-L-48-12W-8XX-
UT 48 28 

Bancroft Middle School rooms 205-212 6L L48T8/840/18G-ID-SE 84 48 
Bancroft Middle School rooms 205-212 4L L48T8/840/14G-ID-SE 56 8 

Bancroft Middle School rooms 201 & 
203 6L L48T8/840/18G-ID-SE 84 12 

Bancroft Middle School rooms 201 & 
203 4L L48T8/840/14G-ID-SE 56 2 

Bancroft Middle School BLDG GI-6CP20L50B1 20 3 
Bancroft Middle School BLDG GI-6CP20L50B1 20 23 

Bancroft Middle School BLDG MST-
WM17W27V50KDP1F 17 3 

Bancroft Middle School BLDG MST-
WM17W27V50KDP1F 17 2 

Bancroft Middle School BLDG MST-WP30W27V50KD-PC 30 3 

Bancroft Middle School BLDG MST-
WM17W27V50KDP1F 17 2 

Bancroft Middle School BLDG MST-
WM17W27V50KDP1F 17 4 

Bancroft Middle School BLDG MST-
WM17W27V50KDP1F 17 1 

Bancroft Middle School BLDG BST-LEDMPAL100-X-5K 100 5 
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Bancroft Middle School BLDG GI-6CP20L50B1 20 7 
Bancroft Middle School BLDG GI-6CP20L50B1 20 3 
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Area Room New Lamp Type Replacement 

Wattage 
Fixture 
Qty 

TOTALS 270 
Garfield Elementary Office Entrance ENV-LRS-8L 40 3 
Garfield Elementary Principal ENV-LRS-8L 40 2 
Garfield Elementary Nurse ENV-WRP-30W-4K 30 1 
Garfield Elementary Main Hall 4L L48T8/840/14G-ID-SE 56 2 
Garfield Elementary Main Hall ENV-WRP-30W-4K 30 3 
Garfield Elementary Staff Lounge ENV-WRP-30W-4K 30 7 
Garfield Elementary Staff Lounge ENV-LED-A19-9.5W-4K 9.5 2 
Garfield Elementary Gater Room 4L L48T8/840/14G-ID-SE 56 2 
Garfield Elementary Gater Room 2L L48T8/840/14G-ID-SE 28 1 
Garfield Elementary Janitor Closet 4L L48T8/840/14G-ID-SE 56 1 
Garfield Elementary 1 6L L48T8/840/12G-EB & 

(2)VE332MVHIPE 
84 8 

Garfield Elementary 1 2L-KT-LED13T5HE-48GC-
840-D  

26 2 

Garfield Elementary 1 ENV-WRP-30W-4K 30 1 
Garfield Elementary 1 ENV-LED-A19-9.5W-4K 9.5 2 
Garfield Elementary 2 6L L48T8/840/12G-EB & 

(2)VE332MVHIPE 
84 8 

Garfield Elementary 2 2L-KT-LED13T5HE-48GC-
840-D  

26 2 

Garfield Elementary 4A ENV-LRSRK-8L 40 2 
Garfield Elementary Restroom ENV-WRP-30W-4K 30 1 
Garfield Elementary PE equipment 

room 
ENV-WRP-30W-4K 30 2 

Garfield Elementary Restrooms 2L L48T8/840/14G-ID-SE 28 6 
Garfield Elementary Custodial ENR-E2FMA9-840  Cloud 13 1 
Garfield Elementary 7 6L L48T8/840/12G-EB & 

(2)VE332MVHIPE 
84 7 

Garfield Elementary 7 3L L48T8/840/14G-ID-SE 42 1 
Garfield Elementary 7 2L-KT-LED13T5HE-48GC-

840-D  
26 2 

Garfield Elementary 7-12 Restrooms 2L L48T8/840/14G-ID-SE 28 4 
Garfield Elementary 7-12 Equipment 

room 
4L L48T8/840/14G-ID-SE 56 1 

Garfield Elementary Library 4L L48T8/840/14G-ID-SE 56 13 
Garfield Elementary Library 3L L48T8/840/14G-ID-SE 42 7 
Garfield Elementary Library Storage 4L L48T8/840/14G-ID-SE 56 4 
Garfield Elementary Library custodian ENR-E2FMA9-840  Cloud 13 1 
Garfield Elementary Library 

Restrooms 
2L L48T8/840/14G-ID-SE 28 2 

Garfield Elementary MPR 4L L48T8/840/14G-ID-SE 56 8 
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Garfield Elementary MPR 6L L48T8/840/12G-EB & 
(2)VE332MVHIPE 

84 8 

Garfield Elementary Stage 2L L48T8/840/14G-ID-SE 28 3 
Garfield Elementary Storage 1L L48T8/840/14G-ID-SE 14 1 
Garfield Elementary Stage stairs ENV-WRP-30W-4K 30 2 
Garfield Elementary Kitchen ENV-WRP-30W-4K 30 7 
Garfield Elementary Kitchen 

Restroom 
ENR-E2FMA9-840  Cloud 13 3 

Garfield Elementary Kitchen Office ENV-WRP-30W-4K 30 1 
Garfield Elementary rooms 3-6 6L L48T8/840/12G-EB & 

(2)VE332MVHIPE 
84 32 

Garfield Elementary rooms 3-6 2L-KT-LED13T5HE-48GC-
840-D  

26 8 

Garfield Elementary 11 6L L48T8/840/12G-EB & 
(2)VE332MVHIPE 

84 8 

Garfield Elementary 11 2L-KT-LED13T5HE-48GC-
840-D  

26 2 

Garfield Elementary rooms 8-10 6L L48T8/840/12G-EB & 
(2)VE332MVHIPE 

84 21 

Garfield Elementary rooms 8-10 2L-KT-LED13T5HE-48GC-
840-D  

26 6 

Garfield Elementary BLDG GI-6CP20L50B1 20 8 
Garfield Elementary BLDG GI-6CP20L50B1 20 17 
Garfield Elementary BLDG MST-

WM17W27V50KDP1F 
17 7 

Garfield Elementary BLDG GI-6CP20L50B1 20 27 
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Area Room New Lamp Type Replacement 
Wattage 

Fixture 
Qty 

TOTALS 559 
James Madison 24 2L L48T8/840/14G-ID-SE 28 3 
James Madison 24 4L L48T8/840/14G-ID-SE 56 8 
James Madison Library 4L L48T8/840/14G-ID-SE 56 11 
James Madison Library OKT-CP6-15W-4K 11.5 6 
James Madison Library 2L L48T8/840/14G-ID-SE 28 5 
James Madison Library ERT-LMR16630D5-Gu5.3 Mr16 6.5 5 
James Madison Library KT-LED-82P-V-840-D 8 4 
James Madison Library desk 2L L48T8/840/14G-ID-SE 28 26 
James Madison 22 2L L48T8/840/14G-ID-SE 28 3 
James Madison 22 4L L48T8/840/14G-ID-SE 56 8 
James Madison 25 2L L48T8/840/14G-ID-SE 28 3 
James Madison 25 4L L48T8/840/14G-ID-SE 56 8 
James Madison 26 2L L48T8/840/14G-ID-SE 28 5 
James Madison 26 4L L48T8/840/14G-ID-SE 56 9 
James Madison 26 Restroom 2L L48T8/840/14G-ID-SE 28 1 
James Madison 23 2L L48T8/840/14G-ID-SE 28 5 
James Madison 23 4L L48T8/840/14G-ID-SE 56 9 
James Madison 23 Restroom 2L L48T8/840/14G-ID-SE 28 1 
James Madison 5 ENV-LRSRK-8H 68 8 
James Madison 10 ENV-LRSRK-8H 68 8 
James Madison 4 ENV-LRSRK-8H 68 8 
James Madison 9 ENV-LRSRK-8H 68 8 
James Madison 3 ENV-LRSRK-8H 68 8 
James Madison 8 ENV-LRSRK-8H 68 8 
James Madison 2 ENV-LRSRK-8H 68 9 
James Madison 7 ENV-LRSRK-8H 68 8 
James Madison Staff Lounge ENV-LRS-8H 68 9 

James Madison Staff Lounge 
office ENV-LRS-8H 

68 2 

James Madison 6A- LB ENV-LRS-8H 68 7 
James Madison 1B ENV-LRS-8H 68 1 
James Madison Restrooms ENV-LRS-8L 40 4 
James Madison Restrooms ENV-WRP-30W-4K 30 2 

James Madison Custodial 
Closet 2L L48T8/840/14G-ID-SE 28 1 

James Madison Custodial 
Closet 2L L48T8/840/14G-ID-SE 28 1 

James Madison Staff Restroom ENV-LTVRK-24L-23W-4K 23 2 
James Madison Admin Hall 2L L48T8/840/14G-ID-SE 28 10 
James Madison Office 4L L48T8/840/14G-ID-SE 56 3 
James Madison Office 2L L48T8/840/14G-ID-SE 28 2 
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James Madison Nurse ENV-DI03-24L-4K W/ 2X4 SURFACE 
MT KIT 

26 2 

James Madison Principal 2L L48T8/840/14G-ID-SE 28 1 

James Madison Principal ENV-DI03-24L-4K W/ 2X4 SURFACE 
MT KIT 

26 3 

James Madison Storage 4L L48T8/840/14G-ID-SE 56 1 

James Madison Copy Room ENV-DI03-24L-4K W/ 2X4 SURFACE 
MT KIT 

26 2 

James Madison Kitchen food 
service hall GC-9A19/840/277V(58039) 

9 1 

James Madison Kitchen  ENV-DI03-24L-4K W/ 2X4 SURFACE 
MT KIT 

26 6 

James Madison MPR 4L L48T8/840/14G-ID-SE 56 19 

James Madison Equipment 
room 

ENV-DI03-24L-4K W/ 2X4 SURFACE 
MT KIT 

26 2 

James Madison Storage 4L KT-LED13T5HE-48GC-840-D 52 2 
James Madison Storage GC-9A19/840/277V(58039) 9 5 
James Madison Music room 2L L48T8/840/14G-ID-SE 28 16 
James Madison 44 ENV-LTVRK-24L-23W-4K 23 12 
James Madison 43 ENV-LTVRK-24L-23W-4K 23 12 
James Madison 42 ENV-LTVRK-24L-23W-4K 23 12 
James Madison 41 ENV-LTVRK-24L-23W-4K 23 12 

James Madison Restroom next 
to room 24 ENV-LRS-8L 

40 3 

James Madison 
2nd Restroom 
next to room 
24 ENV-LRS-8L 

40 3 

James Madison Hallway  ENV-LTVRK-24L-23W-4K 23 12 
James Madison 34-36 ENV-LTVRK-24L-23W-4K 23 48 
James Madison 33 ENV-LTVRK-24L-23W-4K 23 9 
James Madison 31-32 ENV-LTVRK-24L-23W-4K 23 32 

James Madison Hallway  ENV-DI03-22L-4K W/ 2X2 SURFACE 
MT KIT 

26 6 

James Madison Hallway  ENV-DI03-22L-4K W/ 2X2 SURFACE 
MT KIT 

18 12 

James Madison BLDG RBH20W1450LDMV50KBZ Half Cut 
Frame Round Bulkhead 

20 25 

James Madison BLDG GI-6CP20L50B1 20 7 
James Madison BLDG MST-WM17W27V50KDP1F 17 1 
James Madison BLDG MST-WM17W27V50KDP1F 17 3 
James Madison BLDG MST-WM17W27V50KDP1F 17 1 
James Madison BLDG ENV-WP-70W-5K-PC 70 2 
James Madison BLDG MST-WP30W27V50KD-PC 30 1 
James Madison Hall 4L L48T8/840/14G-ID-SE 56 18 
James Madison Room 1 ENV-LRSRK-8H 68 6 
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James Madison Room 2 ENV-LRSRK-8H 68 6 
James Madison Band Offce 1 ENV-LRSRK-8H 68 6 
James Madison Bus Office 4L L48T8/840/14G-ID-SE 56 6 
James Madison Storage 4L L48T8/840/14G-ID-SE 56 1 
James Madison Bus Breakroom ENV-LRSRK-8H 68 6 

James Madison Bus Breakroom 
Restroom ENV-LRS-4L 

22 2 

James Madison District Office 
Parking Lot ENV-AL-105 

105 6 
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Area Room New Lamp Type Replacement 
Wattage Fixture Qty 

TOTALS 606 
Jefferson Elementary MPR ENV-LRS-4VH 50 24 

Jefferson Elementary MPR 
Restroom ENV-LRS-4VH 50 3 

Jefferson Elementary Kitchen 
Storage 4L L48T8/840/14G-ID-SE 56 1 

Jefferson Elementary Kitchen  ENV-WRP-30W-4K 30 1 
Jefferson Elementary Kitchen 4L L48T8/840/14G-ID-SE 56 2 
Jefferson Elementary Stage  ENV-WRP-30W-4K 30 3 
Jefferson Elementary Stage Stairs ENV-WRP-30W-4K 30 3 
Jefferson Elementary Storage 38B 2L L48T8/840/14G-ID-SE 28 1 
Jefferson Elementary 29-39 Hall 2L L48T8/840/14G-ID-SE 28 2 
Jefferson Elementary 29-39 Hall ENV-LTVRK-24L-23W-4K 23 8 
Jefferson Elementary 37 ENV-LTVRK-24L-23W-4K 23 8 

Jefferson Elementary Electrical 3L HN-T8-L-24-9W-840-G2-
UT 39 1 

Jefferson Elementary Staff 
Restroom ENV-WRP-30W-4K 30 2 

Jefferson Elementary Roof Access 2L L48T8/840/14G-ID-SE 28 2 

Jefferson Elementary Main 
Restroom 2L L48T8/840/14G-ID-SE 28 1 

Jefferson Elementary Main 
Restroom 2L L48T8/840/14G-ID-SE 28 14 

Jefferson Elementary Storage 33A ENR-E2FMA9-840  Cloud 13 8 
Jefferson Elementary 32 2L L48T8/840/14G-ID-SE 28 2 
Jefferson Elementary 31 ENV-LTVRK-22L-4K 39 1 
Jefferson Elementary 31 9L L48T8/840/18G-ID-SE 126 2 
Jefferson Elementary 31 9L L48T8/840/18G-ID-SE 126 4 
Jefferson Elementary 31 ENV-LTVRK-22L-4K 18 1 
Jefferson Elementary 31 2L L48T8/840/14G-ID-SE 28 1 
Jefferson Elementary 31 ENV-LRS-4H 40 1 
Jefferson Elementary 29 ENV-LTVRK-24L-23W-4K 23 2 
Jefferson Elementary 29 3L L48T8/840/14G-ID-SE 42 2 
Jefferson Elementary 29 9L L48T8/840/18G-ID-SE 126 4 
Jefferson Elementary 29 ENV-LTVRK-22L-4K 18 1 
Jefferson Elementary 29 ENV-LTVRK-14-26-4K 26 1 
Jefferson Elementary 29 ENV-LRS-4H 40 1 

Jefferson Elementary Electrical 
7A 2L L48T8/840/14G-ID-SE 28 2 

Jefferson Elementary Main Hall ENV-WRP-30W-4K 30 2 
Jefferson Elementary Main Hall ENV-LTVRK-24L-23W-4K 23 18 
Jefferson Elementary 1 ENV-LTVRK-24L-23W-4K 23 13 
Jefferson Elementary 1 9L L48T8/840/18G-ID-SE 126 5 
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Jefferson Elementary 1 9L L48T8/840/18G-ID-SE 126 3 
Jefferson Elementary 2 2L L48T8/840/14G-ID-SE 28 2 
Jefferson Elementary 2 9L L48T8/840/18G-ID-SE 126 5 
Jefferson Elementary 2 9L L48T8/840/18G-ID-SE 126 3 

Jefferson Elementary 
Kinder 
outside 
restroom 2L L48T8/840/14G-ID-SE 

28 2 

Jefferson Elementary Data 4A ENV-WRP-30W-4K 30 2 
Jefferson Elementary Data 4A 2L L48T8/840/14G-ID-SE 28 1 
Jefferson Elementary 4 4L L48T8/840/14G-ID-SE 56 1 
Jefferson Elementary Storage 5B 9L L48T8/840/18G-ID-SE 126 2 

Jefferson Elementary Custodial 
room 2L L48T8/840/14G-ID-SE 28 1 

Jefferson Elementary Speech Hall 4L L48T8/840/14G-ID-SE 56 1 
Jefferson Elementary Speech Hall ENR-E2FMA9-840  Cloud 13 6 

Jefferson Elementary Staff 
Restroom ENR-E2FMA9-840  Cloud 13 2 

Jefferson Elementary 9 2L L48T8/840/14G-ID-SE 28 1 
Jefferson Elementary 5 9L L48T8/840/18G-ID-SE 126 2 
Jefferson Elementary 5 9L L48T8/840/18G-ID-SE 126 2 
Jefferson Elementary 6 9L L48T8/840/18G-ID-SE 126 2 
Jefferson Elementary 6 9L L48T8/840/18G-ID-SE 126 2 
Jefferson Elementary 7 9L L48T8/840/18G-ID-SE 126 2 
Jefferson Elementary 7 9L L48T8/840/18G-ID-SE 126 2 
Jefferson Elementary 8 9L L48T8/840/18G-ID-SE 126 2 
Jefferson Elementary 8 9L L48T8/840/18G-ID-SE 126 1 

Jefferson Elementary Restroom 
near 7 9L L48T8/840/18G-ID-SE 126 1 

Jefferson Elementary Atrium 2L L48T8/840/14G-ID-SE 28 2 
Jefferson Elementary Atrium 4L L48T8/840/14G-ID-SE 56 7 

Jefferson Elementary Conference 
10 4L L48T8/840/14G-ID-SE 56 2 

Jefferson Elementary Conference 
10 9L L48T8/840/18G-ID-SE 126 2 

Jefferson Elementary Library 9L L48T8/840/18G-ID-SE 126 2 
Jefferson Elementary Library 9L L48T8/840/18G-ID-SE 126 7 
Jefferson Elementary Library 9L L48T8/840/18G-ID-SE 126 10 
Jefferson Elementary Library 4L L48T8/840/14G-ID-SE 56 2 
Jefferson Elementary Library 4L L48T8/840/14G-ID-SE 56 1 
Jefferson Elementary Library 2L L48T8/840/14G-ID-SE 28 1 
Jefferson Elementary Office 13 6L L48T8/840/18G-ID-SE 84 5 
Jefferson Elementary Office 13 9L L48T8/840/18G-ID-SE 126 6 
Jefferson Elementary Office 13 9L L48T8/840/18G-ID-SE 126 2 
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Jefferson Elementary 
ENV-LTVRK-

24L-23W-
4K ENV-LTVRK-24L-23W-4K 

23 2 

Jefferson Elementary 
ENV-LTVRK-

24L-23W-
4K ENV-LTVRK-24L-23W-4K 

23 4 

Jefferson Elementary 
ENV-LTVRK-

24L-23W-
4K ENV-LTVRK-24L-23W-4K 

23 2 

Jefferson Elementary Nurse ENV-LTVRK-24L-23W-4K 23 4 
Jefferson Elementary Principal 2L L48T8/840/14G-ID-SE 28 1 
Jefferson Elementary Workroom 6L L48T8/840/18G-ID-SE 84 2 

Jefferson Elementary Staff 
Lounge ENV-LTVRK-24L-23W-4K 23 10 

Jefferson Elementary Custodial  9L L48T8/840/18G-ID-SE 126 1 
Jefferson Elementary 19 ENV-WRP-30W-4K 30 1 
Jefferson Elementary 18 ENV-LTVRK-22L-4K 39 1 
Jefferson Elementary 19 ENV-LTVRK-22L-4K 39 1 
Jefferson Elementary 19 9L L48T8/840/18G-ID-SE 126 4 
Jefferson Elementary 19 9L L48T8/840/18G-ID-SE 126 2 
Jefferson Elementary 19 2L L48T8/840/14G-ID-SE 28 1 

Jefferson Elementary Custodian 
22B 2L L48T8/840/14G-ID-SE 28 1 

Jefferson Elementary Staff 
Restroom 2L L48T8/840/14G-ID-SE 28 1 

Jefferson Elementary 22 2L L48T8/840/14G-ID-SE 28 2 

Jefferson Elementary 
Restroom 
near room 
22 ENV-LTVRK-22L-4K 

18 1 

Jefferson Elementary 
Restroom 
near room 
22 2L L48T8/840/14G-ID-SE 

28 14 

Jefferson Elementary Electrical 
room 26B 

ENR-E2FMA15-840  15" 
Cloud 22 8 

Jefferson Elementary 25 ENV-WRP-30W-4K 30 2 
Jefferson Elementary 26 ENV-LTVRK-22L-4K 39 1 

Jefferson Elementary rooms 16-
18 ENV-LTVRK-22L-4K 39 1 

Jefferson Elementary rooms 16-
17 9L L48T8/840/18G-ID-SE 126 12 

Jefferson Elementary rooms 20-
28 ENV-LTVRK-24L-23W-4K 23 8 

Jefferson Elementary rooms 20-
23 9L L48T8/840/18G-ID-SE 126 36 

Jefferson Elementary rooms 25-
26 ENV-LTVRK-24L-23W-4K 23 16 

Jefferson Elementary 30 ENV-LTVRK-24L-23W-4K 23 8 
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Jefferson Elementary rooms 32-
38 9L L48T8/840/18G-ID-SE 126 4 

Jefferson Elementary room 32 9L L48T8/840/18G-ID-SE 126 28 

Jefferson Elementary rooms 34-
35 ENV-LTVRK-24L-23W-4K 23 4 

Jefferson Elementary 38 ENV-LTVRK-24L-23W-4K 23 8 
Jefferson Elementary BLDG ENV-LTVRK-24L-23W-4K 23 4 

Jefferson Elementary BLDG GC-
16.5A21/840/277V(580239) 16.5 14 

Jefferson Elementary BLDG RBG20W1950LDMV50KBZ 
Grid Frame Round Bulkhead 20 45 

Jefferson Elementary BLDG ENR-E2FMA15-840  15" 
Cloud 22 72 

Jefferson Elementary BLDG BST-LEDMPAL100-X-5K 100 2 
Jefferson Elementary BLDG GI-6CP20L50B1 20 6 
Jefferson Elementary Room 19 ENV-LTVRK-24L-23W-4K 23 10 
Jefferson Elementary Room 20 ENV-LTVRK-24L-23W-4K 23 10 

Jefferson Elementary Portable 
RR's ENV-LTVRK-24L-23W-4K 23 8 
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Area Room New Lamp Type Replacement 
Wattage Fixture Qty 

TOTALS 1502 
John Muir A Bldg Hall 2L L48T8/840/14G-ID-SE 28 16 
John Muir A Bldg Hall ENV-WRP-30W-4K 30 1 
John Muir A Bldg Hall NO REPLACEMENT 0 6 
John Muir A Phone Rom ENV-WRP-30W-4K 30 1 

John Muir Office 2L HN-T8-L-24-9W-840-G2-
UT 18 15 

John Muir Office WST-T-RFG-6FT-30W-50K-C 30 2 
John Muir Office ENV-LED-A19-9.5W-4K 9.5 4 
John Muir Office ENV-WRP-30W-4K 30 1 
John Muir Office ENV-WRP-30W-4K 30 6 
John Muir Office workroom ENV-WRP-30W-4K 30 2 
John Muir Office workroom ENV-LRS-4H 40 8 
John Muir Principal ENV-WRP-30W-4K 30 2 
John Muir VP ENV-LRS-8H 68 2 
John Muir Couns offices ENV-WRP-30W-4K 30 4 
John Muir Conf Room C ENV-WRP-30W-4K 30 1 

John Muir Attend Office RR 2L HN-T8-L-24-9W-840-G2-
UT 18 1 

John Muir Campus Cop Office ENV-WRP-30W-4K 30 1 
John Muir Nurse ENV-WRP-30W-4K 30 1 
John Muir Attend Office ENV-LRS-8H 68 2 
John Muir A bldg RR's ENV-WRP-30W-4K 30 4 
John Muir A bldg RR's ENV-LED-A19-9.5W-4K 9.5 2 
John Muir Supply Room A ENV-WRP-30W-4K 30 2 
John Muir Staff RR 1L L48T8/840/14G-ID-SE 14 2 
John Muir Staff Kitchen ENV-WRP-30W-4K 30 2 
John Muir Staff File Room ENV-WRP-30W-4K 30 1 
John Muir Staff Office ENV-WRP-30W-4K 30 1 
John Muir A4 Storage ENV-WRP-30W-4K 30 1 
John Muir A6 Stage 4L L48T8/840/14G-ID-SE 56 2 
John Muir A6 Stage ERT-LP381840D6(10421) 18 6 
John Muir A6 Closet ENR-E2FMA9-840  Cloud 13 1 
John Muir A Custodian ENR-E2FMA9-840  Cloud 13 1 

John Muir Classrooms A1-6 3L HN-T8-KIT3-48-12W-
840-G1 42 74 

John Muir Classrooms A1-6  1L HN-T5-L-48-12W-8XX-
UT 12 18 

John Muir D Bldg Hall  2L L48T8/840/14G-ID-SE 28 22 
John Muir D bldg RR's 1L L48T8/840/14G-ID-SE 14 5 
John Muir D bldg RR's ENR-E2FMA9-840  Cloud 13 2 
John Muir D bldg RR's OKT-CP8-15W-4K 11.5 2 
John Muir D 1 Closet ENV-WRP-30W-4K 30 1 
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John Muir D3 Closet ENV-WRP-30W-4K 30 2 
John Muir D3 Closet ENV-LED-A19-9.5W-4K 9.5 1 
John Muir D 2 workroom 2L L48T8/840/14G-ID-SE 28 6 
John Muir D 2 workroom ENV-WRP-30W-4K 30 1 
John Muir D 2 workroom 2L L48T8/840/14G-ID-SE 28 4 
John Muir D7 Closet ENV-WRP-30W-4K 30 1 
John Muir D9 Closet ENV-WRP-30W-4K 30 1 

John Muir Classrooms D 1-10 3L HN-T8-KIT3-48-12W-
840-G1 42 114 

John Muir Classrooms D 1-10  1L HN-T5-L-48-12W-8XX-
UT 12 30 

John Muir H Hall ENV-LRS-4H 40 9 
John Muir H Utility Room ENV-WRP-30W-4K 30 1 
John Muir H Girls RR ENV-WRP-30W-4K 30 1 
John Muir H Girls RR OKT-CP8-15W-4K 11.5 1 
John Muir H Boys RR OKT-CP8-15W-4K 11.5 1 
John Muir H Boys RR ENV-WRP-30W-4K 30 2 
John Muir H Boys RR ENV-WRP-30W-4K 30 1 
John Muir H Custodial Closet ENV-WRP-30W-4K 30 1 
John Muir Classrooms H 1-8 ENV-LTVRK-24L-23W-4K 23 96 
John Muir C Hall 2L L48T8/840/14G-ID-SE 28 6 

John Muir Classrooms C 1-4 3L HN-T8-KIT3-48-12W-
840-G1 42 30 

John Muir Classrooms C 1-4  1L HN-T5-L-48-12W-8XX-
UT 12 12 

John Muir B Hall 2L L48T8/840/14G-ID-SE 28 20 
John Muir B Girls RR 1L L48T8/840/14G-ID-SE 14 2 
John Muir B Girls RR ENR-E2FMA9-840  Cloud 13 1 
John Muir B Girls RR OKT-CP8-15W-4K 11.5 1 
John Muir B2 Closet 2L L48T8/840/14G-ID-SE 28 1 
John Muir B12 4L L48T8/840/14G-ID-SE 56 3 
John Muir B4 Closet ENV-LRS-8L 40 1 
John Muir B4 Closet ENV-WRP-30W-4K 30 1 
John Muir B7 Closet ENV-WRP-30W-4K 30 1 
John Muir B7 Outside Closet ENV-LED-A19-9.5W-4K 9.5 1 
John Muir B14 office ENV-WRP-30W-4K 30 2 
John Muir B Boys RR 1L L48T8/840/14G-ID-SE 14 2 
John Muir B Boys RR Closet ENV-LED-A19-9.5W-4K 9.5 1 

John Muir Classrooms B 1-12 3L HN-T8-KIT3-48-12W-
840-G1 42 106 

John Muir Classrooms B 1-12 1L L48T8/840/14G-ID-SE 14 36 
John Muir Library 2L L48T8/840/14G-ID-SE 28 36 
John Muir Library Office 2L L48T8/840/14G-ID-SE 28 1 
John Muir Library Storage ENV-WRP-30W-4K 30 8 
John Muir Library Storage 2L L48T8/840/14G-ID-SE 28 6 
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John Muir E1-E3 ENV-LTVRK-24L-23W-4K 23 36 
John Muir E5 ENV-LTVRK-24L-23W-4K 23 10 
John Muir E4 ENV-LTVRK-24L-23W-4K 23 12 
John Muir E6-9 ENV-LTVRK-24L-23W-4K 23 40 
John Muir Kitchen ENV-LTVRK-24L-23W-4K 23 15 
John Muir Kitchen RR Closet MST-WP30W27V50KD-PC 30 1 
John Muir Kitchen RR   ENV-WRP-30W-4K 30 1 

John Muir Kitchen ENV-DI03-24L-4K W/ 
SURFACE MT KIT 26 4 

John Muir Kitchen Office ENV-DI03-24L-4K W/ 
SURFACE MT KIT 26 2 

John Muir Kitchen Storage ENV-DI03-24L-4K W/ 
SURFACE MT KIT 26 2 

John Muir Kitchen Staff Lounge ENV-WRP-30W-4K 30 6 
John Muir Serving Room OKT-CE10-27W-840 27 8 

John Muir Snack Bar 2L HN-T8UL-L-22-18W-840-
G1 (6" U-BEND) 36 3 

John Muir Cafeteria J-ZY-T7-50W-XDZ-5K W/ 
2X4 SURFACE MT KIT 50 36 

John Muir Cafeteria ENV-WRP-30W-4K 30 4 
John Muir Cafeteria RR 1L L48T8/840/14G-ID-SE 14 4 
John Muir Shop Wing Custodian ENR-E2FMA9-840  Cloud 13 1 
John Muir Shop Wing Office ENV-WRP-30W-4K 30 8 

John Muir S1 ENV-J-LMRKT-2x4-40K-
30W 30 1 

John Muir S1 4L L48T8/840/14G-ID-SE 56 2 
John Muir S1 ENV-LED-A19-9.5W-4K 9.5 2 
John Muir S1 2L L48T8/840/14G-ID-SE 28 45 

John Muir S1  1L HN-T5-L-48-12W-8XX-
UT 12 3 

John Muir S2 2L L48T8/840/14G-ID-SE 28 45 

John Muir S2   1L HN-T5-L-48-12W-8XX-
UT 12 3 

John Muir S3 2L L48T8/840/14G-ID-SE 28 45 

John Muir S3  1L HN-T5-L-48-12W-8XX-
UT 12 3 

John Muir S Bldg Staff RR 1L L48T8/840/14G-ID-SE 14 1 

John Muir S2 ENV-J-LMRKT-2x4-40K-
30W 30 1 

John Muir S2 ENV-WRP-30W-4K 30 4 
John Muir S2 ENV-LED-A19-9.5W-4K 9.5 1 
John Muir S3 ENV-LED-A19-9.5W-4K 9.5 1 
John Muir S3 ENV-WRP-30W-4K 30 4 

John Muir S3 ENV-J-LMRKT-2x4-40K-
30W 30 1 

John Muir S3 Girls RR 1L L48T8/840/14G-ID-SE 14 2 
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John Muir S Bldg Outside Storage ENV-WRP-30W-4K 30 2 
John Muir G4 ENV-LTVRK-24L-23W-4K 23 15 
John Muir Gym Lobby ENR-E2FMA9-840  Cloud 13 6 
John Muir Gym Lobby ENV-LED-A19-9.5W-4K 9.5 9 
John Muir Gym Lobby ENV-WRP-30W-4K 30 1 
John Muir Gym Lobby RR ENV-WRP-30W-4K 30 2 

John Muir Gym ENV-LHB7-160 w/ 
Wireguards 160 16 

John Muir Gym ERT-LP381840D6(10421) 18 4 
John Muir Boys Locker GC-9A19/840/277V(58039) 9 27 
John Muir Boys Locker Office ENV-LTVRK-24L-23W-4K 23 5 
John Muir Boys Locker Office ENV-WRP-30W-4K 30 1 

John Muir outside equipment 
room GC-9A19/840/277V(58039) 9 2 

John Muir Outside Equipment 
room B ENR-E2FMA9-840  Cloud 13 2 

John Muir custodial closet 1G GC-9A19/840/277V(58039) 9 1 
John Muir Custodial Closet 2G ENR-E2FMA9-840  Cloud 13 1 
John Muir Boiler Room ENV-WRP-30W-4K 30 4 
John Muir Outside Filter Room ENV-WRP-30W-4K 30 1 
John Muir Girls Locker Room GC-9A19/840/277V(58039) 9 35 
John Muir Girls Locker Office ENV-LTVRK-24L-23W-4K 23 4 
John Muir Girls Locker Office ENV-WRP-30W-4K 30 1 
John Muir Girls Locker Office MST-WP30W27V50KD-PC 30 1 
John Muir Girls Locer Forie ENV-WRP-30W-4K 30 1 
John Muir Girls Locker Forie GI-6CP20L50B1 20 1 
John Muir Equipment room GI-6CP20L50B1 20 4 
John Muir Exterior RR GI-6CP20L50B1 20 2 
John Muir G5 2L L48T8/840/14G-ID-SE 28 8 
John Muir G Hall ENV-WRP-30W-4K 30 6 
John Muir G Hall ENV-LTVRK-24L-23W-4K 23 2 
John Muir G2 Hall ENV-WRP-30W-4K 30 2 
John Muir G2 Hall ENR-E2FMA9-840  Cloud 13 1 
John Muir G2  3L L48T8/840/14G-ID-SE 42 28 
John Muir G2 ENV-WRP-30W-4K 30 1 
John Muir G2 ENV-LED-A19-9.5W-4K 9.5 2 
John Muir G2 Custodian Room ENR-E2FMA9-840  Cloud 13 1 
John Muir Secret Passcode Room ENR-E2FMA9-840  Cloud 13 1 
John Muir Secret Passcode Room ENV-WRP-30W-4K 30 1 
John Muir Conf Room A-D 2L L48T8/840/14G-ID-SE 28 4 
John Muir Viola Room 2L L48T8/840/14G-ID-SE 28 4 
John Muir Viola Closet ENR-E2FMA9-840  Cloud 13 1 
John Muir 2nd Floor ENR-E2FMA9-840  Cloud 13 6 
John Muir G7 ENV-WRP-30W-4K 30 3 
John Muir G7 ENV-LED-A19-9.5W-4K 9.5 1 
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John Muir G7 ENR-E2FMA9-840  Cloud 13 1 

John Muir 2nd Floor Custodian 
Closet ENR-E2FMA9-840  Cloud 13 1 

John Muir Girls Dressing Room ENV-WRP-30W-4K 30 3 
John Muir Girls Dressing Room ENV-LED-A19-9.5W-4K 9.5 1 
John Muir Girls Dressing Room ENR-E2FMA9-840  Cloud 13 1 
John Muir 2nd Floor Storage ENV-LED-A19-9.5W-4K 9.5 1 
John Muir 2nd Floor Storage ENV-WRP-30W-4K 30 2 
John Muir Prop Room ENV-WRP-30W-4K 30 4 
John Muir Stage Rooms MST-WP30W27V50KD-PC 30 4 
John Muir Stage  GC-9A19/840/277V(58039) 9 8 
John Muir Stage Elevator ENR-E2FMA9-840  Cloud 13 1 
John Muir Stage Stairs ENR-E2FMA9-840  Cloud 13 2 
John Muir Stage Mech Room 2L L48T8/840/14G-ID-SE 28 3 
John Muir G1  ENR-E2FMA9-840  Cloud 13 2 
John Muir G1  2L L48T8/840/14G-ID-SE 28 1 
John Muir G1 Office ENV-WRP-30W-4K 30 1 
John Muir G1 Office Closet ENR-E2FMA9-840  Cloud 13 1 
John Muir G1 3L L48T8/840/14G-ID-SE 42 28 
John Muir D Elect Room ENR-E2FMA9-840  Cloud 13 1 

John Muir A Elect Room 2L KT-LED13T5HE-48GC-
840-D 26 4 

John Muir Wallpacks MST-WM17W27V50KDP1F 17 5 
John Muir Wallpacks MST-WM17W27V50KDP1F 17 7 
John Muir Roofs BST-LEDMPAL100-X-5K 100 6 
John Muir Soffits GI-6CP20L50B1 20 55 
John Muir Wallpacks MST-WP30W27V50KD-PC 30 3 
John Muir Roofs ENV-AL-105 105 2 
John Muir G3 Roof BST-LEDMPAL150-X-5K 150 1 
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Area Room New Lamp Type Replacement 
Wattage 

Fixture 
Qty 

TOTALS 274 
Mckinley elem. Speech ENV-LRS-4L 22 1 
Mckinley elem. Speech ENV-WRP-30W-4K 30 1 
Mckinley elem. Copy room ENV-LRS-8H 68 2 

Mckinley elem. Copy room 
restroom 2L HN-T8-L-24-9W-840-G2-UT 

18 1 

Mckinley elem. Mall Hall ENV-WRP-30W-4K 30 2 
Mckinley elem. Supply Closet 4L L48T8/840/14G-ID-SE 56 1 
Mckinley elem. Server ENV-WRP-30W-4K 30 1 
Mckinley elem. Office ENV-LRSRK-8H 68 3 
Mckinley elem. Principal ENV-LRSRK-8H 68 1 
Mckinley elem. Copy room ENR-E2FMA9-840  Cloud 13 2 
Mckinley elem. File room ENR-E2FMA9-840  Cloud 13 1 
Mckinley elem. File room ENV-WRP-30W-4K 30 1 
Mckinley elem. Entry Hall ENV-LRSRK-8H 68 2 
Mckinley elem. Staff Kitchen 2L L48T8/840/14G-ID-SE 28 2 
Mckinley elem. Staff Breakroom 4L L48T8/840/14G-ID-SE 56 2 
Mckinley elem. Staff Restroom ENV-WRP-30W-4K 30 2 
Mckinley elem. Library 4L L48T8/840/14G-ID-SE 56 6 
Mckinley elem. Library 4L L48T8/840/14G-ID-SE 56 2 
Mckinley elem. Library 6L L48T8/840/18G-ID-SE 84 6 
Mckinley elem. RSP 6L L48T8/840/18G-ID-SE 84 5 
Mckinley elem. RSP 3L L48T8/840/14G-ID-SE 42 1 
Mckinley elem. Speech 6L L48T8/840/18G-ID-SE 84 1 
Mckinley elem. Speech 3L L48T8/840/14G-ID-SE 42 1 
Mckinley elem. 1 6L L48T8/840/18G-ID-SE 84 6 
Mckinley elem. 1  2L HN-T5-L-48-12W-8XX-UT 24 2 
Mckinley elem. 1 ENV-LED-A19-9.5W-4K 9.5 2 
Mckinley elem. Restrooms 2L L48T8/840/14G-ID-SE 28 4 
Mckinley elem. MPR ENR-E2FMA9-840  Cloud 13 8 
Mckinley elem. MPR Restroom 2L HN-T8-L-24-9W-840-G2-UT 18 2 

Mckinley elem. MPR Parents 
room ENV-LRS-8H 68 3 

Mckinley elem. MPR Parents 
room ENV-WRP-30W-4K 30 1 

Mckinley elem. MPR Stairs ENV-LED-A19-9.5W-4K 9.5 2 
Mckinley elem. MPR  4L HN-T5-L-48-12W-8XX-UT 100 14 

Mckinley elem. MPR Entrance 
Closet ENV-LED-A19-9.5W-4K 

9.5 1 

Mckinley elem. Kitchen 4 x HN-T5-L-48-25W-8XX-UT 100 4 
Mckinley elem. Kitchen ENV-WRP-30W-4K 30 2 
Mckinley elem. Kitchen Office ENR-E2FMA9-840  Cloud 13 3 
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Mckinley elem. Kitchen ENV-LED-A19-9.5W-4K 9.5 2 
Mckinley elem. Stage 4 x HN-T5-L-48-25W-8XX-UT 100 6 
Mckinley elem. Stage Stairs ENR-E2FMA9-840  Cloud 13 2 
Mckinley elem. Music 6L L48T8/840/18G-ID-SE 84 4 
Mckinley elem. Music 3L L48T8/840/14G-ID-SE 42 2 
Mckinley elem. Music 4 x HN-T5-L-48-25W-8XX-UT 100 3 
Mckinley elem. Stage Stairs ENV-LED-A19-9.5W-4K 9.5 2 

Mckinley elem. Boiler room 
storage ENV-LED-A19-9.5W-4K 

9.5 1 

Mckinley elem. Boiler room ENV-LED-A19-9.5W-4K 9.5 2 
Mckinley elem. Boiler room ENV-LRSRK-8L 40 4 
Mckinley elem. Ball rooms ENR-E2FMA9-840  Cloud 13 1 
Mckinley elem. Ball rooms ENV-LED-A19-9.5W-4K 9.5 1 

Mckinley elem. Big Custodian 
room ENV-LRS-8H 

68 3 

Mckinley elem. Big Custodian 
room 2L L48T8/840/14G-ID-SE 

28 2 

Mckinley elem. Big Custodian 
room ENV-LED-A19-9.5W-4K 

9.5 1 

Mckinley elem. Hall ENV-WRP-30W-4K 30 13 
Mckinley elem. 4 6L L48T8/840/18G-ID-SE 84 4 
Mckinley elem. 4 3L L48T8/840/14G-ID-SE 42 4 
Mckinley elem. 3B 6L L48T8/840/18G-ID-SE 84 6 
Mckinley elem. 3B ENV-LRS-8H 68 2 
Mckinley elem. 3B ENV-LED-A19-9.5W-4K 9.5 1 
Mckinley elem. 3A 6L L48T8/840/18G-ID-SE 84 6 
Mckinley elem. 3A ENV-WRP-30W-4K 30 2 
Mckinley elem. 3A ENV-LED-A19-9.5W-4K 9.5 1 
Mckinley elem. 3A 4L L48T8/840/14G-ID-SE 56 1 

Mckinley elem. Restroom near 
room 4 2L L48T8/840/14G-ID-SE 

28 2 

Mckinley elem. Restroom near 
room 12 2L L48T8/840/14G-ID-SE 

28 2 

Mckinley elem. Restroom near 
room 12 ENV-LED-A19-9.5W-4K 

9.5 1 

Mckinley elem. 2nd restroom 
near room 12 2L L48T8/840/14G-ID-SE 

28 2 

Mckinley elem. rooms 5-11 3L L48T8/840/14G-ID-SE 42 14 
Mckinley elem. rooms 5-11 6L L48T8/840/18G-ID-SE 84 28 
Mckinley elem. rooms 5-11  2L HN-T5-L-48-12W-8XX-UT 24 14 
Mckinley elem. 12 6L L48T8/840/18G-ID-SE 84 7 
Mckinley elem. 12 ENV-LRS-8H 68 2 
Mckinley elem. Hall  ENV-LRS-4H 40 7 
Mckinley elem. BLDG MST-MWP0745W27V50KDB-EM 45 10 
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Mckinley elem. BLDG BST-LEDMPAL100-X-5K 100 2 
Mckinley elem. BLDG GI-6CP20L50B1 20 2 
Mckinley elem. BLDG ENV-LED-A19-9.5W-4K 9.5 2 
Mckinley elem. BLDG GI-6CP20L50B1 20 2 
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Area Room New Lamp Type Replacement 
Wattage 

Fixture 
Qty 

TOTALS 394 
Monroe Elementary Office ENV-LRS-8L 40 3 
Monroe Elementary Office ENV-WRP-30W-4K 30 2 
Monroe Elementary Nurse ENV-LRS-8L 40 1 
Monroe Elementary Storage 4L L48T8/840/14G-ID-SE 56 1 
Monroe Elementary Storage 2L L48T8/840/14G-ID-SE 28 1 
Monroe Elementary Principal ENV-LRS-8L 40 2 
Monroe Elementary Principal ENV-WRP-30W-4K 30 1 

Monroe Elementary Principal 
Restroom GC-16.5A21/840/277V(580239) 

16.5 1 

Monroe Elementary Principal 
Storage GC-16.5A21/840/277V(580239) 

16.5 1 

Monroe Elementary Main Halls ENR-E2FMC15-840  SQUARE CLOUD 22 40 

Monroe Elementary Boys 
Restroom 2L L48T8/840/14G-ID-SE 

28 2 

Monroe Elementary Pyschologist ENV-LRS-8L 40 2 
Monroe Elementary Workroom  ENV-LRS-8H 68 1 

Monroe Elementary Staff 
Lounge ENV-LRS-8L 40 4 

Monroe Elementary Supply 
Room 2L L48T8/840/14G-ID-SE 

28 2 

Monroe Elementary Computer 
Lab 6L L48T8/840/18G-ID-SE 

84 6 

Monroe Elementary Computer 
Lab  2L HN-T5-L-48-25W-8XX-UT 

24 2 

Monroe Elementary Rm 1-10 
Restroom 2L L48T8/840/14G-ID-SE 

28 6 

Monroe Elementary Janitor 
Closet ENR-E2FMC15-840  SQUARE CLOUD 

22 1 

Monroe Elementary 21 6L L48T8/840/18G-ID-SE 84 6 
Monroe Elementary 21  2L HN-T5-L-48-25W-8XX-UT 24 2 
Monroe Elementary 21 ENV-LED-A19-9.5W-4K 9.5 2 
Monroe Elementary 21 ENV-WRP-30W-4K 30 1 
Monroe Elementary 20 6L L48T8/840/18G-ID-SE 84 6 
Monroe Elementary 20 ENV-LED-A19-9.5W-4K 9.5 2 
Monroe Elementary 20 2L L48T8/840/14G-ID-SE 28 1 
Monroe Elementary 20  2L HN-T5-L-48-25W-8XX-UT 24 2 
Monroe Elementary Music 6L L48T8/840/18G-ID-SE 84 5 
Monroe Elementary Music 2L L48T8/840/14G-ID-SE 28 3 
Monroe Elementary Music  2L HN-T5-L-48-25W-8XX-UT 24 2 
Monroe Elementary Stage ERT-LP381840D6(10421) 18 4 
Monroe Elementary Stage Stairs 2L L48T8/840/14G-ID-SE 28 2 
Monroe Elementary MPR 4L L48T8/840/14G-ID-SE 56 19 
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Monroe Elementary MPR ERT-LP381840D6(10421) 18 6 

Monroe Elementary MPR 
Custodial 2L L48T8/840/14G-ID-SE 

28 1 

Monroe Elementary Kitchen 2L L48T8/840/14G-ID-SE 28 9 
Monroe Elementary 26 ENV-LTVRK-24L-23W-4K 23 10 
Monroe Elementary 25 ENV-LTVRK-24L-23W-4K 23 10 
Monroe Elementary 24 ENV-LTVRK-24L-23W-4K 23 10 

Monroe Elementary men 
restroom 2L L48T8/840/14G-ID-SE 

28 2 

Monroe Elementary men 
restroom ENR-E2FMC15-840  SQUARE CLOUD 

22 1 

Monroe Elementary womans 
restroom ENV-WRP-30W-4K 

30 1 

Monroe Elementary womans 
restroom ENR-E2FMC15-840  SQUARE CLOUD 

22 1 

Monroe Elementary C ENR-E2FMC15-840  SQUARE CLOUD 22 1 
Monroe Elementary C ENR-E2FMC15-840  SQUARE CLOUD 22 3 
Monroe Elementary B  2L L48T8/840/14G-ID-SE 28 1 
Monroe Elementary Library 4L L48T8/840/14G-ID-SE 56 4 
Monroe Elementary Library 3L L48T8/840/14G-ID-SE 42 6 
Monroe Elementary 1 6L L48T8/840/18G-ID-SE 84 4 
Monroe Elementary 1 3L L48T8/840/14G-ID-SE 42 2 
Monroe Elementary 1  2L HN-T5-L-48-12W-8XX-UT 24 2 
Monroe Elementary 3 6L L48T8/840/18G-ID-SE 84 4 
Monroe Elementary 3 3L L48T8/840/14G-ID-SE 42 2 
Monroe Elementary 3  2L HN-T5-L-48-12W-8XX-UT 24 2 
Monroe Elementary rooms 5-10 6L L48T8/840/18G-ID-SE 84 24 
Monroe Elementary rooms 5-10 3L L48T8/840/14G-ID-SE 42 12 
Monroe Elementary rooms 5-10  2L HN-T5-L-48-12W-8XX-UT 24 12 

Monroe Elementary room next 
to rm12 2L L48T8/840/14G-ID-SE 

28 5 

Monroe Elementary 
2nd room 
next to 
rm12 2L L48T8/840/14G-ID-SE 

28 4 

Monroe Elementary closet 2L L48T8/840/14G-ID-SE 28 1 
Monroe Elementary closet ENR-E2FMA9-840  Cloud 13 1 

Monroe Elementary rooms 11-
19 6L L48T8/840/18G-ID-SE 

84 36 

Monroe Elementary rooms 11-
19 3L L48T8/840/14G-ID-SE 

42 18 

Monroe Elementary rooms 11-
19  2L HN-T5-L-48-12W-8XX-UT 

24 18 

Monroe Elementary 23 ENV-LTVRK-24L-23W-4K 23 12 
Monroe Elementary 23 ENV-LTVRK-22L-4K 18 1 
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Monroe Elementary 22A ENV-LTVRK-24L-23W-4K 23 3 
Monroe Elementary 22 ENV-LTVRK-24L-23W-4K 23 13 
Monroe Elementary 22 ENV-LTVRK-22L-4K 18 1 
Monroe Elementary BLDG MST-MWP0745W27V50KDB-EM 45 6 
Monroe Elementary BLDG MST-WM17W27V50KDP1F 17 3 
Monroe Elementary BLDG GI-6CP20L50B1 20 6 
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Area Room New Lamp Type Replacement 
Wattage 

Fixture 
Qty 

TOTALS 444 
Roosevelt Elementary MPR 4L L48T8/840/14G-ID-SE 56 25 
Roosevelt Elementary MPR 4L L48T8/840/14G-ID-SE 56 17 
Roosevelt Elementary MPR ERT-LP381840D6(10421) 18 6 
Roosevelt Elementary Stage Stairs ENV-WRP-30W-4K 30 3 
Roosevelt Elementary Stage  ENV-WRP-30W-4K 30 6 
Roosevelt Elementary Mechanical Room 2L L48T8/840/14G-ID-SE 28 1 
Roosevelt Elementary Stage Storge ENV-WRP-30W-4K 30 1 
Roosevelt Elementary Kitchen ENV-WRP-30W-4K 30 7 
Roosevelt Elementary Kitchen ENV-WRP-30W-4K 30 1 
Roosevelt Elementary kitchen Restroom ENR-E2FMA9-840  Cloud 13 1 

Roosevelt Elementary kitchen Restroom 2L HN-T8-L-24-9W-840-G2-
UT 18 1 

Roosevelt Elementary Kitchen Office ENR-E2FMA9-840  Cloud 13 2 
Roosevelt Elementary MPR Storage ENV-LRS-8L 40 1 
Roosevelt Elementary MPR Restroom 2L L48T8/840/14G-ID-SE 28 2 

Roosevelt Elementary MPR Restroom 
Hall ENV-WRP-30W-4K 30 1 

Roosevelt Elementary MPR Restroom 
Custodian ENV-WRP-30W-4K 30 1 

Roosevelt Elementary MPR Main Hall ENV-WRP-30W-4K 30 6 
Roosevelt Elementary 16 6L L48T8/840/18G-ID-SE 84 6 
Roosevelt Elementary 16 3L L48T8/840/14G-ID-SE 42 3 

Roosevelt Elementary 16  2L HN-T5-L-48-12W-8XX-
UT 26 2 

Roosevelt Elementary Girls Restroom 2L L48T8/840/14G-ID-SE 28 1 
Roosevelt Elementary Custodian ENV-LRS-8L 40 1 
Roosevelt Elementary 15 ENV-LRS-8L 40 6 
Roosevelt Elementary 15 3L L48T8/840/14G-ID-SE 42 3 

Roosevelt Elementary 15 2L HN-T5-L-48-25W-8XX-
UT 26 2 

Roosevelt Elementary Boys Restroom 2L L48T8/840/14G-ID-SE 28 1 
Roosevelt Elementary 14 6L L48T8/840/18G-ID-SE 84 6 
Roosevelt Elementary 14 3L L48T8/840/14G-ID-SE 42 3 

Roosevelt Elementary 14 2L HN-T5-L-48-25W-8XX-
UT 26 2 

Roosevelt Elementary A1 ENV-LTVRK-24L-23W-4K 23 10 
Roosevelt Elementary A2 ENV-LTVRK-24L-23W-4K 23 3 
Roosevelt Elementary A2 A ENV-LTVRK-24L-23W-4K 23 2 
Roosevelt Elementary A3 ENV-LTVRK-24L-23W-4K 23 10 
Roosevelt Elementary A4 ENV-LTVRK-24L-23W-4K 23 10 
Roosevelt Elementary Main BLDG Hall ENV-WRP-30W-4K 30 19 
Roosevelt Elementary Old Boys Storage ENV-WRP-30W-4K 30 6 
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Roosevelt Elementary Staff Lounge ENV-LRSRK-8H 68 6 
Roosevelt Elementary Staff Lounge ENV-WRP-30W-4K 30 1 
Roosevelt Elementary Nurse  ENV-LRS-8L 40 2 
Roosevelt Elementary Nurse  ENV-WRP-30W-4K 30 1 

Roosevelt Elementary Attendance 
Office ENV-LRS-8L 40 1 

Roosevelt Elementary Attendance 
Restroom 2L L48T8/840/14G-ID-SE 28 1 

Roosevelt Elementary Office ENV-LRSRK-8H 68 1 
Roosevelt Elementary Principal ENV-LRS-8L 40 2 
Roosevelt Elementary Custodian 2L L48T8/840/14G-ID-SE 28 1 
Roosevelt Elementary 1 6L L48T8/840/18G-ID-SE 84 6 
Roosevelt Elementary 1 3L L48T8/840/14G-ID-SE 42 2 
Roosevelt Elementary 1 Closet ENV-LED-A19-9.5W-4K 9.5 1 

Roosevelt Elementary 1  2L HN-T5-L-48-12W-8XX-
UT 26 2 

Roosevelt Elementary Restroom 2L L48T8/840/14G-ID-SE 28 1 
Roosevelt Elementary Staff Restroom ENV-LTVRK-24L-23W-4K 23 1 
Roosevelt Elementary Staff Restroom 2L L48T8/840/14G-ID-SE 28 2 
Roosevelt Elementary 2 6L L48T8/840/18G-ID-SE 84 6 
Roosevelt Elementary 2 3L L48T8/840/14G-ID-SE 42 2 

Roosevelt Elementary 2  2L HN-T5-L-48-12W-8XX-
UT 26 2 

Roosevelt Elementary Library 2L L48T8/840/14G-ID-SE 28 15 
Roosevelt Elementary Library 6L L48T8/840/18G-ID-SE 84 2 
Roosevelt Elementary 4 6L L48T8/840/18G-ID-SE 84 6 
Roosevelt Elementary 4 3L L48T8/840/14G-ID-SE 42 2 

Roosevelt Elementary 4 2L HN-T5-L-48-25W-8XX-
UT 26 2 

Roosevelt Elementary 4 ENV-LED-A19-9.5W-4K 9.5 1 
Roosevelt Elementary 6 6L L48T8/840/18G-ID-SE 84 6 
Roosevelt Elementary 6 3L L48T8/840/14G-ID-SE 42 2 

Roosevelt Elementary 6  2L HN-T5-L-48-12W-8XX-
UT 26 2 

Roosevelt Elementary Hall Exit ENV-LRS-8L 40 1 
Roosevelt Elementary Supply Closet 4L L48T8/840/14G-ID-SE 56 1 
Roosevelt Elementary 6A 6L L48T8/840/18G-ID-SE 84 2 

Roosevelt Elementary 6A  1L HN-T5-L-48-12W-8XX-
UT 12 1 

Roosevelt Elementary 6A ENV-WRP-30W-4K 30 1 
Roosevelt Elementary 6A 2L L48T8/840/14G-ID-SE 28 1 
Roosevelt Elementary 8 6L L48T8/840/18G-ID-SE 84 8 

Roosevelt Elementary 8  2L HN-T5-L-48-12W-8XX-
UT 26 2 

Roosevelt Elementary 7 6L L48T8/840/18G-ID-SE 84 8 
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Roosevelt Elementary 7  2L HN-T5-L-48-12W-8XX-
UT 26 2 

Roosevelt Elementary 10 6L L48T8/840/18G-ID-SE 84 8 

Roosevelt Elementary 10  2L HN-T5-L-48-12W-8XX-
UT 26 2 

Roosevelt Elementary 9 6L L48T8/840/18G-ID-SE 84 8 

Roosevelt Elementary 9  2L HN-T5-L-48-12W-8XX-
UT 26 2 

Roosevelt Elementary 12 6L L48T8/840/18G-ID-SE 84 11 
Roosevelt Elementary 12 3L L48T8/840/14G-ID-SE 42 2 

Roosevelt Elementary 12  2L HN-T5-L-48-12W-8XX-
UT 26 2 

Roosevelt Elementary 12 2L L48T8/840/14G-ID-SE 28 2 
Roosevelt Elementary 12 ENV-WRP-30W-4K 30 1 
Roosevelt Elementary 12 2L L48T8/840/14G-ID-SE 28 1 
Roosevelt Elementary 11 6L L48T8/840/18G-ID-SE 84 8 

Roosevelt Elementary 11  2L HN-T5-L-48-12W-8XX-
UT 26 2 

Roosevelt Elementary Ext Restroom 2L L48T8/840/14G-ID-SE 28 4 
Roosevelt Elementary FO3 6L L48T8/840/18G-ID-SE 84 9 

Roosevelt Elementary FO3  2L HN-T5-L-48-12W-8XX-
UT 26 2 

Roosevelt Elementary FO3 ENV-LTVRK-22L-4K 18 1 
Roosevelt Elementary FO3 Storage ENV-LRS-8L 40 1 
Roosevelt Elementary FO3 Restroom 2L L48T8/840/14G-ID-SE 28 1 
Roosevelt Elementary FO4 6L L48T8/840/18G-ID-SE 84 9 

Roosevelt Elementary FO4  2L HN-T5-L-48-12W-8XX-
UT 26 2 

Roosevelt Elementary FO4 ENV-LTVRK-22L-4K 18 1 
Roosevelt Elementary FO4 2L L48T8/840/14G-ID-SE 28 1 
Roosevelt Elementary FO4 2L L48T8/840/14G-ID-SE 28 1 
Roosevelt Elementary Boiler Room 2L L48T8/840/14G-ID-SE 28 4 
Roosevelt Elementary BLDG GI-6CP20L50B1 20 8 
Roosevelt Elementary BLDG MST-WP30W27V50KD-PC 30 5 

Roosevelt Elementary BLDG MST-MWP45W27V50KD-
EM 45 4 

Roosevelt Elementary BLDG MST-WM17W27V50KDP1F 17 4 
Roosevelt Elementary BLDG ENV-WP-70W-5K-PC 70 2 
Roosevelt Elementary BLDG MST-WM17W27V50KDP1F 17 5 
Roosevelt Elementary BLDG GI-6CP20L50B1 20 2 
Roosevelt Elementary BLDG MST-WM17W27V50KDP1F 17 1 
Roosevelt Elementary BLDG BST-LEDMPAL100-X-5K 100 5 
Roosevelt Elementary F01 ENV-LTVRK-24L-23W-4K 23 14 
Roosevelt Elementary F01-closet ENV-WRP-30W-4K 30 1 
Roosevelt Elementary F01 RR ENV-LTVRK-24L-23W-4K 23 3 
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Roosevelt Elementary F01 Office ENV-LTVRK-24L-23W-4K 23 2 
Roosevelt Elementary F01 Band Room ENV-LTVRK-24L-23W-4K 23 8 
Roosevelt Elementary F02 ENV-LTVRK-24L-23W-4K 23 10 
Roosevelt Elementary F02 RR ENV-WRP-30W-4K 30 1 
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Area Room New Lamp Type Replacement 
Wattage 

Fixture 
Qty 

TOTALS 210 

San Leandro Adult Bldg RBH20W1450LDMV50KBZ Half 
Cut Frame Round Bulkhead 20 1 

San Leandro Adult Entrance GI-6CP20L50B1 20 1 
San Leandro Adult Parking Lot ENV-AL-105 105 1 
San Leandro Adult Main BLDG MST-WM17W27V50KDP1F 17 11 
San Leandro Adult Main BLDG Hall 2L L48T8/840/14G-ID-SE 28 9 
San Leandro Adult Restrooms ENV-LRS-8L 40 2 
San Leandro Adult Restrooms 6L L48T8/840/18G-ID-SE 84 4 
San Leandro Adult Restrooms OKT-CP6-15W-4K 11.5 2 
San Leandro Adult Janitor 3L L48T8/840/14G-ID-SE 42 1 
San Leandro Adult Electrical Room 3L L48T8/840/14G-ID-SE 42 1 
San Leandro Adult 108 Restroom 2L L48T8/840/14G-ID-SE 28 1 
San Leandro Adult 108 ENV-LTVRK-24L-23W-4K 23 5 
San Leandro Adult 107 ENV-LTVRK-24L-23W-4K 23 11 
San Leandro Adult 107 + 108 ENV-LTVRK-24L-23W-4K 23 1 
San Leandro Adult Office ENV-LTVRK-24L-23W-4K 23 13 
San Leandro Adult 101 ENV-LTVRK-24L-23W-4K 23 12 
San Leandro Adult 106 ENV-LTVRK-24L-23W-4K 23 4 
San Leandro Adult 102 ENV-LTVRK-24L-23W-4K 23 12 
San Leandro Adult 105 ENV-LTVRK-24L-23W-4K 23 12 
San Leandro Adult 103 ENV-LTVRK-24L-23W-4K 23 12 
San Leandro Adult 104 ENV-LTVRK-24L-23W-4K 23 12 
San Leandro Adult Courtyard ENV-AL-105 105 1 
San Leandro Adult 301 ENV-LTVRK-24L-23W-4K 23 15 
San Leandro Adult 204 ENV-LTVRK-24L-23W-4K 23 10 
San Leandro Adult 203 ENV-LTVRK-24L-23W-4K 23 10 
San Leandro Adult 202 ENV-LTVRK-24L-23W-4K 23 5 
San Leandro Adult 201 ENV-LTVRK-24L-23W-4K 23 15 
San Leandro Adult 201 ENV-LTVRK-24L-23W-4K 23 3 
San Leandro Adult 201 ENV-LTVRK-24L-23W-4K 23 3 
San Leandro Adult G8 A ENV-LTVRK-24L-23W-4K 23 10 
San Leandro Adult G8 B ENV-LTVRK-24L-23W-4K 23 10 
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Area Room New Lamp Type Replacement 
Wattage 

Fixture 
Qty 

TOTALS 3350 
San Leandro High Main Bldg Hall 2L L48T8/840/14G-ID-SE 28 25 
San Leandro High Main Bldg Hall 2L L48T8/840/14G-ID-SE 28 5 
San Leandro High Main Bldg Hall ENV-LTVRK-24H-36W-4K 36 10 
San Leandro High 122 Custodial Closet 2L L48T8/840/14G-ID-SE 28 1 
San Leandro High 122 Custodial Closet ENV-LED-A19-9.5W-4K 9.5 2 
San Leandro High Boys RR ENV-WRP-30W-4K 30 1 
San Leandro High Dept Office ENV-LRS-8L 40 3 
San Leandro High 112 3L L48T8/840/14G-ID-SE 42 4 
San Leandro High 112 4L L48T8/840/14G-ID-SE 56 1 
San Leandro High 112       
San Leandro High Staff lounge RR ENV-LRS-8L 40 1 
San Leandro High Staff lounge RR 4L L48T8/840/14G-ID-SE 56 1 

San Leandro High Custodian Closet next to 
Staff RR ENR-E2FMA9-840  Cloud 13 2 

San Leandro High Mens RR ENR-E2FMA9-840  Cloud 13 1 
San Leandro High Mens RR ENV-LRS-8L 40 2 
San Leandro High Mens RR ENV-WRP-30W-4K 30 1 
San Leandro High Library Entrance ENV-LED-A19-9.5W-4K 9.5 4 
San Leandro High F001 ENV-LRS-8L 40 2 
San Leandro High Library Hall 2L L48T8/840/14G-ID-SE 28 12 
San Leandro High Library Storage ENV-LTVRK-24H-36W-4K 36 2 
San Leandro High Library ENV-LRS-8H 68 17 
San Leandro High Computer Lab 3L L48T8/840/14G-ID-SE 42 12 
San Leandro High Librarian Office ENV-LRS-8L 40 3 
San Leandro High Library 2L L48T8/840/14G-ID-SE 28 115 
San Leandro High Library Mech Room 1L L48T8/840/14G-ID-SE 14 1 

San Leandro High Library Entrance 
OHY-OLEDL8-20NS-UNV W/ 

OLEDL8R-BKT (mounting 
bracket) 

20 3 

San Leandro High Bank ENV-LRS-8L 40 2 
San Leandro High Police Dept ENV-LRS-8L 40 2 
San Leandro High RR across from Library ENV-WRP-30W-4K 30 4 
San Leandro High Attendance Office 2L L96T8/840/42G-ID-DE 82 4 
San Leandro High Attendance Office 4L L48T8/840/14G-ID-SE 56 1 
San Leandro High Conf room 2L L96T8/840/42G-ID-DE 82 2 
San Leandro High Career Center 2L L96T8/840/42G-ID-DE 82 2 
San Leandro High Career Center ENV-LRS-4H 40 1 
San Leandro High Career Center RR ENR-E2FMA9-840  Cloud 13 1 
San Leandro High C11 ENV-WRP-30W-4K 30 1 
San Leandro High C10 ENV-WRP-30W-4K 30 1 
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San Leandro High C9 ENV-WRP-30W-4K 30 1 
San Leandro High c9 ENV-LRS-4H 40 1 
San Leandro High Classrooms 102-122 3L L48T8/840/14G-ID-SE 42 252 

San Leandro High Classrooms 102-122 2L KT-LED13T5HE-48GC-
840-S  26 38 

San Leandro High C7 2L L96T8/840/42G-ID-DE 82 1 
San Leandro High C3 ENV-LRS-4H 40 1 
San Leandro High C2 ENV-LRS-4H 40 1 
San Leandro High C5 ENV-LRS-4H 40 1 
San Leandro High C6 2L L96T8/840/42G-ID-DE 82 1 
San Leandro High Closet ENR-E2FMA9-840  Cloud 13 1 
San Leandro High ELL ENV-LRS-4H 40 1 
San Leandro High Couns office hall ENV-LRS-8H 68 2 
San Leandro High Couns Recep Office 2L L96T8/840/42G-ID-DE 82 7 
San Leandro High Couns Recep Office ENV-LRS-8L 40 2 
San Leandro High Principal Office ENV-LRS-8L 40 6 
San Leandro High Assist Princ Office ENV-LRS-8L 40 1 
San Leandro High Assist Princ Office 4L L48T8/840/14G-ID-SE 56 1 
San Leandro High Regis Office ENV-LRS-8L 40 2 
San Leandro High Main Hall ENV-LRS-4H 40 3 
San Leandro High Special Ed 4L L48T8/840/14G-ID-SE 56 1 
San Leandro High Special Ed 2L L96T8/840/42G-ID-DE 82 2 
San Leandro High Special Ed Assis Priun ENV-LRS-8H 68 1 
San Leandro High Safe ENR-E2FMA9-840  Cloud 13 2 
San Leandro High Staff Copy Room ENV-LRS-8L 40 6 
San Leandro High Staff Copy Room ENV-LRS-4L 22 1 
San Leandro High speech ENV-LRS-8L 40 1 
San Leandro High Assist AP office ENV-LRS-8L 40 1 
San Leandro High Assist AP office ENV-LRS-8L 40 4 
San Leandro High Elevator Machine room 2L L48T8/840/14G-ID-SE 28 1 
San Leandro High Assist Prince Office ENV-LRS-8L 40 3 
San Leandro High Elevator Hall  4L L48T8/840/14G-ID-SE 56 2 
San Leandro High Boys RR ENV-WRP-30W-4K 30 3 
San Leandro High Janitor Closets by stairs ENV-LED-A19-9.5W-4K 9.5 3 
San Leandro High Staff Lunch Room ENV-LRS-4H 40 8 
San Leandro High Staff Lunch Room ENR-E2FMA9-840  Cloud 13 7 
San Leandro High Freezer 2L L48T8/840/14G-ID-SE 28 4 
San Leandro High Kitchen ENV-LTVRK-22L-4K 18 4 

San Leandro High Kitchen 2L HN-T8UL-L-22-18W-840-
G1 (6" U-BEND) 36 4 

San Leandro High Kitchen ENV-LTVRK-24L-23W-4K 23 28 
San Leandro High Stove Hood ENV-LED-A19-9.5W-4K 9.5 8 
San Leandro High Kitchen RR's ENV-WRP-30W-4K 30 2 
San Leandro High Kitchen Walk Thru ENV-LRS-4H 40 6 
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San Leandro High Janitor Closet    1L L48T8/840/14G-ID-SE 14 1 

San Leandro High Kitchen Walk Thru 2L KT-LED82P-EV-840-D(2 
OR 4 PIN CONFIRM)  16 20 

San Leandro High Cafeteria Lobby 4L L48T8/840/14G-ID-SE 56 11 
San Leandro High Cafeteria   4L L48T8/840/14G-ID-SE 56 42 
San Leandro High C Hall 3L L48T8/840/14G-ID-SE 42 16 
San Leandro High C Hall Storage 2L L48T8/840/14G-ID-SE 28 2 
San Leandro High Cafeteria RR ENV-WRP-30W-4K 30 4 
San Leandro High Cafeteria Custod Closet 2L L48T8/840/14G-ID-SE 28 1 
San Leandro High C102 Custodial Closet ENR-E2FMA9-840  Cloud 13 1 
San Leandro High C102 Girls RR ENV-LTVRK-24H-36W-4K 36 3 
San Leandro High C101 ENV-LRS-8L 40 3 
San Leandro High C101 Custodial Closet ENR-E2FMA9-840  Cloud 13 3 
San Leandro High C101 1L L48T8/840/14G-ID-SE 14 3 
San Leandro High C Bldg Boiler 2L L48T8/840/14G-ID-SE 28 2 
San Leandro High 2nd Floor Elevat Hall ENV-WRP-30W-4K 30 2 
San Leandro High C 2nd Floor Hal 3L L48T8/840/14G-ID-SE 42 23 
San Leandro High C 2nd Floor Hal ENR-E2FMA9-840  Cloud 13 1 
San Leandro High C 2nd Floor Custod Clst ENR-E2FMA9-840  Cloud 13 1 
San Leandro High c 2nd Floor Boys RR ENV-WRP-30W-4K 30 5 
San Leandro High Storage By 108 4L L48T8/840/14G-ID-SE 56 1 
San Leandro High 212 ENV-LRS-8L 40 4 
San Leandro High 211 Custod Clst ENV-LRS-8L 40 2 
San Leandro High 2nd Floor Girls RR ENV-WRP-30W-4K 30 3 
San Leandro High 2nd Floor Cust Clst ENV-LED-A19-9.5W-4K 9.5 1 
San Leandro High B Hall 3L L48T8/840/14G-ID-SE 42 15 
San Leandro High 214 storage 2L L48T8/840/14G-ID-SE 28 2 
San Leandro High 215 sotrage 2L L48T8/840/14G-ID-SE 28 2 
San Leandro High Womens Staff RR ENR-E2FMA9-840  Cloud 13 1 
San Leandro High Womens Staff RR ENV-WRP-30W-4K 30 2 
San Leandro High Womens Staff RR ENV-LED-A19-9.5W-4K 9.5 1 

San Leandro High Womens Staff RR Storage 2L HN-T8-L-24-9W-840-G2-
UT 18 1 

San Leandro High 215/217 Office ENV-LRS-8L 40 3 
San Leandro High A Hall 3L L48T8/840/14G-ID-SE 42 20 
San Leandro High 218 ENR-E2FMA9-840  Cloud 13 5 
San Leandro High 220 ENV-WRP-30W-4K 30 1 
San Leandro High 220 ENV-LED-A19-9.5W-4K 9.5 3 
San Leandro High 220 Closet 4L L48T8/840/14G-ID-SE 56 2 
San Leandro High 222 Closet ENR-E2FMA9-840  Cloud 13 2 
San Leandro High 222 ENV-WRP-30W-4K 30 2 
San Leandro High A 2nd Floor Girls RR ENV-WRP-30W-4K 30 3 

San Leandro High A 2nd Floor Girls RR 
Closet ENV-LED-A19-9.5W-4K 9.5 1 
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San Leandro High Sky Bridge 2L KT-LED82P-EV-840-D(2 
OR 4 PIN CONFIRM)  16 5 

San Leandro High ABC Stairs SN-BH1D-4000K 15 8 
San Leandro High Classrooms 201-233 3L L48T8/840/14G-ID-SE 42 440 

San Leandro High Classrooms 201-233 2L KT-LED13T5HE-48GC-
840-S  26 54 

San Leandro High Satelite Kitchen 2L L48T8/840/14G-ID-SE 28 12 
San Leandro High Satelite Kitchen 2L L48T8/840/14G-ID-SE 28 3 
San Leandro High Satelite Kitchen Office 2L L48T8/840/14G-ID-SE 28 4 
San Leandro High S Bldg Stairs J2-I5SK4C 33 15 
San Leandro High S Bldg 3rd Flr Hall ENV-LRS-8H 68 9 

San Leandro High S Bldg 3rd Flr Hall ENV-DI03-24HL-46-4K (HL-
46W FULL BODY 2X4) 46 32 

San Leandro High S Bldg 3rd Flr Compres ENV-LRSRK-4L 22 2 
San Leandro High s Bldg 3rd Flr Custod ENV-LRSRK-4L 22 2 
San Leandro High 341 ENV-LTVRK-24L-23W-4K 23 12 
San Leandro High 341 ENV-LRSRK-4L 22 3 
San Leandro High 342 3B ENV-LRSRK-4L 22 4 
San Leandro High 347 3C ENV-LRSRK-4L 22 3 
San Leandro High S Bld Classrooms 341-349 ENV-LTVRK-24L-23W-4K 23 60 

San Leandro High S Bld Classrooms 
242,244,246,248,250 ENV-LTVRK-24L-23W-4K 23 60 

San Leandro High S Bld Classrooms 
241,243,245,247 ENV-LTVRK-24L-23W-4K 23 80 

San Leandro High S Bld 2nd Flr Hall ENV-DI03-24HL-46-4K (HL-
46W FULL BODY 2X4) 46 34 

San Leandro High S Bld 2nd Flr Hall ENV-LRS-8H 68 8 
San Leandro High S Bld 2nd Flr Hall ENV-LRS-4H 40 5 
San Leandro High S Bld 2nd Flr Hall ENV-LTVRK-22L-4K 18 1 
San Leandro High 247 OKT-CP8-15W-4K 11.5 1 
San Leandro High 247 storage ENV-LRSRK-4L 22 2 
San Leandro High 248 Sotrage ENV-LRSRK-4L 22 2 
San Leandro High 245 OKT-CP8-15W-4K 11.5 1 
San Leandro High 243,244 storage ENV-LRSRK-4L 22 5 
San Leandro High 243 OKT-CP8-15W-4K 11.5 1 
San Leandro High 2nd Flr Custod ENV-LRSRK-4L 22 2 
San Leandro High 2nd Flr Hall ENV-DI03-22L-5K 18 1 
San Leandro High 2nd flr RR's 2L L48T8/840/14G-ID-SE 28 19 
San Leandro High 236, 238 ENV-LTVRK-24H-36W-4K 36 32 
San Leandro High 238 3L L48T8/840/14G-ID-SE 42 3 
San Leandro High S Bld Soffit OKT-CP8-15W-4K 11.5 20 
San Leandro High S Bld Elev room ENV-LRSRK-4L 22 2 
San Leandro High 136 RR 2L L48T8/840/14G-ID-SE 28 3 
San Leandro High 136 Kitchen ENV-LTVRK-24L-23W-4K 23 2 
San Leandro High Custodian Clst ENV-LRSRK-4L 22 2 
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San Leandro High S bld Girls RR 2L L48T8/840/14G-ID-SE 28 12 
San Leandro High S bld Girls RR OKT-CP8-15W-4K 11.5 1 
San Leandro High S bld Mens RR 2L L48T8/840/14G-ID-SE 28 3 
San Leandro High 138 ENV-LTVRK-24L-23W-4K 23 8 
San Leandro High 138 ENV-LRSRK-4L 22 1 
San Leandro High S bld 1st Flr Hall ENV-DI03-22L-5K 18 2 

San Leandro High S bld 1st Flr Hall ENV-DI03-24HL-46-4K (HL-
46W FULL BODY 2X4) 46 20 

San Leandro High S bld 1st Flr Hall ENV-LRS-8H 68 3 
San Leandro High S bld 1st Flr Hall ENV-LRS-8H 68 3 
San Leandro High S bld 1st Flr Hall ENV-DI03-22L-5K 18 1 
San Leandro High S Elect Room ENV-LRSRK-4L 22 7 
San Leandro High S Classrooms 141-148 ENV-LTVRK-24L-23W-4K 23 96 
San Leandro High A & E Bld Elect Room ENV-LRS-4H 40 3 
San Leandro High A & E Wallpacks MST-WM17W27V50KDP1F 17 23 

San Leandro High A & E Auditorium  MST-WPF45W27V50KD-T3-
PC 45 25 

San Leandro High A & E Stage ENV-LRSRK-4VH 50 18 
San Leandro High A & E Catwalk ENV-LRSRK-4VH 50 4 

San Leandro High stage MST-FD45W27V50KBDB77-
KN 45 4 

San Leandro High Stage ENV-LED-PAR38-15W-3K 15 6 
San Leandro High Auditorium OKT-CP6-15W-4K 11.5 15 
San Leandro High Main Entrance KT-LED82P-EV-840-D  8 15 
San Leandro High 600E ENV-LRSRK-4L 22 1 
San Leandro High 600 D ENV-LRSRK-4L 22 3 

San Leandro High 600A 2L HN-T8-L-24-9W-840-G2-
UT 18 3 

San Leandro High Main Entrance GC-
19PAR38HO/840NF25/277V 19 25 

San Leandro High Main Entrance ERT-LMR16630D5-Gu5.3 
Mr16 6.5 16 

San Leandro High Main Entrance KT-LED82P-EV-840-D  8 11 

San Leandro High Main Entrance GC-
19PAR38HO/840NF25/277V 19 8 

San Leandro High Main Entrance GC-
16.5A21/840/277V(580239) 16.5 2 

San Leandro High Main Entrance GC-
19PAR38HO/840NF25/277V 19 21 

San Leandro High Main Entrance NO REPLACEMENT 0 0 

San Leandro High 600B 2L HN-T8-L-24-9W-840-G2-
UT 18 3 

San Leandro High 600c 2L L48T8/840/14G-ID-SE 28 3 

San Leandro High 600C MST-WPF45W27V50KD-T3-
PC 45 3 

San Leandro High 600C ENV-LTVRK-24H-36W-4K 36 4 
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San Leandro High 600C OKT-CP6-15W-4K 11.5 3 
San Leandro High Control Room ERT-LP31340D6(10436) 13 1 
San Leandro High 600C ERT-LP31340D6(10436) 13 6 
San Leandro High 3rd Flr Control Room ERT-LP31340D6(10436) 13 3 
San Leandro High 3rd Flr Control Room OKT-CP6-15W-4K 11.5 3 
San Leandro High IDF ENV-LRSRK-4L 22 2 
San Leandro High 623 curtains ENV-LRSRK-4L 22 3 
San Leandro High 624 Box ENV-LRSRK-4L 22 3 

San Leandro High Catwalk 2L KT-LED82P-EV-840-D(2 
OR 4 PIN CONFIRM)  16 17 

San Leandro High Catwalk Stairs ENV-LRSRK-4L 22 8 
San Leandro High 620 Box Room ENV-LRSRK-4L 22 6 
San Leandro High 602 ENV-LRSRK-4L 22 1 
San Leandro High Main Audit RR's ENV-WRP-30W-4K 30 10 
San Leandro High South Hall ENV-DI03-22L-5K 18 7 
San Leandro High South Hall KT-LED82P-EV-840-D  8 6 
San Leandro High 603 ENV-LRSRK-4L 22 2 
San Leandro High 604, 605, 606 ENV-LTVRK-24H-36W-4K 36 9 
San Leandro High Shift Room ENV-LRS-4H w/ wire guard 40 4 
San Leandro High 2nd Stage ENV-LRS-4H w/ wire guard 40 15 
San Leandro High 2nd Stage Office ENV-LTVRK-24L-23W-4K 23 2 
San Leandro High Center Hall ENV-DI03-22L-5K 18 11 
San Leandro High Center Hall KT-LED82P-EV-840-D  8 11 
San Leandro High 609 ENV-LRSRK-4L 22 1 
San Leandro High RR's in Center Hall ENV-WRP-30W-4K 30 8 

San Leandro High Back Hall 2L KT-LED13T5HE-48GC-
840-S  26 17 

San Leandro High 610 ENV-LRSRK-4L 22 1 
San Leandro High 611 3L L48T8/840/14G-ID-SE 42 6 
San Leandro High 611 1L L48T8/840/14G-ID-SE 14 4 
San Leandro High 612 ENV-LTVRK-24L-23W-4K 23 2 
San Leandro High 613 ENV-LRS-4H 40 2 
San Leandro High 614 ENV-LRS-4H 40 2 
San Leandro High 615,617, 618 3L L48T8/840/14G-ID-SE 42 30 
San Leandro High 615617618 1L L48T8/840/14G-ID-SE 14 12 
San Leandro High Green Room ENV-LRS-4H 40 3 
San Leandro High Green Room ENV-LRS-4H w/ wire guard 40 10 

San Leandro High Green Room ENV-DI03-24HL-46-4K (HL-
46W FULL BODY 2X4) 46 2 

San Leandro High Shops Ext GC-
16.5A21/840/277V(580239) 16.5 25 

San Leandro High 507 A KT-LED82P-EV-840-D  8 1 
San Leandro High 507 ENV-WRP-30W-4K 30 3 
San Leandro High 507 ENV-LTVRK-24L-23W-4K 23 17 
San Leandro High 507B ENV-LTVRK-24L-23W-4K 23 6 
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San Leandro High 507 Stairs ENV-WRP-30W-4K 30 2 
San Leandro High 507 2nd floor ENV-WRP-30W-4K 30 4 
San Leandro High 506 D ENV-WRP-30W-4K 30 2 
San Leandro High 506 D ENV-LRS-8H 68 3 
San Leandro High 506C ENV-WRP-30W-4K 30 2 
San Leandro High 506 1st Floor ENV-WRP-30W-4K 30 6 
San Leandro High 506 1st Floor 2L L48T8/840/14G-ID-SE 28 12 
San Leandro High 506 Main Floor 4L L48T8/840/14G-ID-SE 56 24 
San Leandro High 505D ENV-LTVRK-24L-23W-4K 23 9 
San Leandro High Auto Ext ENV-WP-70W-5K-PC 70 6 
San Leandro High Auto Ext ENV-AL-105 105 2 
San Leandro High Shed ENV-WRP-30W-4K 30 6 
San Leandro High 504C ENV-WRP-30W-4K 30 2 
San Leandro High 505 ENV-WRP-30W-4K 30 4 
San Leandro High 505 ENV-LTVRK-24L-23W-4K 23 9 
San Leandro High 504 4L L48T8/840/14G-ID-SE 56 24 
San Leandro High 504 ENV-LRS-8H 68 4 
San Leandro High 504 ENV-WRP-30W-4K 30 12 
San Leandro High 503 B Storage ENV-WRP-30W-4K 30 3 
San Leandro High 502E ENV-WRP-30W-4K 30 1 
San Leandro High 502D ENV-WRP-30W-4K 30 3 
San Leandro High Bld 500 RR ENV-WRP-30W-4K 30 4 
San Leandro High 503 ENV-WRP-30W-4K 30 5 
San Leandro High 503 ENV-LTVRK-24L-23W-4K 23 18 
San Leandro High 503 Office ENV-LRS-8H 68 2 
San Leandro High 502 Hall ENV-WRP-30W-4K 30 3 
San Leandro High 502 4L L48T8/840/14G-ID-SE 56 24 
San Leandro High 502 ENV-WRP-30W-4K 30 4 
San Leandro High 502 KT-LED82P-EV-840-D  8 1 
San Leandro High 501 2L L48T8/840/14G-ID-SE 28 22 
San Leandro High 501 ENV-LTVRK-24L-23W-4K 23 12 
San Leandro High 501 ENV-WRP-30W-4K 30 2 
San Leandro High 501 2nd Flr ENV-WRP-30W-4K 30 6 
San Leandro High Music Bld MST-WM25W27V50KWP1F 25 2 
San Leandro High Music Bld BST-LEDMPAL150-T-5K 150 2 
San Leandro High Music Bld entrance ENV-WRP-30W-4K 30 4 
San Leandro High Music Room 2L L48T8/840/14G-ID-SE 28 72 
San Leandro High Music Room 2L L48T8/840/14G-ID-SE 28 4 
San Leandro High Music Room Hall ENV-LRS-8L 40 3 
San Leandro High Practice Room ENV-WRP-30W-4K 30 6 
San Leandro High M3 ENV-LRS-8L 40 3 

San Leandro High Practice Room 
ENV-LTVRK-24L-23W-4K w/ 
labor to remove exist and 

get tile 
23 2 
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San Leandro High Chorus room ENV-DI03-22L-5K 18 2 
San Leandro High 2nd Floor Music Rom ENV-WRP-30W-4K 30 3 
San Leandro High 2nd Floor Music Rom ENV-LRS-8H 68 4 
San Leandro High Music Ex MST-WM25W27V50KWP1F 25 1 
San Leandro High Gym Boiler Room ENV-LRS-8H 68 7 
San Leandro High Gym East Stage Hall NO REPLACEMENT 56 4 
San Leandro High Gym East Stage Hall NO REPLACEMENT 30 1 
San Leandro High Stage NO REPLACEMENT 27 2 
San Leandro High Stage NO REPLACEMENT 56 1 
San Leandro High Stage NO REPLACEMENT 27 1 
San Leandro High Stage NO REPLACEMENT 27 1 
San Leandro High West Stage Exit NO REPLACEMENT 30 1 
San Leandro High West Stage Exit NO REPLACEMENT 56 2 
San Leandro High Gym NO REPLACEMENT 454 48 
San Leandro High Boys Locker  NO REPLACEMENT 112 32 
San Leandro High Boys Locker  NO REPLACEMENT 56 2 
San Leandro High Team Room NO REPLACEMENT 112 7 
San Leandro High Team Room NO REPLACEMENT 112 7 
San Leandro High Team Room NO REPLACEMENT 56 1 
San Leandro High Boys Locker RR NO REPLACEMENT 56 4 
San Leandro High Boys Locker Hall NO REPLACEMENT 56 2 
San Leandro High Boys Locker Cust Clst NO REPLACEMENT 15 1 
San Leandro High Boys Locker Storage NO REPLACEMENT 56 1 
San Leandro High Girls Locker Hall  NO REPLACEMENT 112 3 

San Leandro High Girls Locker Coaches 
Room NO REPLACEMENT 112 5 

San Leandro High Girls Locker Coaches 
Room NO REPLACEMENT 56 2 

San Leandro High Girls Locker RR NO REPLACEMENT 56 2 
San Leandro High  Girls Locker Womens RR NO REPLACEMENT 56 2 
San Leandro High Girls Locker  NO REPLACEMENT 112 25 
San Leandro High Girls Locker Ball room NO REPLACEMENT 56 1 
San Leandro High Girls Locker Cust Room NO REPLACEMENT 27 2 
San Leandro High G1 NO REPLACEMENT 112 9 
San Leandro High Gym Lobby NO REPLACEMENT 112 3 
San Leandro High Gym Lobby Cust Clst NO REPLACEMENT 27 1 
San Leandro High Trainer NO REPLACEMENT 27 1 
San Leandro High Gym Lobby RRs NO REPLACEMENT 30 1 
San Leandro High Gym Lobby RRs NO REPLACEMENT 56 2 
San Leandro High Wrestling Room NO REPLACEMENT 112 6 
San Leandro High Wrestling Room NO REPLACEMENT 27 1 

San Leandro High Concessions 2L L48T8/840/14G-ID-SE w/ 
A12.125 CLR Pris 1X4' Lense  

28 2 

San Leandro High Concessions ENV-WRP-30W-4K 30 1 
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San Leandro High Womens RR 2L L48T8/840/14G-ID-SE w/ 
A12.125 CLR Pris 1X4' Lense  

28 7 

San Leandro High Mens RR 2L L48T8/840/14G-ID-SE w/ 
A12.125 CLR Pris 1X4' Lense  

28 7 

San Leandro High Fire Room 2L L48T8/840/14G-ID-SE 28 1 
San Leandro High Pool Storage ENV-LRS-8L 40 1 
San Leandro High Pool Office ENV-LTVRK-24L-23W-4K 23 2 
San Leandro High Chlorine Room 2L L48T8/840/14G-ID-SE 28 2 
San Leandro High pump room 2L L48T8/840/14G-ID-SE 28 7 
San Leandro High Pool Gate LED-8088E57 50 2 
San Leandro High Weight Room ENV-LTVRK-24H-36W-4K 36 30 
San Leandro High Weight Room ENV-LTVRK-22L-4K 18 1 
San Leandro High Wrestling Room ENV-LTVRK-24H-36W-4K 36 20 
San Leandro High Rooms 425-430 ENV-LTVRK-24L-23W-4K 23 60 
San Leandro High Rooms 407,405 ENV-LTVRK-24L-23W-4K 23 30 
San Leandro High Student Center ENV-LTVRK-24L-23W-4K 23 24 

San Leandro High Student Center WST-RDL4-41-WP(4" LED 
DOWNLIGHT 120V ONLY) 12 8 

San Leandro High 400-403 ENV-LTVRK-24L-23W-4K 23 45 

San Leandro High wallmounts GC-
16.5A21/840/277V(580239) 16.5 2 

San Leandro High wallmounts SN-BH1D-4000K 15 10 

San Leandro High wall mounts MST-FD45W27V50KBDB77-
KN 45 3 

San Leandro High roof mounts BST-LEDMPAL150-T-5K 150 8 
San Leandro High roof mounts BST-LEDMPAL150-T-5K 150 2 
San Leandro High wallpacks MST-WM25W27V50KDP1F 25 6 
San Leandro High music SN-BH3D-4000K 16 1 
San Leandro High Gym Entrance 3-0103D-4000K 16 2 
San Leandro High Main Bldg   ENV-WP-45W-5K-PC 45 1 
San Leandro High Back Parking Lot BST-LEDMPAL150-T-5K 150 3 
San Leandro High portable wallpacks MST-WM25W27V50KDP1F 25 10 

 
 
 
 
 
  



 

 
 C - 60   

Area Room New Lamp Type Replacement 
Wattage 

Fixture 
Qty 

TOTALS 286 
Washington 
Elementary 14 ENV-LTVRK-24L-23W-4K 23 12 

Washington 
Elementary 13 ENV-LTVRK-24L-23W-4K 23 12 

Washington 
Elementary 12 ENV-LTVRK-24L-23W-4K 23 12 

Washington 
Elementary 11 ENV-LTVRK-24L-23W-4K 23 12 

Washington 
Elementary Café EXT restrooms 2L L48T8/840/14G-ID-SE 28 7 

Washington 
Elementary MPR 4L GC-16T8/840/BYP (28411) 64 8 

Washington 
Elementary Kitchen ENV-WRP-30W-4K 30 5 

Washington 
Elementary Kitchen Restroom 2L HN-T8-L-24-9W-840-G2-UT 18 2 

Washington 
Elementary Custodian room ENV-LED-A19-9.5W-4K 9.5 1 

Washington 
Elementary 8 ENV-LTVRK-24L-23W-4K 23 12 

Washington 
Elementary 9 ENV-LTVRK-24L-23W-4K 23 12 

Washington 
Elementary 10 ENV-LTVRK-24L-23W-4K 23 12 

Washington 
Elementary 7 6L L48T8/840/18G-ID-SE 84 6 

Washington 
Elementary 7 ENV-LED-A19-9.5W-4K 9.5 2 

Washington 
Elementary 6 6L L48T8/840/18G-ID-SE 84 8 

Washington 
Elementary 6  2L HN-T5-L-48-12W-8XX-UT 25 2 

Washington 
Elementary 6 ENV-LED-A19-9.5W-4K 9.5 1 

Washington 
Elementary 6 ENV-LED-A19-9.5W-4K 9.5 1 

Washington 
Elementary 6 2L HN-T8-L-24-9W-840-G2-UT 18 1 

Washington 
Elementary Office Hall ENV-LRS-4L 22 2 

Washington 
Elementary Work room ENV-LRSRK-8L 40 2 

Washington 
Elementary Work room ENV-WRP-30W-4K 30 1 



 

 
 C - 61   

Washington 
Elementary Work room ENV-LRS-4L 22 1 

Washington 
Elementary Main Office ENV-LRSRK-8L 40 2 

Washington 
Elementary Storage ENV-WRP-30W-4K 30 2 

Washington 
Elementary Storage ENV-LED-A19-9.5W-4K 9.5 1 

Washington 
Elementary Principal ENV-WRP-30W-4K 30 2 

Washington 
Elementary Office restroom 2L HN-T8-L-24-9W-840-G2-UT 18 2 

Washington 
Elementary Entrance School ENV-LRSRK-8L 40 3 

Washington 
Elementary Staff Lounge ENV-LRSRK-8L 40 2 

Washington 
Elementary 

Staff Lounge 
Restroom 2L L48T8/840/14G-ID-SE 28 1 

Washington 
Elementary Staff Lounge ENV-LRS-4L 22 1 

Washington 
Elementary 5 6L L48T8/840/18G-ID-SE 84 4 

Washington 
Elementary 5 3L L48T8/840/14G-ID-SE 42 5 

Washington 
Elementary 5 2L HN-T8-L-24-9W-840-G2-UT 18 1 

Washington 
Elementary 4 6L L48T8/840/18G-ID-SE 84 6 

Washington 
Elementary 4  2L HN-T5-L-48-12W-8XX-UT 24 2 

Washington 
Elementary 4 ENV-LED-A19-9.5W-4K 9.5 1 

Washington 
Elementary Library 4L L48T8/840/14G-ID-SE 56 8 

Washington 
Elementary 2 6L L48T8/840/18G-ID-SE 84 6 

Washington 
Elementary 2 2L HN-T5-L-48-25W-8XX-UT 50 2 

Washington 
Elementary 2 ENV-LED-A19-9.5W-4K 9.5 1 

Washington 
Elementary 1 6L L48T8/840/18G-ID-SE 84 6 

Washington 
Elementary 1 ENV-LED-A19-9.5W-4K 9.5 1 

Washington 
Elementary MPR Entrance ENV-WRP-30W-4K 30 3 

Washington 
Elementary MPR Stairs ENV-LED-A19-9.5W-4K 9.5 4 
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Washington 
Elementary MPR ENV-LRS-8H 68 8 

Washington 
Elementary MPR ENV-KRS-4H 40 6 

Washington 
Elementary MPR ENR-E2FMA9-840  Cloud 13 2 

Washington 
Elementary Stage Stairs ENV-LED-A19-9.5W-4K 9.5 3 

Washington 
Elementary Back Stage ENV-WRP-30W-4K 30 2 

Washington 
Elementary Back Stage Closet ENV-LED-A19-9.5W-4K 9.5 1 

Washington 
Elementary Stage  ENV-LED-PAR38-15W-3K 15 6 

Washington 
Elementary Stage ENV-WRP-30W-4K 30 3 

Washington 
Elementary Counseling ENV-WRP-30W-4K 30 2 

Washington 
Elementary 

Storage near 
counseling ENV-LED-A19-9.5W-4K 9.5 1 

Washington 
Elementary Speech ENV-LRS-8L 40 7 

Washington 
Elementary Counseling ENV-LRS-8L 40 1 

Washington 
Elementary Boiler Room ENV-LED-A19-9.5W-4K 9.5 1 

Washington 
Elementary Boiler Room 2L L48T8/840/14G-ID-SE 28 2 

Washington 
Elementary Boiler Room ENV-WRP-30W-4K 30 1 

Washington 
Elementary Boiler Room GC-16.5A21/840/277V(580239) 16.5 1 

Washington 
Elementary Hall ENV-WRP-30W-4K 30 15 

Washington 
Elementary 

Restroom near 
room 7 2L L48T8/840/14G-ID-SE 28 2 

Washington 
Elementary 

Restroom near 
room 15 2L L48T8/840/14G-ID-SE 28 2 

Washington 
Elementary BLDG GC-16.5A21/840/277V(580239) 16.5 2 

Washington 
Elementary BLDG MST-WP30W27V50KD-PC 30 5 

Washington 
Elementary BLDG BST-LEDMPAL150-X-5K 150 3 

Washington 
Elementary BLDG MST-WM17W27V50KDP1F 17 9 

Washington 
Elementary BLDG MST-WM17W27V50KDP1F 17 1 
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Area Room New Lamp Type Replacement 

Wattage 
Fixture 

Qty 
TOTALS 818 

Wilson Elementary Garbage Room  ENV-WRP-30W-4K 30 1 
Wilson Elementary Kitchen  ENV-WRP-30W-4K 30 7 
Wilson Elementary Kitchen  ENV-LRS-8L 40 2 
Wilson Elementary MPR Workroom ENV-LRS-8L 40 1 
Wilson Elementary MPR Workroom RR ENV-WRP-30W-4K 30 1 
Wilson Elementary MPR Storage ENV-LRS-8L 40 2 

Wilson Elementary MPR AL-LT-CD-24HE-48/840XE W/ 
2X4 SURFACE MT KIT 48 24 

Wilson Elementary MPR Entrance  GI-6CP20L50B1 20 2 
Wilson Elementary Parents Place ENV-LRSRK-8L 40 2 
Wilson Elementary Stage Stairs ENV-LRS-8L 40 2 
Wilson Elementary Stage   ENV-WRP-30W-4K 30 3 
Wilson Elementary Mechanical Room ENV-LED-A19-9.5W-4K 9.5 1 
Wilson Elementary Bldg 2 RR's 1L L48T8/840/14G-ID-SE 14 7 

Wilson Elementary Bldg 2 Equipment 
Room ENV-WRP-30W-4K 30 1 

Wilson Elementary Bldg 2 Mechanical  ENV-WRP-30W-4K 30 1 
Wilson Elementary Speech ENV-LRS-8L 40 2 
Wilson Elementary Bldg 2 Hall AL-LWS-4HE-40/840 40 4 
Wilson Elementary Bldg 2 Hall ENV-LTVRK-24L-23W-4K 23 3 
Wilson Elementary Bldg 2 Hall ENV-LTVRK-24L-23W-4K 23 2 
Wilson Elementary Rooms 13-16 3L L48T8/840/10G-EB 30 48 
Wilson Elementary Rooms 13-16 KT-LED13T5HE-48GC-840-D 13 12 
Wilson Elementary Rooms 37, 38, 40 ENV-LTVRK-24L-23W-4K 23 36 
Wilson Elementary Rooms 39,41 ENV-LTVRK-24L-23W-4K 23 12 
Wilson Elementary Bldg 3 Hall AL-LWS-4HE-40/840 40 12 
Wilson Elementary Bldg 3 Hall ENV-WRP-30W-4K 30 2 
Wilson Elementary Bldg 3 Staff RR ENV-WRP-30W-4K 30 2 
Wilson Elementary Bldg 3 Staff RR ENR-E2FMA9-840  Cloud 13 1 
Wilson Elementary Bldg 3 Supply Room ENV-WRP-30W-4K 30 4 
Wilson Elementary Bldg 3 Student RR's 1L L48T8/840/14G-ID-SE 14 8 

Wilson Elementary Bldg 3 Custodian 
Closet ENV-WRP-30W-4K 30 1 

Wilson Elementary Classrooms 18-27 3L L48T8/840/10G-EB 30 120 
Wilson Elementary Classrooms 18-27 KT-LED13T5HE-48GC-840-D 13 30 
Wilson Elementary Classrooms 29-36 ENV-LTVRK-24L-23W-4K 23 96 
Wilson Elementary Portable Hall 2L L48T8/840/14G-ID-SE 28 6 
Wilson Elementary Portable RR's ENV-LTVRK-24L-23W-4K 23 4 
Wilson Elementary Portable Copy room ENV-LTVRK-24L-23W-4K 23 1 
Wilson Elementary Room 7  1L L48T8/840/14G-ID-SE 14 1 
Wilson Elementary Main Bldg Staff RR ENV-WRP-30W-4K 30 1 
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Wilson Elementary Room 3 RR 1L L48T8/840/14G-ID-SE 14 4 
Wilson Elementary Main Bldg Custodian  ENV-WRP-30W-4K 30 2 
Wilson Elementary Main Bldg Girls RR 1L L48T8/840/14G-ID-SE 14 4 

Wilson Elementary Main Bldg RR Near 
Room 7 1L L48T8/840/14G-ID-SE 14 4 

Wilson Elementary Rooms 1-2, 4-12 3L L48T8/840/10G-EB 30 176 
Wilson Elementary Rooms 1-2, 4-12 KT-LED13T5HE-48GC-840-D 13 33 
Wilson Elementary Room 3  3L L48T8/840/10G-EB 30 12 
Wilson Elementary Room 3 KT-LED13T5HE-48GC-840-D 13 3 
Wilson Elementary Library 3L L48T8/840/10G-EB 30 36 
Wilson Elementary Main Bldg Hall ENV-WRP-30W-4K 30 1 
Wilson Elementary Main Bldg Hall ENV-LRS-8L 40 14 
Wilson Elementary VP  ENV-LRSRK-8L 40 2 
Wilson Elementary Principal  ENV-LRSRK-8L 40 2 
Wilson Elementary Principal  SN-FL5524D-4000K (19W) 19 1 
Wilson Elementary Main Office ENV-LRSRK-8L 40 4 
Wilson Elementary Main Office Storage ENR-E2FMA9-840  Cloud 13 1 
Wilson Elementary Nurse ENV-LRS-8L 40 2 
Wilson Elementary Nurse RR 1L L48T8/840/14G-ID-SE 14 1 
Wilson Elementary Nurse Storage ENR-E2FMA9-840  Cloud 13 1 
Wilson Elementary Copy Room ENV-LRSRK-8L 40 2 
Wilson Elementary Staff Lounge ENV-LRSRK-8L 40 4 
Wilson Elementary Staff Lounge RR 1L L48T8/840/14G-ID-SE 14 1 
Wilson Elementary Roof Floods ENV-AL-70 70 7 
Wilson Elementary Bldg 3 Backside MST-WM17W27V50KDP1F 17 3 
Wilson Elementary Bldg 3 Entrance GI-6CP20L50B1 20 1 

Wilson Elementary Portable 2B 4L L48T8/840/12G-EB & 
VE432MVHIPE 20 18 

Wilson Elementary Portable 28B 4L L48T8/840/12G-EB & 
VE432MVHIPE 20 12 

Wilson Elementary Portable 28/28B MST-WM17W27V50KDP1F 20 2 
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Area Room New Lamp Type Replacement 
Wattage 

Fixture 
Qty 

TOTALS 607 
FT Korematsu 156 Entrance 2L L48T8/840/14G-ID-SE 28 4 
FT Korematsu A116 2L L48T8/840/14G-ID-SE 28 4 
FT Korematsu A115 2L L48T8/840/14G-ID-SE 28 2 

FT Korematsu Main Hall 1st 
Floor 2L L48T8/840/14G-ID-SE 28 40 

FT Korematsu Main Entrance 
Hall 2L L48T8/840/14G-ID-SE 28 3 

FT Korematsu A109 ENV-WRP-30W-4K 30 2 
FT Korematsu A107 2L L48T8/840/14G-ID-SE 28 1 
FT Korematsu A110 2L L48T8/840/14G-ID-SE 28 2 
FT Korematsu Admin Entrance OKT-CP8-15W-4K 11.5 11 
FT Korematsu Admin Entrance 6L L48T8/840/18G-ID-SE 84 4 
FT Korematsu A117 ENV-LTVRK-24L-23W-4K 23 1 
FT Korematsu A118 6L L48T8/840/18G-ID-SE 84 1 
FT Korematsu A119 6L L48T8/840/18G-ID-SE 84 2 
FT Korematsu A120 6L L48T8/840/18G-ID-SE 84 1 
FT Korematsu A121 6L L48T8/840/18G-ID-SE 84 1 
FT Korematsu A122 6L L48T8/840/18G-ID-SE 84 1 
FT Korematsu A123 6L L48T8/840/18G-ID-SE 84 1 
FT Korematsu A124 ENV-LTVRK-24L-23W-4K 23 2 
FT Korematsu A124 Restroom 2L L48T8/840/14G-ID-SE 28 1 
FT Korematsu A125 ENV-LTVRK-24L-23W-4K 23 6 
FT Korematsu Staff Restrooms 2L L48T8/840/14G-ID-SE 28 3 
FT Korematsu A106 2L L48T8/840/14G-ID-SE 28 1 
FT Korematsu A152 3L L48T8/840/14G-ID-SE 42 3 
FT Korematsu A152 6L L48T8/840/18G-ID-SE 84 4 
FT Korematsu A152 2L L48T8/840/14G-ID-SE 28 2 
FT Korematsu 2ND Floor Hall 2L L48T8/840/14G-ID-SE 28 41 
FT Korematsu 2ND Floor Hall 2L L48T8/840/14G-ID-SE 28 2 
FT Korematsu 252 6L L48T8/840/18G-ID-SE 84 4 
FT Korematsu 252 2L L48T8/840/14G-ID-SE 28 2 
FT Korematsu 254 3L L48T8/840/14G-ID-SE 42 2 
FT Korematsu 254 6L L48T8/840/18G-ID-SE 84 4 
FT Korematsu 254 2L L48T8/840/14G-ID-SE 28 2 
FT Korematsu A206 2L L48T8/840/14G-ID-SE 28 2 

FT Korematsu 2ND Floor 
Restroom ENV-WRP-30W-4K 30 10 

FT Korematsu 207 2L L48T8/840/14G-ID-SE 28 2 
FT Korematsu 210 2L L48T8/840/14G-ID-SE 28 12 

FT Korematsu 210 Restroom 2L HN-T8-L-36-12W-840-
G1-UT 24 2 
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FT Korematsu 210 Storage 2L L48T8/840/14G-ID-SE 28 1 
FT Korematsu 212 2L L48T8/840/14G-ID-SE 28 2 

FT Korematsu South Stairs 3rd 
Floor 2L L48T8/840/14G-ID-SE 

28 2 

FT Korematsu 3rd Floor Hall 2L L48T8/840/14G-ID-SE 28 42 

FT Korematsu Center Stairs 3rd 
floor 

2L L48T8/840/14G-ID-SE 
28 1 

FT Korematsu North Stairs 2L L48T8/840/14G-ID-SE 28 2 
FT Korematsu 352 Restroom 2L L48T8/840/14G-ID-SE 28 1 

FT Korematsu 3rd Floor 
Restroom Hall 

2L L48T8/840/14G-ID-SE 
28 2 

FT Korematsu 3rd Floor 
Restroom  ENV-WRP-30W-4K 30 10 

FT Korematsu 307 2L L48T8/840/14G-ID-SE 28 2 
FT Korematsu 313 2L L48T8/840/14G-ID-SE 28 1 
FT Korematsu 358 Restroom 2L L48T8/840/14G-ID-SE 28 1 

FT Korematsu Main Entrance  
KT-LED82P-H-840-D 

(1000lm,G24d, 2 and 4 pin) 
Horizx2 

8 8 

FT Korematsu 1st Floor 
Restrooms ENV-WRP-30W-4K 30 10 

FT Korematsu C BLDG Ext 2L-L48T5/840/25G-ID DE 25 11 
FT Korematsu C100 2L L48T8/840/14G-ID-SE 28 8 
FT Korematsu C106 ENV-LTVRK-24L-23W-4K 23 12 
FT Korematsu C105 2L L48T8/840/14G-ID-SE 28 1 
FT Korematsu C104 2L L48T8/840/14G-ID-SE 28 3 
FT Korematsu C100 4L L48T8/840/14G-ID-SE 56 3 
FT Korematsu C100 2L L48T8/840/14G-ID-SE 28 1 
FT Korematsu C100 Server 2L L48T8/840/14G-ID-SE 28 1 
FT Korematsu C102 A 2L L48T8/840/14G-ID-SE 28 1 
FT Korematsu C102  ENV-WRP-30W-4K 30 2 

FT Korematsu Gym ENV-LHB7-160 W/ 
WIREGUARDS 160 20 

FT Korematsu B102 2L L48T8/840/14G-ID-SE 28 4 

FT Korematsu Girls Locker 
Restroom ENV-WRP-30W-4K 

30 3 

FT Korematsu Girls Locker 
Restroom ENV-WRP-30W-4K 

30 7 

FT Korematsu Girls Locker 
Restroom 4L L48T8/840/14G-ID-SE 

56 2 

FT Korematsu B 103 A Office ENV-LTVRK-24L-23W-4K 23 3 
FT Korematsu B 103 A Office ENV-WRP-30W-4K 30 4 
FT Korematsu Boys Locker ENV-WRP-30W-4K 30 7 
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FT Korematsu Boys Locker 4L L48T8/840/14G-ID-SE 56 2 

FT Korematsu Boys Locker 
Restroom ENV-WRP-30W-4K 30 3 

FT Korematsu B 105 Electrical 2L L48T8/840/14G-ID-SE 28 2 
FT Korematsu B106 2L L48T8/840/14G-ID-SE 28 1 

FT Korematsu B107 ENV-LHB7-110 W/WIRE 
GUARD 110 8 

FT Korematsu B108 2L L48T8/840/14G-ID-SE 28 3 
FT Korematsu C107 2L L48T8/840/14G-ID-SE 28 4 

FT Korematsu Flag Pole Ground  GC- 
19PAR38HO/840NF25/277V 19 2 

FT Korematsu 151, 153-159 6L L48T8/840/18G-ID-SE 84 32 
FT Korematsu 151, 153-159 2L L48T8/840/14G-ID-SE 28 16 
FT Korematsu 152 6L L48T8/840/18G-ID-SE 84 4 
FT Korematsu 152 3L L48T8/840/14G-ID-SE 42 2 
FT Korematsu 152 2L L48T8/840/14G-ID-SE 28 2 
FT Korematsu Library OKT-CP6-15W-4K 11.5 15 
FT Korematsu Library ENV-LTVRK-24L-23W-4K 23 3 
FT Korematsu Library 6L L48T8/840/18G-ID-SE 84 12 
FT Korematsu Library 4L L48T8/840/14G-ID-SE 56 8 
FT Korematsu rooms 251-253 6L L48T8/840/18G-ID-SE 84 12 
FT Korematsu rooms 251-253 2L L48T8/840/14G-ID-SE 28 6 
FT Korematsu 254 6L L48T8/840/18G-ID-SE 84 4 
FT Korematsu 254 2L L48T8/840/14G-ID-SE 28 2 
FT Korematsu 254 2L L48T8/840/14G-ID-SE 28 2 
FT Korematsu rooms 255-259 6L L48T8/840/18G-ID-SE 84 20 
FT Korematsu rooms 255-259 2L L48T8/840/14G-ID-SE 28 10 
FT Korematsu Prep by room 358  ENV-LTVRK-24L-23W-4K 23 4 
FT Korematsu Prep by room 354 ENV-LTVRK-24L-23W-4K 23 4 
FT Korematsu 3.52354E+11 3L L48T8/840/14G-ID-SE 42 16 
FT Korematsu 351, 353, 355 6L L48T8/840/18G-ID-SE 84 12 
FT Korematsu 351, 353, 355 2L L48T8/840/14G-ID-SE 28 6 

FT Korematsu 357, 359, 360, 
362 6L L48T8/840/18G-ID-SE 84 16 

FT Korematsu 357, 359, 360, 
362 2L L48T8/840/14G-ID-SE 28 8 
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Area Room New Lamp Type Replacement 
Wattage 

Fixture 
Qty 

TOTALS 160 

Lincoln High Main office 
conference ENV-LTVRK-24L-23W-4K 23 8 

Lincoln High Custodial closet 2L L48T8/840/14G-ID-SE 28 1 
Lincoln High Main Office ENV-LTVRK-24L-23W-4K 23 8 
Lincoln High Principal ENV-LTVRK-24L-23W-4K 23 3 
Lincoln High Counselor ENV-LTVRK-24L-23W-4K 23 2 
Lincoln High Conference ENV-LTVRK-24L-23W-4K 23 4 
Lincoln High Office-clerk ENV-LTVRK-24L-23W-4K 23 2 
Lincoln High 6 ENV-LTVRK-24L-23W-4K 23 10 
Lincoln High 5 ENV-LTVRK-24L-23W-4K 23 10 
Lincoln High Restroom ENV-LTVRK-24L-23W-4K 23 4 
Lincoln High 3 ENV-LTVRK-24L-23W-4K 23 10 
Lincoln High 2 ENV-LTVRK-24L-23W-4K 23 10 
Lincoln High 1 ENV-LTVRK-24L-23W-4K 23 10 
Lincoln High 7 ENV-LTVRK-24L-23W-4K 23 21 
Lincoln High 7 ENV-LTVRK-22L-4K 18 2 
Lincoln High 8 ENV-LTVRK-24L-23W-4K 23 12 
Lincoln High 9 ENV-LTVRK-24L-23W-4K 23 12 
Lincoln High Restroom-MPR ENV-LTVRK-14-26-4K 26 2 
Lincoln High MRP ENV-LTVRK-24L-23W-4K 23 24 
Lincoln High BLDG MST-WM17W27V50KDP1F 17 4 
Lincoln High BLDG BST-LEDMPAL100-X-5K 100 1 
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Area Room New Lamp Type Replacement 
Wattage 

Fixture 
Qty 

TOTALS 161 
Maintenance Office Entrance ENV-LRS-8L 40 4 
Maintenance Office Entrance ENV-LRS-8L 40 2 
Maintenance Office-Greg ENV-LRS-8L 40 2 
Maintenance Office-Admin ENV-WRP-30W-4K 30 1 
Maintenance Office-Storage ENV-LRS-8L 40 1 
Maintenance Restroom Hall ENR-E2FMA9-840  Cloud 13 2 
Maintenance Restroom  ENR-E2FMA9-840  Cloud 13 1 

Maintenance Restroom 2L HN-T8UL-L-22-18W-840-
G1 (6" U-BEND) 

36 1 

Maintenance Breakroom ENV-LRS-8L 40 3 
Maintenance Breakroom ENV-WRP-30W-4K 30 2 
Maintenance Tech room ENV-LRS-8L 40 2 
Maintenance Supply Room ENV-WRP-30W-4K 30 1 
Maintenance Electrical Shop ENV-LTVRK-24L-23W-4K 23 13 

Maintenance Mechanic Storage 
ENV-LTVRK-24L-23W-4K 

23 9 

Maintenance Warehouse NO REPLACEMENT 0 0 
Maintenance Warehouse 4L L48T8/840/14G-ID-SE 56 30 
Maintenance Warehouse ENV-WRP-30W-4K 30 4 

Maintenance Warehouse Office 
ENV-WRP-30W-4K 

30 1 

Maintenance Warehouse Office 
ENV-LRS-8L 

40 2 

Maintenance Warehouse ground storage 
ENV-LRS-8H 

68 3 

Maintenance Paint Shop 2ea ENV-J-LMRKT-2x4-40K-
40W 

80 12 

Maintenance Paint Shop ENV-LRS-8H 68 6 
Maintenance Exterior Dock ENV-LVT-4L 40 4 

Maintenance Carpenter Shop 
4L L48T8/840/14G-ID-SE 

56 30 

Maintenance Carpenter Shop 
ENV-LRS-8H 

68 2 

Maintenance Carpenter Shop 
ENV-LRS-4H 

40 2 

Maintenance Carpenter Shop restroom 
ENR-E2FMA9-840  Cloud 

13 1 

Maintenance Carpenter Shop Office 
ENV-LRS-8H 

68 1 

Maintenance Plumbing Shop ENV-LRS-8H 68 6 
Maintenance Plumbing Shop ENV-LRS-4H 40 2 
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Maintenance Grounds Restroom 2L HN-T8UL-L-22-18W-840-
G1 (6" U-BEND) 

36 1 

Maintenance Locksmith ENV-LRS-8H 68 6 
Maintenance Back of BLDG BST-LEDMPAL100-X-5K 100 1 
Maintenance BLDG BST-LEDMPAL100-X-5K 100 2 
Maintenance BLDG MST-WM17W27V50KDP1F 17 1 
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Area Room New Lamp Type Replacement 
Wattage 

Fixture 
Qty 

TOTALS 64 
Student Services Breakroom ENV-LTVRK-22L-4K 51 3 
Student Services Main Office ENV-LTVRK-22L-4K 51 18 
Student Services Office 1 ENV-LTVRK-22L-4K 51 4 
Student Services Office 2 ENV-LTVRK-22L-4K 51 2 
Student Services Office 3 ENV-LTVRK-22L-4K 51 4 
Student Services Office 3 OKT-CP6-15W-4K 11.5 4 
Student Services Main Office 3L L48T8/840/14G-ID-SE 42 6 

Student Services Main Office 
Entrance GC-12A19/G4DIM /840/R(16177) 12 2 

Student Services Main Office 
Entrance GC-12A19/G4DIM /840/R(16177) 12 3 

Student Services Main Office 
Entrance LED-8087E57-A 20 2 

Student Services Restroom ENV-LRS-8L 40 2 
Student Services Enrollment ENV-LTVRK-22L-4K 51 3 
Student Services Enrollment Closet 2L L48T8/840/14G-ID-SE 28 1 
Student Services Enrollment Closet OKT-CP6-15W-4K 11.5 1 
Student Services Service Room ENV-LTVRK-22L-4K 51 2 
Student Services Conference Room ENV-LTVRK-22L-4K 51 5 
Student Services Conference Room OKT-CP6-15W-4K 11.5 2 
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2.2  Lighting System Terms and Definitions 
 
 

• (2L)Lt8/840/12G-EB-AC(1) VE232MVHIPE 
  2 Lamp, T8 LED lamp, lamp wattage, 8/8”diameter Lamp, 84 CRI 

(Color Rendering Index), 4000 Kelvin (Color), Electronic Ballast (4th 
generation)  

• 3L 4’ F32T8-NBF 
 3 Lamp, 4 Foot, 32 watt, 8/8” diameter Lamp, Normal Ballast Factor 

• NBF                Normal Ballast Factor 
• INC                 Standard Incandescent style lamp 
• LED  Light Emitting Diode technology 
• EB   Electronic Ballast 
• T-5                   High Efficient 5/8” diameter lamp 
• T-12                 Inefficient 12/8” (1.5”) diameter lamp  
• CFL  Compact Fluorescent Lamp 
• NEW   Means a "new" fixture is to be installed, and not retrofitted 
• MH              Metal Halide  
• PS                    Pulse Start 
• PS  High Pressure Sodium lamp  
• MP                  Metalarc Pro-Tech lamp 
• MS                  Super Metalarc Lamp   
• PC  Photocell 
• Flood    A type of exterior lighting fixture possessing directional capabilities.                                                                    

 
 
2.3 Lighting Scope of Work Exclusions 
 
The impact of the following exclusions has not been estimated in the above Scope of 
Work: 

• Repair of any preexisting electrical distribution problems. 
• Title 24 calculations and forms. 
• Repair or replacement of any existing lighting controls or new lighting controls. 
• New acoustical ceiling tiles for the existing T-bar grid unless broken by the 

Contractor. 
• Any items not specified in this scope of work 
 

 
3.0   PROPOSED PROJECT INSTALLATION TIME LINE & COORDINATION 

This project will require extensive scheduling and coordination to insure the efficient 
implementation of the Work shown herein.  CONTRACTOR will provide retrofit services in 
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Phases.  Each construction Phase will include a complete HVAC and/or Lighting system retrofit 
at a given building or school site. 

The CUSTOMER shall provide safe access to the buildings and provide the necessary security 
for students and staff safety during the rigging and equipment handling process.  During the retrofit 
services, areas of the building designated by CONTRACTOR may need to be vacated to ensure 
the safety of the occupants.  It will be the CUSTOMER’S responsibility to temporarily relocate the 
students to other classrooms and/or, if needed, provide temporary facilities for the duration of the 
given phase of each project.  

In order to minimize the disruption of CUSTOMER’S  operation, coordination and scheduling 
items shall include but are not limited to multiple trips to the job site, multiple equipment riggings, 
temporary relocation of the tenants (students), etc.  CONTRACTOR will work with the 
CUSTOMER to develop a detailed project schedule.  Once the project schedule is confirmed, 
CONTRACTOR will provide the CUSTOMER with a Schedule of Values and a progress payment 
schedule, which corresponds to the project schedule.  The installation of mechanical systems will 
start upon executing this Agreement and ordering and obtaining all necessary equipment, parts 
and materials needed for installation.  It is anticipated the construction phase of this project would 
be performed in the Summer/Fall/Winter of 2019. 
 
CUSTOMER and its representatives shall coordinate all the project activities with 
CONTRACTOR’S Project Manager only. 
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4.0 WORK ORDER MILESTONES 
 

Estimated Work Order Milestone Schedule 

Milestone Milestone Date 
Contract Approval Date 6-11-2019 

Substantial Completion Contract Approval Date + 35 
weeks 

Final Completion Contract Approval Date + 40 
weeks 

 

Contractor shall be given a day-for-day slip in the Work Order Milestone Schedule for a delay in 
the Contract Approval Date beyond the date shown above. 

5.0 FIXED PRICE AMOUNT 

The fixed price for this Work Order (“Work Order Price”) is $1,162,905 

6.0 PROGRESS PAYMENT SCHEDULE 

The District shall pay to Contractor the progress payments set forth below when Contractor has 
completed the Work associated with such payment. Contractor must submit documentation at the 
time of invoicing for related progress payments. 

 Progress Payments Schedule 

Payment Milestone % of Total Task Order Price 
Progress Payments 85% 

Substantial Completion 10% 

Final Completion 5% 

7.0 PERFORMANCE AND PAYMENT BONDS 

Prior to commencement of work, Contractor shall provide evidence of the following bonds to 
District:  

a. Performance Bond. A bond issued by a corporate surety authorized to issue 
surety insurance in California, and reasonably acceptable to District, in an 
amount equal to one-hundred percent (100%) of this Work Order Price payable 
under the Agreement  securing the faithful performance of this Work Order in 
the form of Exhibit B-7; and 

b. Payment Bond. A bond issued by a corporate surety authorized to issue surety 
insurance in California, and reasonably acceptable to District, in an amount 
equal to one-hundred percent (100%) of this Work Order Price payable under 
the Agreement securing the payment of all claims for the performance of labor 
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or services on, or the furnishing of materials for, the performance of this Work 
Order in the form of Exhibit B-6..  

The Performance and Payment Bonds shall guarantee timely completion of the Work in 
accordance with this Work Order and shall cover the installation period. The warranty period shall 
extend one (1) year following Final Completion.  

The surety, having provided the Performance and Payment Bonds under this Work Order, shall 
assume no liability to Contractor, District or any third parties, should Contractor fail, for any 
reason, to deliver acceptable warranties beyond the one (1) year warranty period following Final 
Completion. 
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EXHIBIT D 
INSURANCE 

Contractor Insurance Requirements 

1. Required Coverages. Contractor shall carry and maintain with carriers or self-
insurance, as a minimum, the following insurance coverage: 

i. Workers Compensation Insurance and Employers Liability. In accordance 
with the laws of the state of where work may be done with limits for 
employers liability in the minimum amount of one million dollars 
($1,000,000) for each occurrence and one million dollars ($1,000,000) for 
each occurrence of bodily injury on a per employee basis; 

ii. Commercial General Liability. One million dollars ($1,000,000) per 
occurrence/two million dollars ($2,000,000) in the aggregate for bodily 
injury, personal injury and property damage, products and completed 
operations: 

iii. Commercial Automobile Liability, Any Auto. One million dollars 
($1,000,000) per accident including owned, non-owned, and hired 
automobiles.  

iv. Excess coverage of four million dollars ($4,000,000) per occurrence and 
aggregate, or any other equivalent, available insurance coverage of the 
Contractor. 

2. Policy Endorsements. Insurance coverage required to be maintained by 
Contractor under this Agreement shall: 

i. provide a severability of interests or cross liability clause for Commercial 
General Liability Insurance; 

ii. except in the case of worker’s compensation insurance and other statutory 
insurances where it would be inappropriate, name District and others as 
may be reasonably required by District, as additional insured’s; and to the 
extent permissible in accordance with the policy, include a waiver of 
subrogation by the insurers in favor of District and each of its respective 
assignees, Affiliates, agents, officers, directors, employees, insurers or 
policy issuers and a waiver of any right of the insurers to any set-off or 
counterclaim, whether by endorsement or otherwise, in respect of any type 
of liability of any of the Persons insured under any such policies. 

3. Certificates. Contractor shall throughout the Agreement Term provide certificate(s) 
and/or memoranda of insurance evidencing the coverage specified in this 
Attachment E to District upon District’s reasonable request. 
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District Insurance Requirements 

1. Required Coverage. District shall carry and maintain with carriers or self- 
insurance, as a minimum, the following insurance coverage: 

i. Workers Compensation Insurance and Employers Liability. In accordance 
with the laws of the state of where work may be done with limits for 
employers liability in the minimum amount of one million dollars 
($1,000,000) for each occurrence and one million dollars ($1,000,000) for 
each occurrence of bodily injury on a per employee basis; 

ii. Commercial General Liability. One million dollars ($1,000,000) per 
occurrence/two million dollars ($2,000,000) in the aggregate for bodily 
injury, personal injury and property damage, products and completed 
operations: 

iii. Commercial Automobile Liability, Any Auto. One million dollars 
($1,000,000) per accident including owned, non-owned, and hired 
automobiles.  

iv. Excess coverage of four million dollars ($4,000,000) per occurrence and 
aggregate, or any other equivalent, available insurance coverage of the 
Contractor. 

2. Policy Endorsements. Insurance coverage required to be maintained by District 
under this Agreement shall provide a severability of interests or cross liability 
clause for Commercial General Liability Insurance; 

3. Certificates. District shall throughout the Agreement Term provide certificate(s) 
and/or memoranda of insurance evidencing the coverage specified in this 
Attachment E to Contractor upon Contractor’s reasonable request. 
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EXHIBIT E 

CERTIFICATE OF SUBSTANTIAL/FINAL COMPLETION AND ACCEPTANCE 
   
 
The undersigned, _______________________ (“the District”), having its office at 
_____________________________, having entered into the Facility Solutions Agreement 
(“Agreement”) dated ___________________, 2019, with _____________________________ 
(“___________”), does hereby certify as follows: 
 

1. I am authorized to issue this [Substantial][Final] Completion Certificate on behalf 
of the District. 

 
2. As of the date hereof, all the requirements for achievement of [Substantial] [Final] 

Completion pursuant to the Agreement have been met. 
 
ACCEPTANCE 
 
Contractor: 
_______________________________ 
 
By:_____________________________ 
 
Name:__________________________ 
 
Title:____________________________ 

 
District: 
_______________ School District 
 
By:_____________________________ 
 
Name:___________________________ 
 
Title:__________________________ 


	1. DEFINITIONS.
	2. CONTRACTOR CERTIFICATIONS AND BOND FORMS
	2.1. Fingerprinting/Criminal Background Investigation Certification (Exhibit B-1)
	2.2. Drug-Free Workplace / Tobacco-Free Environment Certification (Exhibit B-2)

	3. GENERAL
	3.1. Scope of Work
	(a) Contractor shall perform all work in accordance with the requirements as set forth in the Project Labor Agreement for the San Leandro Unified School District Measure J1 New Construction and Modernization Projects, Board approved on 2/17/2017.
	(b) Contractor shall furnish to District energy efficiency upgrades and the engineering, design, procurement, construction management, installation, construction, monitoring, and commissioning of energy conservation systems (each one a "System") insta...
	(c) Project will be executed by individual Work Orders, detailed in Exhibit C (“Work”).
	(d) Work shall be performed in accordance with this Agreement and Exhibits attached hereto.

	3.2. Contract Price
	(a) Contract Price.  Subject to adjustments set forth in this Agreement, Contractor agrees to perform the Work for a total fixed price of $2,907,262 ("Contract Price"), including the following amounts detailed in Exhibit C ("Work Order Prices"):
	(i) Work Order 1 with a total fixed price of $1,744,357
	(ii) Work Order 2 with a total fixed price of $1,162,905
	(iii) Payment of the Contract Price shall be made in compliance with the process described in Exhibit C.

	(b) Work Order Prices in Exhibit C assume all Work Orders are executed.

	3.3. Protective Measures.
	(a) Contractor shall be responsible for all injury or damage to individuals or property that may occur as a result of its fault or negligence, or that of its Subcontractors, in connection with the performance of the Work.
	(b) Contractor shall take all reasonably necessary precautions for the safety of its employees and any and all other individuals present on the Site where the System is located and prevent accidents or injury to individuals on, about, or adjacent to t...
	(c) Contractor shall keep the relevant part of the Site where the System is located and surrounding areas free from accumulation of waste materials or rubbish caused by the Work, and at the end of each Day that the Contractor performs the Work, Contra...
	(d) Contractor shall comply with the provisions of the California Education Code Section 45125.2 regarding the submission of employee fingerprints to the California Department of Justice and the completion of criminal background investigations of its ...

	3.4. Prevailing Wage.
	(a) California Labor Code.  Contractor shall comply with all applicable provisions of the California Labor Code, Division 2, Part 7, Chapter 1, Articles 1-5, including (without limitation) the payment of the general prevailing per diem wage rates for ...
	(b) Davis-Bacon Act.  If the Work under this Agreement is financed partially with federal funds (Qualified Zone Academy Bonds), to the extent required by such financing, Contractor shall also comply with all applicable provisions of the Davis-Bacon Ac...
	(c) Certified Payroll Records.  This Project is subject to the requirements of Subchapter 4.5 of Chapter 8 of Title 8 of the California Code of Regulations. Contractor and all subcontractors must furnish electronic certified payroll records to the Lab...
	(d) Payment Withholding. Pursuant to 8 CCR 16463(e), the District may withhold contract payments when payroll records are delinquent or inadequate or as required by the Labor Commissioner. The amount withheld shall be limited to those payments due or ...
	(e) Site Access. Contractor shall provide site access to Department of Industrial Relations personnel upon request.
	(f) Prevailing Wage Notice. On each job site that is subject to compliance monitoring and enforcement by the Department of Industrial Relations, the Contractor shall post at appropriate, conspicuous, weatherproof points at the site the Notice of Proje...
	(g) Prevailing Rate Penalty. Contractor shall, as a penalty, forfeit not less than Two Hundred Dollars ($200.00) to the District for each calendar day or portion thereof, for each worker paid less than the prevailing rates as determined by the Directo...
	(h) Department of Industrial Relations Registration. Contractor and each Subcontractor shall be registered with the Department of Industrial Relations at all times.

	(i) Labor.  Contractor shall be responsible for all Contractor labor-related delays or disruption of the progress of the Work. Contractor shall promptly take any and all reasonable steps that may be available in connection with the resolution of viola...
	3.5. Insurance.
	(a) Contractor and District, at their own expense, shall procure or cause to be procured and maintain or cause to be maintained in full force and effect at all times commencing no later than commencement of the Work at the Site and until Final Complet...
	(b) District and any lenders to the District and Contractor shall be added as additional insureds under the commercial general liability, automobile liability and umbrella/excess liability insurance procured and maintained by Contractor in connection ...
	(c) Each Party shall furnish current certificates indicating that the insurance required under this Agreement is being maintained. Each Party’s certificate shall contain a provision whereby the insurer agrees to give the other Party thirty (30) days (...

	3.6 Performance of the Work.
	(a) Contractor agrees to use, and agrees that it shall require each of its Subcontractors to use, only personnel who are qualified and properly trained and who possess every license, permit, registration, certificate or other approval required by Appl...
	(b) Contractor agrees that all materials and Equipment to be supplied or used by Contractor or its Subcontractors in the performance of its obligations under this Agreement shall be new (if being incorporated into the System) or in good operating cond...

	3.7. Hazardous Materials.
	(a) Contractor hereby specifically agrees to indemnify, defend and hold District, their present and future Board members, administrators, employees, agents, representatives, successors and assigns harmless from and against any and all losses, liabilit...
	(i) any release of a Hazardous Material brought on to the Site by Contractor, or any pre-existing Hazardous Materials that, through Contractor’s sole negligence, are released or disturbed at the Site;
	(ii) any enforcement or compliance proceeding commenced by or in the name of any Governmental Authority because of an alleged, threatened or actual violation of any Applicable Law by Contractor; and
	(iii) any action reasonably necessary to abate, remediate or prevent a violation or threatened violation of any Applicable Law by Contractor.

	(b) District hereby specifically agrees to indemnify, defend and hold Contractor, its present and future direct or indirect parents, subsidiaries, affiliates, divisions, and their respective directors, officers, employees, shareholders, agents, repres...
	(i) any release of a Hazardous Material brought on to the Site by District, District Representative, or Third Party and any pre-existing Hazardous Material except pre-existing Hazardous Material released or disturbed at the Site through Contractor’s  ...
	(ii) any enforcement or compliance proceeding commenced by or in the name of any Governmental Authority because of an alleged, threatened or actual violation of any Applicable Law by District or District Representative; and
	(iii) any action reasonably necessary to abate, remediate or prevent a violation or threatened violation of any Applicable Law by District or District Representative.


	3.8. Suspension of the Work.
	(a) If Contractor does not receive payment of any undisputed invoices submitted in accordance with Section 4.2, Contractor shall have the right, upon not less than thirty (30) days’ written notice, to suspend the Work under this Agreement.  Contractor...
	(b) District may suspend the Work temporarily at its discretion. When the District resumes the Project, the Parties will attempt to negotiate an adjustment of the Contract Price for increases or decreases in the cost of performance of the Project caus...
	(c) After the resumption of the performance of the Work, Contractor shall, after due notice to District, examine the Work affected by the suspension. Contractor shall make good any defect, deterioration or loss of the construction or the Work affected...

	3.9. Taxes.
	3.10. Liens.
	Contractor warrants good title, free and clear of all liens, claims, charges, security interests, and encumbrances whatsoever, to all Equipment and other items furnished by it or any of its Subcontractors that become part of the System to the extent p...

	3.11. Compliance with Applicable Laws.
	(a) Contractor specifically agrees that it shall at all times fully comply with Applicable Laws and that it shall perform the Work in accordance with the Applicable Laws. Notwithstanding the foregoing, Contractor’s responsibility for any environmental...
	(b) District specifically agrees that in the performance of its obligations under this Agreement it shall at all times fully comply with Applicable Laws.
	3.12 Independent Contractor.
	Contractor is acting hereunder as an independent contractor and not as an agent or employee of the District.  The Contractor shall not represent or otherwise hold out itself or any of its directors, officers, partners, employees, or agents to be an ag...

	3.13 Subcontractors.
	3.14 Performance & Payment Bonds.
	See Exhibit B for form of Payment and Performance Bonds.  See individual Work Orders in Exhibit C for bonding requirements.

	3.15 Title; Risk of Loss.
	(a) From Effective Date and until the date of  Final Completion for the Work subject to the applicable Work Order, Contractor assumes risk of loss and full responsibility for the cost of replacing or repairing any damage to the System and all damages ...
	(b) District shall bear the risk of loss and full responsibility with respect of the System from and after the date of Final Completion of the Work subject to the Work Order.
	(c) Notwithstanding anything herein to the contrary, District shall bear the risk of loss and full responsibility for the cost of replacing or repairing any damage to that portion of the System applicable to the Work Order and all materials, Equipment...
	(d) Title to all materials, Equipment, supplies and maintenance equipment required by this Agreement, to be purchased by Contractor for permanent installation as part of the System or for use by District or Project Owner in the operation of that porti...


	4. PRICE AND PAYMENT
	4.1. Contract Price.
	(a) The Work Order Price is firm and fixed and includes all expenses to be incurred by Contractor including, but not limited to, Equipment and materials, erection, commissioning, inclusive of cost of travel and lodging expenses, Applicable Permits (ot...
	(b) Any Changes to the System or Work above and beyond code requirements and Industry Standards requested by the District shall be resolved through a written fully executed Change Order to this Agreement.
	(c) Any additional Work not otherwise specified in Exhibit C shall be resolved through a written fully executed Change Order to this Agreement.
	(d) District and Contractor may mutually agree to reduce portions of the Work to offset the Change Order request to comply with District budget limits.
	(e) The Work Order Price shall only be changed by a written Change Order approved and signed by Contractor and District.

	4.2. Payment.
	(a) On a monthly basis, Contractor shall submit an application for payment based upon the estimated value for materials delivered or Services performed under the Contract as of the date of submission (“Application for Payment”)
	(d) District shall notify Contractor of any missing documentation within five (5) Business Days of receipt of invoice.
	(e) The following minimum content will be contained in, or delivered together with, any payment request from Contractor to District:
	(i) Contractor address, phone number, and fax;
	(ii) Contractor invoice number and date;
	(iii) Project Site address(es);
	(iv) Description of completed milestones since the immediately preceding payment request;
	(v) Total invoice amount;
	(vi) "Remit to" details (for wire transfer);
	(vii) Lien waivers from major Subcontractors (>5% of Work Order Price);
	(viii) Signature of authorized representative of Contractor, certifying as to the accuracy of the payment request.

	(f) Overdue payment obligations of District hereunder shall bear interest as set forth in the Public Contract Code.


	5. COMMENCEMENT & COMPLETION
	5.1. Commencement and Substantial Completion.
	(a) Contractor shall perform the Work as soon as practicable following the receipt of Funding Date payment and receipt of Site title reports and as-built drawings from the District.
	(b) The Contractor shall achieve Substantial Completion as set forth in Work Order. Contractor may claim a justified extension of the Substantial Completion Date if it is or will be delayed in completing the Work for one or more of the following causes:
	(i) Unanticipated Conditions which directly affect the Project Milestones;
	(ii) Changes in the design, scope, or schedule of the Project required by the District;
	(iii) Breach of this Agreement by District;
	(iv) Suspension of the Work pursuant to Section 3.8; or
	(v) Force Majeure Event.

	(c) The following are conditions precedent to Substantial Completion:
	(i) the System is mechanically, electrically, and structurally constructed in accordance with the requirements of this Agreement, the Work and Industry Standards, except for non-critical punchlist items that do not affect operations;
	(ii) District and Contractor shall have agreed on the punchlist items. For clarity purposes, the punchlist shall include final as-built drawings, operation and maintenance manuals, operation and maintenance training, and final lien waivers; and
	(iii) all necessary documents have been submitted to the local public utility and all Work has been completed to the extent necessary for the local utility to issue a permission to operate.

	(d) When Contractor believes it has achieved Substantial Completion, Contractor shall provide notice to District containing sufficient detail to enable District to determine that Contractor has complied fully with the requirements of Section 5.1(c). W...
	(e) All punchlist items shall be completed no later than forty-five (45) Days after Substantial Completion Date. Failure of Contractor to fulfill this obligation shall entitle District to complete the pending works on its own. District shall issue fin...
	(f) Any dispute between District and Contractor with respect to the projected achievement of Substantial Completion as contemplated by this Section 5.1(c) shall be resolved in accordance with Section 8.6(b).

	5.2. Final Completion.
	(a) Final Completion of the System shall be deemed to have occurred only if:
	(i) all punchlist items contemplated in Section 5.1(c)(iii) have been completed or waived;
	(ii) all manuals, drawings and other documents expressly required to be delivered by Contractor hereunder, including any required by the Division of State Architect, have been delivered to District;
	(iii) on-site operation and maintenance training as required has occurred;
	(iv) all final Lien waivers have been obtained;
	(v) a Certificate of Final Completion in a form similar to Exhibit F is duly signed by District’s Representative and the Contractor’s Representative; and
	(vi) the local utility has provided a permission to operate.

	(b) Upon Final Completion, Contractor shall submit to District a Certificate of Final Completion in a form similar to Exhibit F certifying that all of the foregoing conditions have been satisfied.  District shall, within five (5) Business Days after t...
	(c) Any dispute between District and Contractor with respect to the projected achievement of Final Completion as contemplated by this Section 5.2(a) shall be resolved in accordance with Section 8.6(b).

	5.3. Inspection.

	6. REPRESENTATIONS & WARRANTIES
	Representations and Warranties of Contractor.  Contractor represents and warrants to District that:
	(a) Contractor is a California corporation, duly organized, validly existing, and in good standing under the laws of the State of California, and has full power to engage in the business it presently conducts and contemplates conducting, and is and wi...
	(b) Contractor has (either directly or through a Subcontractor) all the required authority, ability, skills, experience and capacity necessary to perform and shall diligently perform the Work in a timely and professional manner, utilizing sound procur...
	(c) The execution, delivery and performance by Contractor of this Agreement will not (i) violate or conflict with any covenant, agreement or understanding to which it is a party or by which it or any of its properties or assets is bound or affected, o...
	(d) There are no undisclosed actions, suits, proceedings, patent or license infringements or investigations pending or, to Contractor’s knowledge, threatened against it before any court or arbitrator that individually or in the aggregate could result ...
	(e) All goods, services, equipment, parts, and materials furnished in connection with the Work related to the System are new, unused and undamaged at the time of delivery to the Site.
	(f) The individual executing this Agreement on behalf of Contractor is duly authorized to execute and deliver this Agreement on behalf of Contractor and this Agreement is binding upon Contractor in accordance with its terms.
	(g) District is a California public school district, duly organized, validly existing, and in good standing under the laws of the State of California, and has full legal capacity and standing to pursue its purpose (including the capacity to dispose of...
	(h) The execution, delivery and performance by District of this Agreement will not (i) violate or conflict with any covenant, agreement or understanding to which it is a party or by which it or any of its properties or assets is bound or affected, or ...
	(i) There are no undisclosed actions, suits, proceedings, patent or license infringements or investigations pending or, to District’s knowledge, threatened against it before any court or arbitrator that individually or in the aggregate could result in...
	(j) District will exercise commercially reasonable efforts to procure funding for the Project within 365 days of the Effective Date.
	(k) District has proof of funds, to the satisfaction of the Contractor, that are necessary from time to time to pay Contractor the Work Order Price in accordance with the terms of this Agreement.
	(l) The individual executing this Agreement on behalf of District is duly authorized to execute and deliver this Agreement on behalf of District and this Agreement is binding upon District in accordance with its terms.


	7. BREACH & TERMINATION
	(a) Contractor To the furthest extent permitted by California law, Designer/Builder shall defend, indemnify, and hold harmless the District, its trustees, members, agents, representatives, officers, consultants, employees, and volunteers (the “indemni...
	(b) Each Party shall indemnify, defend and hold the other Party, and its present and future governing board members, administrators, direct and indirect parents, subsidiaries and Affiliates and their directors, officers, shareholders, employees, agent...
	(c) If any claim is brought against a Party (the “Indemnified Party”) that gives rise to a potential indemnity claim under this Section 7.3, then the Indemnified Party shall give written notice of said claim to the other Party (the “Indemnifying Party...
	9 Limitations  of Liability.
	No Consequential Damages. IN NO CIRCUMSTANCES SHALL THE CONTRACTOR OR DISTRICT OR ANY OF THEIR RESPECTIVE OFFICERS, MEMBERS OR EMPLOYEES BE LIABLE FOR PUNITIVE, CONSEQUENTIAL OR EXEMPLARY DAMAGES OF ANY NATURE INCLUDING, BUT NOT LIMITED TO, DAMAGES FO...


	10 MISCELLANEOUS
	10.1 Representatives.
	10.1.1 District Representative.  District designates, and Contractor agrees to accept the Aaron Kerrigan, Director of Facilities and Operations, or his designee, as District Representative for all matters relating to Contractor’s performance of the Wo...
	10.1.2 Contractor Representative.  Contractor designates, and District agrees to accept, Stan Butts as Contractor Representative for all matters relating to Contractor’s performance under this Agreement. The actions taken by Contractor Representative ...
	10.1.3 Power of Representatives.  The Parties shall vest their Representatives with sufficient powers to enable them to assume the obligations and exercise the rights of Contractor or District, as applicable, under this Agreement.
	10.1.4 Notices to Representative.  All amendments, Change Orders, notices and other communications between Contractor and District contemplated herein shall be delivered in writing and otherwise in accordance with Section 10.6.

	10.2 Ownership of Plans, Data, Reports and Material.
	10.2.1 Subject to Sections 8.3(c), Contract Documents developed by Contractor under this Agreement shall become the property of District when prepared and shall be delivered to District upon completion of the Work; provided that nothing in the foregoi...
	10.2.2 Any additional inventions or intellectual property created during performance of this Agreement shall be owned by Contractor.
	10.2.3 Contractor further agrees to grant and hereby grants to District an irrevocable, non-exclusive, royalty-free license under all patents, copyrights and other proprietary information of Contractor related to the Work now or hereafter owned or con...

	10.3 Governing Law.
	10.4 Force Majeure.
	10.6 Notices and Demands.
	10.7 Nondisclosure.
	10.8 Time of Essence.
	10.9 Validity.
	10.10 Binding Effect.
	10.11 Modifications.
	10.12 Headings.
	10.13 Counterparts; Signature Pages.
	10.14 Announcements and Publications.
	10.15 Complete Agreement.
	10.16 No Agency.
	10.17 Priority of Documents.
	10.18 Assignment.
	10.19 No Waiver.
	10.19.1 war (whether or not war is declared), hostilities, revolution, rebellion, insurrection against any Governmental Authority, riot, terrorism, acts of a public enemy or other civil disturbance;
	10.19.2 acts of God, including but not limited to, unusually severe storms, floods, lightning, earthquakes, hailstorms, ice storms, tornados, typhoons, hurricanes, landslides, volcanic eruptions, winds in excess of ninety (90) miles per hour, and obje...
	10.19.3 strikes, walkouts, lockouts or similar industrial or labor actions or disputes, in each case of a regional or national nature;
	10.19.4 changes in Applicable Law after the Effective Date that materially impact a Party’s ability to perform under this Agreement; and
	10.19.5 acts of any Governmental Authority that materially restrict or limit Contractor’s access to the Site.


	Shipping and Transportation
	Equipment Documentation
	Upon placement and confirmation of the purchase order, the Contractor shall request from each manufacturer all applicable documentation regarding shipping, handling, factory testing, storage, installation, and maintenance for all equipment ordered. Up...

	ENERGY CONSERVATION SCOPE OF WORK
	PROJECT SCOPE OF WORK INDEX
	2.1  Lighting Line by Line Measures
	2.2  Lighting System Terms and Definitions
	The District shall pay to Contractor the progress payments set forth below when Contractor has completed the Work associated with such payment. Contractor must submit documentation at the time of invoicing for related progress payments.
	a. Performance Bond. A bond issued by a corporate surety authorized to issue surety insurance in California, and reasonably acceptable to District, in an amount equal to one-hundred percent (100%) of this Work Order Price payable under the Agreement  ...
	b. Payment Bond. A bond issued by a corporate surety authorized to issue surety insurance in California, and reasonably acceptable to District, in an amount equal to one-hundred percent (100%) of this Work Order Price payable under the Agreement secur...

	Contractor Insurance Requirements
	1. Required Coverages. Contractor shall carry and maintain with carriers or self-insurance, as a minimum, the following insurance coverage:
	i. Workers Compensation Insurance and Employers Liability. In accordance with the laws of the state of where work may be done with limits for employers liability in the minimum amount of one million dollars ($1,000,000) for each occurrence and one mil...
	ii. Commercial General Liability. One million dollars ($1,000,000) per occurrence/two million dollars ($2,000,000) in the aggregate for bodily injury, personal injury and property damage, products and completed operations:
	iii. Commercial Automobile Liability, Any Auto. One million dollars ($1,000,000) per accident including owned, non-owned, and hired automobiles.
	iv. Excess coverage of four million dollars ($4,000,000) per occurrence and aggregate, or any other equivalent, available insurance coverage of the Contractor.

	2. Policy Endorsements. Insurance coverage required to be maintained by Contractor under this Agreement shall:
	i. provide a severability of interests or cross liability clause for Commercial General Liability Insurance;
	ii. except in the case of worker’s compensation insurance and other statutory insurances where it would be inappropriate, name District and others as may be reasonably required by District, as additional insured’s; and to the extent permissible in acc...

	3. Certificates. Contractor shall throughout the Agreement Term provide certificate(s) and/or memoranda of insurance evidencing the coverage specified in this Attachment E to District upon District’s reasonable request.

	District Insurance Requirements
	1. Required Coverage. District shall carry and maintain with carriers or self- insurance, as a minimum, the following insurance coverage:
	i. Workers Compensation Insurance and Employers Liability. In accordance with the laws of the state of where work may be done with limits for employers liability in the minimum amount of one million dollars ($1,000,000) for each occurrence and one mil...
	ii. Commercial General Liability. One million dollars ($1,000,000) per occurrence/two million dollars ($2,000,000) in the aggregate for bodily injury, personal injury and property damage, products and completed operations:
	iii. Commercial Automobile Liability, Any Auto. One million dollars ($1,000,000) per accident including owned, non-owned, and hired automobiles.
	iv. Excess coverage of four million dollars ($4,000,000) per occurrence and aggregate, or any other equivalent, available insurance coverage of the Contractor.

	2. Policy Endorsements. Insurance coverage required to be maintained by District under this Agreement shall provide a severability of interests or cross liability clause for Commercial General Liability Insurance;


