Estimate

R. A. Jones Construction
P. O. Box 835
Thornton, Ca. 95686

Office: 209-794-8185
Fax: 209-794-8057
Cell: 925-525-6311

Estimate No:	393
Date:	11/28/2016

Bill To: San Leandro Unified School District
835 E. 14th St.
San Leandro, CA.
94577

Description	
Provide labor and material to remove existing asphalt and concrete and replace with new concrete (approx. 1500 sq. ft.) for dumpster area at Bancroft Middle School	$14,675.00

We appreciate your business.

Total $14,675.00