
 
SAN LEANDRO UNIFIED SCHOOL DISTRICT  

Bond Department  
 

To: Facilities and Technology Committee 
From: Bond Department 
F&T Meeting Date: 1/6/2021 
Project Description: Repair of water damaged areas at Madison Elementary School 
 
Bond Measure: N/A 
Site location: Madison Elementary (004) 
Funding Source: Maintenance funds to be reimbursed by insurance claim 
 
Fiscal Impact: $14,715.67 
 
 
Rationale: This quote is to repair the materials that had to be removed due to water 
damage from vandalism. 
 
 
Contractor/Company on the project: American Technologies Incorperated  
Phone: TBD 
Full Name of person responsible to sign contract: N/A 
Email to send contract to for DocuSign: N/A 
License #: 571784 
 
Is this a new Company being used?: No 
Do we have a W9 on file? Yes  
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American Technologies, Inc.
25000 Industrial Blvd.
Hayward, CA 94545

Tel:  510-429-5000  Fax: 510-429-5010
www.atirestoration.com

License#  571784
12/15/2020 1:58 PM

Estimate: 12-1520-2020
Claim Number: 121520202
Policy Number: 020202020

Price List: CAEB28_JUL20
Restoration/Service/Remodel

Insured: James Madison Elementary
Property: 14751 Juniper St

San Leandro, CA 94579
Home: 510-452-7472

Type of Loss: Water Damage
Deductible: $0.00

Date of Loss: 10/31/2020
Date Inspected: 12/14/2020

Summary for Dwelling

Line Item Total 10,013.24
Material Sales Tax 131.41

Subtotal 10,144.65
General Contractor Overhead 1,014.47
General Contractor Profit 1,014.47

Replacement Cost Value (Including General Contractor Overhead and Profit) 12,173.59
Less Deductible (0.00)

Net Payment $12,173.59

Tom Moreno

510-602-0588

ALL AMOUNTS PAYABLE ARE SUBJECT TO THE TERMS, CONDITIONS AND
LIMITS OF YOUR POLICY.
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Estimate: 12-1520-2020
Claim Number: 121520202
Policy Number: 020202020

Price List: CAEB28_JUL20
Restoration/Service/Remodel

Insured: James Madison Elementary
Property: 14751 Juniper St

San Leandro, CA 94579
Home: 510-452-7472

Type of Loss: Water Damage
Deductible: $0.00

Date of Loss: 10/31/2020
Date Inspected: 12/14/2020

Summary for Other Structures

Line Item Total 0.00

Replacement Cost Value 0.00
Less Deductible (0.00)

Net Payment $0.00

Tom Moreno

510-602-0588

ALL AMOUNTS PAYABLE ARE SUBJECT TO THE TERMS, CONDITIONS AND
LIMITS OF YOUR POLICY.
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Estimate: 12-1520-2020
Claim Number: 121520202
Policy Number: 020202020

Price List: CAEB28_JUL20
Restoration/Service/Remodel

Insured: James Madison Elementary
Property: 14751 Juniper St

San Leandro, CA 94579
Home: 510-452-7472

Type of Loss: Water Damage
Deductible: $0.00

Date of Loss: 10/31/2020
Date Inspected: 12/14/2020

Summary for Contents

Line Item Total 2,118.40
General Contractor Overhead 211.84
General Contractor Profit 211.84

Replacement Cost Value (Including General Contractor Overhead and Profit) 2,542.08
Less Deductible (0.00)

Net Payment $2,542.08

Tom Moreno

510-602-0588

ALL AMOUNTS PAYABLE ARE SUBJECT TO THE TERMS, CONDITIONS AND
LIMITS OF YOUR POLICY.
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American Technologies, Inc.
James Madison Elementary 12/15/2020 1:58 PM

12-1520-2020 Page: 4

Recap of Taxes, Overhead and Profit

GC Overhead (10%) GC Profit (10%) Material Sales Tax Storage Rental Tax
(7.975%) (7.975%)

Line Items 1,226.31 1,226.31 131.41 0.00

Total 1,226.31 1,226.31 131.41 0.00
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American Technologies, Inc.
James Madison Elementary 12/15/2020 1:58 PM
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Main Level
Main Level

DESCRIPTION QUANTITY UNIT PRICE TAX GCO&P RCV

1.  On-Site Evaluation and/or 32.00 HR 66.20 0.00 423.68 2,542.08
Supervisor/Admin - per hour

School Site - Supervision

2.  Haul debris - per pickup 2.00 EA 180.23 0.00 72.10 432.56
truck load - including dump
fees

Remove Construction Debris

3.  Drywall - General Laborer - 16.50 HR 89.90 * 0.00 296.68 1,780.03
per hour

Add charge for level 5 drywall

Total:  Main Level 0.00 792.46 4,754.67

Hallway 1

Hallway 2

Hallway 3

Hallway 4

Space 52

Damaged Floor Covering (A1)

Hallway 1

Hallway 2

Hallway 3

Hallway 4

Space 52

Damaged Floor Covering (A1)

5'
 3

"

5'
 3

"

3'
 1

0"

12' 2"

4'
 1

"

5' 5'

2' 6"

2' 7"

2' 11"

6' 9"

7' 1"
2' 6"

5' 5"

5' 9"

3' 11"

4' 3"
Hallway 1 Height: 8'

176.67 SF Walls
285.47 SF Walls & Ceiling
22.08 LF Ceil. Perimeter

108.81 SF Ceiling
108.81 SF Floor
22.08 LF Floor Perimeter

Missing Wall 3' 10" X 8' Opens into HALLWAY_4

Missing Wall 12' 2" X 8' Opens into HALLWAY_3

Missing Wall 4' 1" X 8' Opens into HALLWAY_2

DESCRIPTION QUANTITY UNIT PRICE TAX GCO&P RCV

4.  Floor protection - 108.81 SF 0.68 2.08 15.22 91.29
cardboard and tape

5.  1/2" - drywall per LF - up 10.17 LF 14.63 0.96 29.96 179.71
to 2' tall

6.  Paint the surface area - two 93.19 SF 1.33 1.63 25.10 150.67
coats - 2 colors

Totals:  Hallway 1 4.67 70.28 421.67
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American Technologies, Inc.
James Madison Elementary 12/15/2020 1:58 PM
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Hallway 1
Hallway 2

Hallway 3

Hallway 4

Space 52

Damaged Floor Covering (A1)
Hallway 1

Hallway 2

Hallway 3

Hallway 4

Space 52

Damaged Floor Covering (A1)

5'
 8

"

73' 4"
73' 4"

3'
 9

"

4'
 1

"

3'
 6

"
3'

 1
0"

Hallway 2 Height: 8'

1,251.33 SF Walls
1,964.71 SF Walls & Ceiling

156.42 LF Ceil. Perimeter

713.38 SF Ceiling
713.38 SF Floor
156.42 LF Floor Perimeter

Missing Wall 4' 1" X 8' Opens into HALLWAY_1

Missing Wall 5' 8" X 8' Opens into HALLWAY_3

DESCRIPTION QUANTITY UNIT PRICE TAX GCO&P RCV

7.  Floor protection - 713.38 SF 0.68 13.65 99.76 598.51
cardboard and tape

8.  Floor prep (scrape rubber 107.43 SF 0.84 0.00 18.04 108.28
back residue)

9.  Vinyl plank flooring - High 107.43 SF 7.38 28.87 164.34 986.04
grade

10.  Paint the walls - two coats 1,251.33 SF 1.07 21.95 272.18 1,633.05

11.  1/2" - drywall per LF - up 10.67 LF 14.63 1.01 31.42 188.53
to 2' tall

Totals:  Hallway 2 65.48 585.74 3,514.41

Hallway 1

Hallway 2

Hallway 3

Hallway 4

Space 52

Damaged Floor Covering (A1)

Hallway 1

Hallway 2

Hallway 3

Hallway 4

Space 52

Damaged Floor Covering (A1)
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12' 2" Hallway 3 Height: 8'

394.67 SF Walls
684.47 SF Walls & Ceiling
49.33 LF Ceil. Perimeter

289.81 SF Ceiling
289.81 SF Floor
49.33 LF Floor Perimeter

Missing Wall 5' 6" X 8' Opens into HALLWAY_4

Missing Wall 5' 8" X 8' Opens into HALLWAY_2

Missing Wall 12' 2" X 8' Opens into HALLWAY_1

DESCRIPTION QUANTITY UNIT PRICE TAX GCO&P RCV

12.  Floor protection - 289.81 SF 0.68 5.55 40.54 243.16
cardboard and tape

13.  1/2" - drywall per LF - up 38.17 LF 14.63 3.62 112.40 674.45
to 2' tall
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American Technologies, Inc.
James Madison Elementary 12/15/2020 1:58 PM
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CONTINUED - Hallway 3

DESCRIPTION QUANTITY UNIT PRICE RCVTAX GCO&P

14.  Paint the surface area - 349.86 SF 1.33 6.14 94.28 565.73
two coats - 2 colors

Totals:  Hallway 3 15.31 247.22 1,483.34

Hallway 1

Hallway 2

Hallway 3

Hallway 4

Space 52

Damaged Floor Covering (A1)

Hallway 1

Hallway 2

Hallway 3

Hallway 4

Space 52

Damaged Floor Covering (A1)
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"

10
'

26' 3"

26' 5" 3' 2"

13' 1"

12' 11"

5'
 6

"45' 10"

45' 10"

Hallway 4 Height: 8'

808.00 SF Walls
1,234.22 SF Walls & Ceiling

101.00 LF Ceil. Perimeter

426.22 SF Ceiling
426.22 SF Floor
101.00 LF Floor Perimeter

Missing Wall 5' 6" X 8' Opens into HALLWAY_3

Missing Wall 3' 10" X 8' Opens into HALLWAY_1

DESCRIPTION QUANTITY UNIT PRICE TAX GCO&P RCV

15.  Floor protection - 426.22 SF 0.68 8.16 59.60 357.59
cardboard and tape

16.  1/2" - drywall per LF - up 64.83 LF 14.63 6.15 190.94 1,145.55
to 2' tall

17.  Paint the surface area - 594.31 SF 1.33 10.43 160.16 961.02
two coats - 2 colors

Totals:  Hallway 4 24.74 410.70 2,464.16

Hallway 1

Hallway 2

Hallway 3

Hallway 4

Space 52

Damaged Floor Covering (A1)

Hallway 1

Hallway 2

Hallway 3

Hallway 4

Space 52

Damaged Floor Covering (A1)
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"
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12' 11"
Space 52 Height: 8'

828.00 SF Walls
1,451.39 SF Walls & Ceiling

103.50 LF Ceil. Perimeter

623.39 SF Ceiling
623.39 SF Floor
103.50 LF Floor Perimeter
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American Technologies, Inc.
James Madison Elementary 12/15/2020 1:58 PM
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DESCRIPTION QUANTITY UNIT PRICE TAX GCO&P RCV

18.  Contents - move out then 1.00 EA 104.96 0.00 21.00 125.96
reset - Large room

19.  Floor protection - 623.39 SF 0.68 11.93 87.16 523.00
cardboard and tape

20.  1/2" - drywall per LF - up 36.25 LF 14.63 3.44 106.74 640.52
to 2' tall

21.  Paint the surface area - 333.06 SF 1.33 5.84 89.76 538.57
two coats - 2 colors

Totals:  Space 52 21.21 304.66 1,828.05

Area Totals:  Main Level

3,458.67 SF Walls
2,161.60 SF Floor
2,161.60 Floor Area
3,238.50 Exterior Wall Area

2,161.60 SF Ceiling
2,293.74 Total Area

359.83 Exterior Perimeter
of Walls

5,620.26 SF Walls and Ceiling
432.33 LF Floor Perimeter
432.33 LF Ceil. Perimeter

3,458.67 Interior Wall Area

Total:  Main Level 131.41 2,411.06 14,466.30

Labor Minimums Applied

DESCRIPTION QUANTITY UNIT PRICE TAX GCO&P RCV

22.  Carpet labor minimum 1.00 EA 207.81 0.00 41.56 249.37

Totals:  Labor Minimums Applied 0.00 41.56 249.37

Line Item Totals:  12-1520-2020 131.41 2,452.62 14,715.67

Grand Total Areas:
3,458.67 SF Walls 2,161.60 SF Ceiling 5,620.26 SF Walls and Ceiling
2,161.60 SF Floor 432.33 LF Floor Perimeter

432.33 LF Ceil. Perimeter

2,161.60 Floor Area 2,293.74 Total Area 3,458.67 Interior Wall Area
3,238.50 Exterior Wall Area 359.83 Exterior Perimeter of

Walls
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American Technologies, Inc.
James Madison Elementary 12/15/2020 1:58 PM
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Coverage Item Total % ACV Total %

Dwelling 10,013.24 82.54% 12,173.59 82.73%

Other Structures 0.00 0.00% 0.00 0.00%

Contents 2,118.40 17.46% 2,542.08 17.27%

Total 12,131.64 100.00% 14,715.67 100.00%
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12-1520-2020 Page: 10

Note:  Slight variances may be found within report sections due to rounding

Trade Summary
Includes all applicable Tax, General Contractor O&P, and Labor Minimums

DESCRIPTION LINE ITEM REPL. COST GCO&P ACV NON-REC. MAX ADDL.
QTY TOTAL DEPREC. AMT

AVAIL.

CDC CONT: GARMENT & SOFT GOODS CLN

On-Site Evaluation and/or Supervisor/Admin - 32.00 HR $2,542.08 $423.68 $2,542.08 $0.00 $0.00
per hour

TOTAL CONT: GARMENT & SOFT GOODS CLN $2,542.08 $423.68 $2,542.08 $0.00 $0.00

CON CONTENT MANIPULATION

Contents - move out then reset - Large room 1.00 EA $125.96 $21.00 $125.96 $0.00 $0.00

TOTAL CONTENT MANIPULATION $125.96 $21.00 $125.96 $0.00 $0.00

DMO GENERAL DEMOLITION

Haul debris - per pickup truck load - including 2.00 EA $432.56 $72.10 $432.56 $0.00 $0.00
dump fees

TOTAL GENERAL DEMOLITION $432.56 $72.10 $432.56 $0.00 $0.00

DRY DRYWALL

Drywall - General Laborer - per hour 16.50 HR $1,780.03 $296.68 $1,780.03 $0.00 $0.00

1/2" - drywall per LF - up to 2' tall 160.09 LF $2,828.76 $471.46 $2,828.76 $0.00 $0.00

TOTAL DRYWALL $4,608.79 $768.14 $4,608.79 $0.00 $0.00

FCC FLOOR COVERING - CARPET

Floor prep (scrape rubber back residue) 107.43 SF $108.28 $18.04 $108.28 $0.00 $0.00

Carpet labor minimum 1.00 EA $249.37 $41.56 $249.37 $0.00 $0.00

TOTAL FLOOR COVERING - CARPET $357.65 $59.60 $357.65 $0.00 $0.00

FCV FLOOR COVERING - VINYL

Vinyl plank flooring - High grade 107.43 SF $986.04 $164.34 $986.04 $0.00 $0.00

TOTAL FLOOR COVERING - VINYL $986.04 $164.34 $986.04 $0.00 $0.00

PNT PAINTING

Floor protection - cardboard and tape 2,161.61 SF $1,813.55 $302.28 $1,813.55 $0.00 $0.00

Paint the walls - two coats 1,251.33 SF $1,633.05 $272.18 $1,633.05 $0.00 $0.00

Paint  - two coats - 2 colors 1,370.42 SF $2,215.99 $369.30 $2,215.99 $0.00 $0.00

TOTAL PAINTING $5,662.59 $943.76 $5,662.59 $0.00 $0.00

TOTALS $14,715.67 $2,452.62 $14,715.67 $0.00 $0.00
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Recap by Room

Estimate: 12-1520-2020

Area: Main Level 3,962.21 32.66%
Coverage: Dwelling 46.53%  = 1,843.81
Coverage: Contents 53.47%  = 2,118.40

Hallway 1 346.72 2.86%
Coverage: Dwelling 100.00%  = 346.72

Hallway 2 2,863.19 23.60%
Coverage: Dwelling 100.00%  = 2,863.19

Hallway 3 1,220.81 10.06%
Coverage: Dwelling 100.00%  = 1,220.81

Hallway 4 2,028.72 16.72%
Coverage: Dwelling 100.00%  = 2,028.72

Space 52 1,502.18 12.38%
Coverage: Dwelling 100.00%  = 1,502.18

Area Subtotal:  Main Level 98.29%11,923.83
Coverage: Dwelling 82.23%  = 9,805.43
Coverage: Contents 17.77%  = 2,118.40

Labor Minimums Applied 207.81 1.71%
Coverage: Dwelling 100.00%  = 207.81

Subtotal of Areas 100.00%12,131.64
Coverage: Dwelling 82.54%  = 10,013.24
Coverage: Contents 17.46%  = 2,118.40

Total 12,131.64 100.00%
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Recap by Category

General Contractor O&P Items Total %

CONT: GARMENT & SOFT GOODS CLN 2,118.40 14.40%
Coverage: Contents @ 100.00%  = 2,118.40

CONTENT MANIPULATION 104.96 0.71%
Coverage: Dwelling @ 100.00%  = 104.96

GENERAL DEMOLITION 360.46 2.45%
Coverage: Dwelling @ 100.00%  = 360.46

DRYWALL 3,825.47 26.00%
Coverage: Dwelling @ 100.00%  = 3,825.47

FLOOR COVERING - CARPET 298.05 2.03%
Coverage: Dwelling @ 100.00%  = 298.05

FLOOR COVERING - VINYL 792.83 5.39%
Coverage: Dwelling @ 100.00%  = 792.83

PAINTING 4,631.47 31.47%
Coverage: Dwelling @ 100.00%  = 4,631.47

General Contractor O&P Items Subtotal 12,131.64 82.44%
Material Sales Tax 131.41 0.89%

Coverage: Dwelling @ 100.00%  = 131.41
General Contractor Overhead 1,226.31 8.33%

Coverage: Dwelling @ 82.73%  = 1,014.47
Coverage: Contents @ 17.27%  = 211.84

General Contractor Profit 1,226.31 8.33%
Coverage: Dwelling @ 82.73%  = 1,014.47
Coverage: Contents @ 17.27%  = 211.84

Total 14,715.67 100.00%
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1 1-IMG_6027 Date Taken: 12/14/2020
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2 2-IMG_6028 Date Taken: 12/14/2020
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3 3-IMG_6029 Date Taken: 12/14/2020



16

American Technologies, Inc.
James Madison Elementary 12/15/2020 1:58 PM

12-1520-2020 Page: 16

4 4-IMG_6030 Date Taken: 12/14/2020
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5 5-IMG_6031 Date Taken: 12/14/2020
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6 6-IMG_6032 Date Taken: 12/14/2020
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7 7-IMG_6033 Date Taken: 12/14/2020
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8 8-IMG_6034 Date Taken: 12/14/2020
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9 9-IMG_6035 Date Taken: 12/14/2020
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10 10-IMG_6036 Date Taken: 12/14/2020
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11 11-IMG_6037 Date Taken: 12/14/2020
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16 16-IMG_6042 Date Taken: 12/14/2020
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17 17-IMG_6043 Date Taken: 12/14/2020
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22 22-IMG_6048 Date Taken: 12/14/2020
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36 36-IMG_6062 Date Taken: 12/14/2020
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38 38-IMG_6064 Date Taken: 12/14/2020
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39 39-IMG_6065 Date Taken: 12/14/2020



52

American Technologies, Inc.
James Madison Elementary 12/15/2020 1:58 PM

12-1520-2020 Page: 52
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41 41-IMG_6067 Date Taken: 12/14/2020



54

American Technologies, Inc.
James Madison Elementary 12/15/2020 1:58 PM

12-1520-2020 Page: 54
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44 44-IMG_6070 Date Taken: 12/14/2020
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